
 

AGREEMENT FOR ARCHITECTURAL/ENGINEERING 
(A/E) SERVICES 

 
This Agreement for Architectural Services (“Agreement”) is entered into this 11th day of June, 2025 

by and between SANTA ROSA ELEMENTARY SCHOOL DISTRICT and SANTA ROSA HIGH SCHOOL 
DISTRICT, California public school districts (“District”) and Motive Studio (“A/E”, “Architect” or 
“Engineer”)(the District and the A/E are collectively referred to herein as “the Parties.”)  This Agreement is 
entered into with reference to the following Recitals, all of which are incorporated herein by this reference. 
 

RECITALS 
 

WHEREAS, from time-to-time, the District is engaged in the design, bidding and construction of 
works of improvement consisting generally of the renovation, modernization and/or construction of new 
and existing physical facilities throughout the District sites and campuses; these works of improvement are 
hereinafter collectively referred to as “the Projects” and singularly referred to as “an Assigned Project”. 

 
WHEREAS, the District desires to retain A/E to provide and perform architectural and related 

services in connection with the design, bidding, and construction of the Projects assigned by the District to 
the A/E under this Agreement; the specific terms and conditions for an Assigned Project will be as set forth 
in the Project Assignment in substantially the form attached hereto as Exhibit A – Project Assignment. 
 

WHEREAS, A/E is duly licensed as an architect and/or engineer under the laws of the State of 
California and is qualified and capable of providing and performing the services and its other obligations 
under this Agreement in accordance with the terms hereof. 
 

NOW THEREFORE, in consideration of the mutual covenants contained herein, the District and 
A/E agree as follows: 
 

AGREEMENT 
 
1​ BASIC SERVICES.   

 
1.1​ Scope.  A/E shall provide Basic Services and authorized Additional Services for an 

Assigned Project, as more particularly enumerated in this Agreement and in the Project 
Assignment for the Assigned Project. All Basic Services and authorized Additional Services 
for an Assigned Project shall be performed and completed by employees of the A/E and 
the A/E’s Sub-Consultants.  Architect’s services hereunder shall be performed or provided 
consistent with the Basic Services Completion Schedule set forth in a Project Assignment 
and with professional skill and care and in such a manner as to avoid hindrance, 
interruption or delay to the orderly progress and completion of the design, bidding and 
construction of the Assigned Projects.  The scope of Basic Services to be provided by the 
A/E in connection with an Assigned Project shall be in accordance with the Project 
Assignment issued by the District for an Assigned Project; the form of Project Assignment 
is attached hereto as Exhibit A, and incorporated herein by this reference.   

 
1.2​ Project Construction Budget.  If a Project Construction Budget is established for an 

Assigned Project, the A/E shall design the Project Plans within the Project Construction 
Budget and the value of the Construction Cost Estimate for the design work shall not 
exceed 95 percent of the Project Construction Budget without prior written authorization of 
the District; where an estimate exceeds such limit without the District’s authorization, A/E 
shall redesign the Project Plans to stay within the Project Construction Budget at no 
additional cost to the District.  All Construction Cost Estimates prepared by the A/E for the 
Project shall include hard construction costs, and contractor’s overhead and profit, and 
design contingencies within the specified Project Construction Budget.  The parties 
recognize that neither the District nor the A/E has control over the cost of materials, labor, 
or the bidding market.  Accordingly, the A/E cannot and does not warrant or represent that 
bids will not vary from budgets for the project.  
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1.3​ Architect of Record.  Architect is the Architect of Record for the work of this Agreement 

and any and all Assigned Projects related thereto. 
 

1.4​ Pre-Approval of A/E’s Consultants.  Prior to the execution of each Project Assignment, 
the A/E shall submit, for written approval by the District, the names of the consultant firms 
proposed for the Project and shall identify the principals of the proposed consultant firms 
who will be assigned to the Project.  The District shall have the discretion to accept or 
reject any firm proposed.  If a firm is rejected, the A/E shall propose an alternate firm 
acceptable to the District.  Nothing in this Agreement shall create any contractual relation 
between the District and any consultant employed by the A/E.  

 
1.5​ Regulatory Approvals.  A/E is responsible for obtaining review and approvals by 

customary applicable regulatory agencies, including but not limited to the Division of the 
State Architect, for building permits.  The District shall be responsible for obtaining review 
and approvals by applicable regulatory agencies for environmental reviews, entitlements, 
hazardous material abatement, and other CEQA related activities.  The District shall be 
responsible for all regulatory fees. 

 
1.6​ Architect Independent Contractor.  In providing services hereunder, Architect shall be an 

independent contractor to the District.  The express terms hereof set forth the limited extent 
to which Architect is authorized to act on behalf of the District in its independent contractor 
capacity.  Without otherwise limiting liability, Architect shall be responsible to the District 
and third parties for the consequences of Architect’s actions or conduct which exceed the 
express limited scope of Architect’s authority to act on behalf of the District set forth herein.  

 
1.7​ Architect Standard of Care.  Architect and its Sub-Consultants shall provide the Basic 

Services and authorized Additional Services for an Assigned Project: (i) using its best 
professional skill and judgment; (ii) acting with due care and in accordance with respective 
applicable standards of care under California law for those providing similar services for 
projects of the size, scope and complexity of an Assigned Project;  (iii) the terms of this 
Agreement; and (iv) in accordance with said standards regarding application and 
interpretation of applicable law, code, rule or regulation at the time services are rendered.  
All services provided pursuant to this Agreement shall be in accordance with the provisions 
of the California Public Contract Code. 

 
1.8​ Records and Reports.  The Architect shall maintain current, accurate and complete 

records of the Project Construction, including without limitation, correspondence, 
memoranda, Change Orders, Change Order Requests, Proposal Requests and similar 
records relating to an Assigned Project.  The Architect shall timely prepare and submit all 
reports regarding the Project construction required by applicable law, rule or regulation. 

 
1.9​ Limitations Upon Architect’s Construction Phase Services. Architect’s services during 

the Construction Phase shall not be deemed Architect’s assumption of, or control over, 
construction means, methods and sequences or site safety, all of which remain the 
responsibility of the Contractor.  Architect shall not have control over or charge of the acts 
or omissions of the Contractor or its Subcontractors or their agents and employees. 

 
 2​ A/E COMPENSATION 
 

2.1​ Contract Price.  For each Assigned Project, the District will pay the Contract Price set 
forth in the Project Assignment for the Assigned Project.  Unless otherwise expressly 
provided in the Project Assignment for an Assigned Project, the Contract Price for an 
Assigned Project includes without limitation the A/E’s fee, Sub-Consultants’ fees, personnel 
expense of the A/E and Sub-Consultants inclusive of all benefits and burdens, incidental 
expenses for telephone, postage, delivery, office supplies, reproduction of plans and prints, 
photographic film and development, travel for the personnel of the A/E and 
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Sub-Consultants to and from their respective offices and the District as well as travel, 
insurance and all other administrative or overhead costs associated with or arising out of 
performance of the Basic Services designated in the Project Assignment for an Assigned 
Project.  If an Architectural Services Budget is established in the Project Assignment for an 
Assigned Project, the aggregate amount paid by the District for the Basic Services for the 
Assigned Project shall not exceed the amount of the Architectural Services Budget.  

 
2.2​ Construction Phase Changes; Adjustment of Contract Price. The Contract Price for 

the Basic Services for an Assigned Project is not subject to adjustment unless there are 
changes authorized in writing by the District for an Assigned Project which are not the 
result of errors, omissions or other defects in the Design Documents or failures of the A/E 
or Sub-Consultants to timely and completely perform the Basic Services for the Assigned 
Project.  If services of the A/E or Sub-Consultants are required in connection with such 
changes during an Assigned Project which do not result from errors, omissions or other 
defects in the Design Documents or failures of the A/E or Sub-Consultants to timely and 
completely perform the Basic Services for an Assigned Project, the Contract Price for an 
Assigned Project will be adjusted by an amount to be approved by the District Project team 
at the District’s sole discretion, in an amount reasonably necessary to complete design and 
related services for such changes.  This amount will be based, at least in part, on any 
applicable hourly rate(s) set forth in the Rate Schedule for the Assigned Project.  If a 
change during an Assigned Project is the result of errors, omissions or other defects in the 
Design Documents or failures of the A/E or Sub-Consultants to timely and completely 
perform the Basic Services, services required of the A/E or its Sub-Consultants in 
connection with such change shall not result in adjustment of the A/E Contract Price for the 
Assigned Project and shall be borne solely by the A/E. 
 

2.3​ Reimbursable Expenses.  The Contract Price for Architect’s Basic Services for an 
Assigned Project includes all costs and expenses of a non-capital nature reasonably and 
necessarily incurred by A/E to perform the Basic Services as specified in Article 2.1 above 
or in a Project Assignment.  Unless expressly authorized in advance by the District, no 
payment will be made by the District for expenses or costs of any kind, type or nature.  The 
District shall only be responsible to issue payment to A/E for Reimbursable Expenses that 
are authorized by the District in writing.   

 
2.4​ Additional Services. If the District authorizes or directs the A/E to perform or provide 

Additional Services in connection with an Assigned Project, A/E shall be compensated for 
such Additional Services in accordance with a fixed fee and/or based on a hourly rate 
schedule, as set forth and determined in the Project Assignment.  Where fees for A/E’s 
personnel are authorized, such fees shall be in accordance with the schedule attached to 
the Project Assignment for the Assigned Project (“the Rate Schedule”).  The District shall 
only be responsible to issue payment to A/E for Additional Services that are authorized by 
the District in writing.   

 
2.5​ ​ District Payments. 

 
2.5.1​ Allocation of Contract Price. The District’s payment of the Contract Price for Basic 

Services for an Assigned Project shall be allocated amongst the various Phases of 
the Basic Services for an Assigned Project as set forth in the Project Assignment 
for an Assigned Project, or as otherwise set forth in the Project Assignment.   

 
2.5.2​ A/E Billings to District. During the course of providing Basic Services for an 

Assigned Project, A/E shall submit monthly billing invoices to the District for 
payment of the Contract Price for Basic Services, authorized Additional Services, 
and/or authorized Reimbursable Expenses performed or incurred in the 
immediately prior month.   A/E’s billings shall be in such form and format as may be 
reasonably requested by District.  If the Contract Price is based on a percentage of 
the Construction Contract Amount, until such time as that amount is established by 
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bid and award of the construction contract, A/E’s billings for Basic Services shall be 
based upon the amount of the District’s Project Construction Budget, and thereafter 
adjusted and updated to reflect so that the A/E’s billings for the Assigned project 
reflect the construction contract’s value. 

 
2.5.3​ District Payments to A/E. Within thirty (30) days of receipt of A/E’s billing invoices, 

District will make payment to A/E of undisputed amounts of the Contract Price due 
for Basic Services, authorized Additional Services, and/or authorized 
Reimbursable Expenses.  No deductions shall be made or withheld from payments 
due A/E hereunder on account of any penalty, assessment, liquidated damages or 
other amounts withheld by the District from payment to the Contractor engaged by 
the District for construction of an Assigned Project. The District may, however, 
withhold or deduct from amounts otherwise due A/E hereunder if A/E shall fail to 
timely and completely perform material obligations to be performed on its part 
under this Agreement, with the amounts withheld or deducted being released after 
A/E has fully cured such failure of performance, less costs, damages or losses 
sustained by the District resulting therefrom. Notwithstanding any provision of this 
Agreement to the contrary, if the District shall, in good faith, dispute the amount 
due A/E under any billing invoice rendered by A/E under this Agreement, pursuant 
to Civil Code §3320(a), the District may withhold from payment to the A/E an 
amount not to exceed one hundred and fifty percent (150%) of the disputed 
amount. 

 
3​ TERM; TIME 
 

3.1​ Initial Term. The term of this Agreement shall commence upon ratification by the District’s 
Board of Education and execution by A/E and District in accordance with Paragraph 6.3 
hereof. This Agreement shall terminate three (3) years thereafter (“Termination Date”).  In 
the event that an Assigned Project is not completed or the District shall not have issued all 
payments on any Assigned Project to the Contractor as of the Termination date through no 
fault or neglect of A/E, the Termination Date shall be extended.  In such event, Basic 
Services provided by A/E following the Termination Date shall be in accordance with the 
Rate Schedule for the Assigned Projects or as may be otherwise agreed upon by the 
Parties. 

 
Notwithstanding expiration of the Initial Term of this Agreement, if at such time, there are remaining 

Basic Services or authorized Additional Services to be performed by the A/E in connection 
with an Assigned Project under a Project Assignment issued prior to expiration of this 
Agreement, the A/E shall continue to diligently perform and complete all such remaining 
Basic Services or authorized Additional Services for the Assigned Project; notwithstanding 
expiration of this Agreement, the District will continue to make payment for the Basic 
Services and authorized Additional Services performed in connection with an Assigned 
Project after expiration of this Agreement in accordance with the terms of the Project 
Assignment.   

 
3.2​ Time.  All of the Basic Services and authorized Additional Services set forth in the Project   

Assignment for an Assigned Project shall be completed by the A/E in a prompt and diligent 
manner.  If a schedule for completion of Basic Services in connection with an Assigned 
Project is agreed upon between the District and the A/E, the A/E’s performance and 
completion of Basic Services shall be in accordance with such schedule.  The A/E shall be 
liable to the District for all costs, losses, damages or other liabilities arising out of the failure 
of the A/E to complete Basic Services for an Assigned Project in accordance with an 
agreed upon schedule, but only to the extent that the delay was the fault of the A/E. 

 
4​ INSURANCE AND INDEMNITY 
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4.1​ A/E’s Insurance.  Minimum coverage amounts for policies of insurance to be obtained and 
maintained by the A/E: 

 
Workers Compensation​ In accordance with applicable law 
 
Employers Liability​ ​ ​ ​ ​

$1,000,000 
 
Commercial General Liability (including Bodily  
Injury or Death and Property Damage) 
Per Occurrence​ $2,000,000 
Aggregate​ $4,000,000 
 
 
Automobile Liability - Bodily Injury or Death 
Per Occurrence​ $1,000,000 
Aggregate​ $2,000,000 
 
Professional Liability​ $2,000,000 
Per Occurrence​ $4,000,000​ ​ ​  

​ ​ ​ ​  
The foregoing notwithstanding, the minimum coverage amounts required for an Assigned 
Project may be modified as set forth in the Project Assignment for an Assigned Project. 

 
4.2​ A/E’s Sub-Consultants’ Insurance.  Minimum coverage amounts for policies of insurance 

to be obtained and maintained by each of the A/E’s Design Consultants are: 
 

Workers Compensation​ In accordance with applicable law 
Employers Liability​ $1,000,000 
 
Commercial General Liability (including Bodily  
Injury or Death and Property Damage) 
Per Occurrence​ ​ ​ ​ ​ $1,000,000 
Aggregate​ $2,000,000​ ​ ​

​ ​  
 
Automobile Liability - Bodily Injury or Death 
Per Occurrence​ $1,000,000​ ​ ​  
Aggregate​ $2,000,000​ ​ ​  
 
Professional Liability​ $2,000,000 

 
The foregoing notwithstanding, the minimum coverage amounts required for an Assigned 
Project may be modified as set forth in the Project Assignment for an Assigned Project. 
 

4.3​ Policy Endorsements; Evidence of Insurance.  Architect shall deliver to the District 
Certificates of Insurance evidencing each of the policies of insurance in the coverage 
amounts required hereunder.  All policies of insurance required hereunder shall be issued 
by insurer(s) admitted to issue insurance by the State of California and to the reasonable 
satisfaction of the District.  Coverages under each policy of insurance required hereunder, 
whether by endorsement or otherwise, shall provide that such policy will not be modified or 
canceled without at least thirty (30) days advance written notice to the District. 

 
4.4​ Indemnity.  To the fullest extent permitted by law and in accordance with the provisions of 

California Civil Code §2782.8, the Architect shall indemnify, protect, defend and hold 
harmless the District and its employees, officers, board members, agents and 
representatives (collectively “the Indemnified Parties”) from any and all claims, demands, 
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losses, responsibilities or liabilities for: (i) injury or death of Architect’s employees arising 
out of this Agreement; (ii) injury or death of persons, damage to property, or other costs or 
charges, arising out of, pertaining to, or relating to, the negligent, reckless or willful 
misconduct, of Architect, its Sub-Consultants or the employees, agents and 
representatives of Architect or any of its Sub-Consultants in performing or providing any of 
the obligations, services or other work product contemplated under this Agreement, but 
excluding liability as to the active or sole negligence or willful misconduct of the District.  In 
no event shall the cost to defend charged to the design professional exceed the design 
professional’s proportionate percentage of fault.  The foregoing shall include without 
limitation, attorneys’ fees, experts’ fees and costs, investigation expenses and costs 
incurred by the District, and any defense afforded pursuant to this paragraph shall be 
provided by counsel acceptable to the District.  The Architect’s obligations hereunder are 
not limited in any way or by any limitation on the amount or type of damages or 
compensation payable to the Architect or its Sub-Consultants or their respective agents 
and employees under applicable policies of insurance, workers’ compensation acts, 
disability benefits acts, or other employee benefits acts.  The provisions of this Article shall 
apply during the period of Architect’s performance under this Agreement and shall survive 
the termination of this Agreement. 
 

5.​ TERMINATION; SUSPENSION 
​  

5.1​ Termination for Default. Either the District or Architect may terminate this Agreement or a 
Project Assignment upon seven (7) days advance written notice to the other if there is a 
default by the other Party in its performance of a material obligation hereunder or in 
connection with a Project Assignment and such default in performance is not caused by the 
Party initiating the termination.  Such termination shall be deemed effective the seventh 
(7th) day following the date of the written termination notice, unless during such seven (7) 
day period, the Party receiving the written termination notice shall commence to cure it 
default(s) and diligently thereafter prosecute such cure to completion.  In addition to the 
District’s right to terminate this Agreement pursuant to the foregoing, the District may 
terminate this Agreement upon written notice to Architect if: (a) Architect becomes bankrupt 
or insolvent, which shall include without limitation, a general assignment for the benefit of 
creditors or the filing by Architect or a third party of a petition to reorganize debts or for 
protection under any bankruptcy or similar law or if a trustee or receiver is appointed for 
Architect or any of Architect’s property on account of Architect’s insolvency; or (b) if 
Architect willfully or recklessly disregards applicable laws, codes, ordinances, rules or 
regulations.  If District exercises the right of termination hereunder, the Contract Price due 
the Architect, if any, shall be based upon Basic Services and authorized Additional 
Services incurred or provided prior the effective date of the District’s termination of this 
Agreement or an Assigned Project, reduced by the District’s prior payments of the Contract 
Price and losses, damages, or other costs sustained by the District arising out of the 
termination of this Agreement or a Project Assignment or the cause(s) for termination of 
this Agreement or a Project Assignment.  Payment of the remaining amount due the 
Architect, if any, shall be made by District only after completion of the Post-Construction 
Phase of this Agreement or the Assigned Project, as applicable.  Architect shall remain 
responsible and liable to the District for all losses, damages or other costs sustained by 
District arising out of termination pursuant to the foregoing or otherwise arising out of 
Architect’s default hereunder, to the extent that such losses, damages or other costs 
exceed any amount due Architect hereunder for Basic Services or authorized Additional 
Services. 
 

5.2​ District’s Right to Suspend.  The District may, in its discretion, suspend all or any part of 
the construction of an Assigned Project or the Architect’s services under a Project 
Assignment; provided, however, that if the District shall suspend construction of an 
Assigned Project or Architect’s services under a Project Assignment for a period of sixty 
(60) consecutive days or more and such suspension is not caused by the Architect’s 
default or the acts or omissions of Architect or its Sub-Consultants, upon rescission of such 
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suspension, the Contract Price for the Assigned Project will be subject to adjustment to 
reflect changes in actual costs and expenses incurred by Architect, if any, as a direct result 
of the suspension and resumption of the Assigned Project construction or Architect’s 
services under a Project Assignment.  If such is the case, the Architect’s submittal 
schedule established in the Project Assignment shall also be subject to an adjustment, if 
required, as a direct result of the suspension and resumption of the Architect’s services. 
 

5.3​ District’s Termination for Convenience. The District may, at any time, upon seven (7) 
days advance written notice to Architect terminate this Agreement or a Project Assignment 
for the District’s convenience and without fault, neglect or default on the part of Architect.  
In such event, the Agreement shall be deemed terminated seven (7) days after the date of 
the District’s written notice to Architect or such other time as the District and Architect may 
mutually agree upon.  In such event, the District shall make payment of the Contract Price 
to Architect for services provided through the date of termination plus actual costs incurred 
by Architect directly attributable to such termination. 
 

5.4​ Architect Suspension of Services.  If the District shall fail to make payment of earned 
and undisputed payments when due Architect hereunder, Architect may, upon seven (7) 
days advance written notice to the District, suspend further performance of services 
hereunder until payment in full is received.  In such event, Architect shall have no liability 
for any delays or additional costs of Project construction due to, or arising out of, such 
suspension. 
 

5.5​ Architect Obligations Upon Termination. Upon the District’s exercise of the right of 
termination under Article 5.1 or Article 5.3, the Architect shall take action as directed by the 
District relative to on-going preparation of the Design Documents or construction of an 
Assigned Project.  If requested by the District, the Architect shall within five (5) days of 
such request, assemble and deliver to the District all work product, instruments of service 
and other items of a tangible nature (whether in the form of documents, drawings, samples 
or electronic files) prepared by or on behalf of the Architect under this Agreement.  The 
Architect shall deliver the originals of all work product, instruments of service and other 
items of a tangible nature requested by the District pursuant to the preceding sentence; 
provided, however, that the Architect may, at its sole cost and expense, make 
reproductions of the originals delivered to the District. 

​  
6.​ MISCELLANEOUS 
 

6.1​ Governing Law; Interpretation. This Agreement shall be governed and interpreted in 
accordance with the laws of the State of California in accordance with its fair meaning and 
not strictly for or against the District or A/E.  

 
​ 6.2​ Successors; Non-Assignability. This Agreement and all terms hereof are binding 

upon and inure to the benefit of the respective successors of A/E and the District.  Neither 
A/E nor District shall assign rights or obligations hereunder without the prior consent of the 
other, which consent may be withheld or granted in the sole discretion of the Party 
requested to grant such consent. 

 
​ 6.3​ Authority. The individual(s) executing this Agreement on behalf of A/E warrant and 

represent that she/he is authorized to execute this Agreement and bind A/E to all terms 
hereof. The individual(s) executing this Agreement on behalf of District warrant and 
represent that she/he his authorized to execute this Agreement and subject to approval 
and ratification by the District’s Board of Education, to bind District to all terms hereof and 
authority granted to enter into this Agreement.  
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6.4​ Notices.  Notices under this Agreement shall be addressed and delivered as follows: 
 
If to District: 

 
Santa Rosa Elementary School District and 
Santa Rosa High School District  
Attn: Lisa August, Interim Superintendent 
110 Stony Point Rd., Suite 210   
Santa Rosa, California 95401 
 

If to A/E: 
Motive Studio 
Attn: Trent Sommers 
1100 Lincoln Ave., Suite 106 
Napa, CA  94558 
email address: trent@themotive.studio 

 
 

6.5​ Entire Agreement.  This Agreement and the form of Project Assignment attached hereto 
as Exhibit A are all of the documents forming a part of the Agreement.  In addition, all 
Project Assignments executed by the Parties during the Term of the Agreement are 
documents forming a part of the Agreement. If there are conflicts or inconsistencies 
between any of the documents that form this Agreement, the terms of this Agreement 
and/or a Project Assignment shall prevail unless otherwise indicated by the District in 
writing.  The foregoing constitutes the entire agreement and understanding between the 
District and A/E concerning the subject matter hereof, replacing and superseding all prior 
agreements or negotiations, whether written or verbal. No term or condition of this 
Agreement shall be modified or amended except by writing executed by the District and 
A/E.  

 
6.6​Disputes. 

 
6.6.1​ Continuation of Services.  Except in the event of the District’s failure to make 

undisputed payment of the Contract Price due to A/E, notwithstanding any disputes 
between District and A/E hereunder, A/E and District shall each continue to perform 
their respective obligations hereunder; including the obligation of the A/E to 
continue to provide and perform services hereunder pending a subsequent 
resolution of such disputes. 

 
6.6.2​ Mandatory Mediation.  All claims, disputes and other matters in controversy 

between the A/E and the District arising out of or pertaining to this Agreement shall 
be submitted for resolution by non-binding mediation conducted under the auspices 
of the American Arbitration Association (“AAA”) and the Construction Mediation 
Rules of the AAA in effect at the time that a Demand For Mediation is filed. The 
commencement and completion of mediation proceedings pursuant to the 
foregoing is a condition precedent to either the District or the A/E commencing 
arbitration proceedings pursuant to Article 6.6.3 below. 

 
6.6.3​ Arbitration.  All claims, disputes or other matters in controversy between A/E and 

District arising out of or pertaining to the Project or this Agreement which are not 
fully resolved through the mandatory mediation set forth in Article 6.6.2 above shall 
be settled and resolved by binding arbitration conducted under the auspices of the 
AAA Construction Industry Arbitration Rules in effect at the time of the filing of a 
Demand for Arbitration. If any claim or dispute is asserted by the A/E, the Project 
Manager, the Contractor or the District relating to the Project and arising in whole 
or in part out of this Agreement, the services provided by or through the A/E 
hereunder or the Instruments of Service prepared by or through the A/E, A/E and 
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District agree that any arbitration proceedings initiated between A/E and District 
hereunder, in the sole discretion of the District, shall be consolidated with any 
arbitration proceedings initiated in connection with such other claim or dispute with 
the A/E or the Contractor.  Any arbitration hereunder shall be conducted in the AAA 
Regional Office closest to the Project site as set forth in the Project Assignment. 
 

6.7​ Use of Design Documents. 
 

6.7.1​ Ownership. Notwithstanding any provision of law to the contrary, including without 
limitation the provisions of Education Code § 17316, all of the A/E’s Instruments of 
Service, including without limitation, the originals and reproducible transparencies 
of the Drawings, Specifications and other Design Documents prepared by or on 
behalf of the A/E under this Agreement (which include, but are not limited to, 
working drawings, and master plans, preliminary sketches, Architectural 
presentation drawings, structural and other engineering calculations or 
computations and estimates) are and shall remain the property of the District.  The 
A/E shall retain ownership to software, standard details, master specifications, and 
other Instruments of Service that are not specific to projects prepared under this 
Agreement.  By executing this Agreement, the ​ A/E acknowledges that it 
transfers to the District all of the A/E’s copyright rights in and to the project specific 
Instruments of Service to the District; the A/E further acknowledges that by 
executing this Agreement, it waives all copyright rights relating to the Instruments 
of Service, including without limitation, all statutory, common law and reserved 
rights. Upon the termination of this Agreement or the ​ abandonment of all or any 
portion of an Assigned Project, the ​ District may use any portion of the 
Instruments of Service (whether completed or in progress) for any purpose, in the 
sole and exclusive discretion of the District without additional compensation to the 
A/E.  All parties agree that the only documentation suitable for construction related 
activities are the signed stamped DSA approved Construction Documents.  All 
parties agree that all other Instruments of Service, including electronic files, may be 
in varying levels of completeness, as their intended purpose was as Instruments of 
Service internal to the A/E firm.  A/E shall not, without the prior consent and ​
approval of the District, which shall not be unreasonably withheld, reproduce or 
otherwise use any documents or rights owned by the District pursuant to this 
Agreement, except for standard details, notes and assemblies.   

 
6.7.2​ District Use of Design Documents.  Upon the termination of this Agreement, a 

Project Assignment Amendment or the abandonment of all or any portion of an 
Assigned Project, the District may use any portion of the Design Documents 
(whether completed or in progress) for any purpose, in the sole and exclusive 
discretion of the District without additional compensation to the A/E.  Whether the 
Assigned Project is completed or if completion of the Design documents or 
construction of an Assigned Project is not by the A/E under this Agreement and the 
District re-uses or modifies Design Documents completed by the A/E or prepared 
by the A/E prior to the termination of this Agreement, termination of a project 
Assignment Amendment or the abandonment of an Assigned Project, the District 
shall indemnify, defend and hold harmless the A/E from claims, liabilities, suits, 
demands, losses, costs and expenses, including reasonable attorneys fees and 
legal costs arising out of damage or loss to property or persons, including death, 
arising out of the District’s re-use or modification of the A/E’s Design Documents.   

 
 
6.8​ Compliance with Laws.  The A/E shall comply with all local, state and federal laws, 

regulation and ordinances in performing any services under this Agreement on behalf of 
the District, including but not limited to any and all local, state and federal rules and 
regulations and any District policies and procedures related to COVID-19 or any other 
epidemic or pandemic.   
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IN WITNESS WHEREOF, the District and A/E have executed this Agreement as of the date set 
forth above. 

 
DISTRICT: 
 
SANTA ROSA HIGH SCHOOL DISTRICT/CITY OF 
SANTA ROSA ELEMENTARY SCHOOL DISTRICT  

 
 

By: ________________________________ 
 
       
Name: Lisa August 
​ ​  
Title:  Interim Superintendent 
 

 

 
​ A/E: 

 
Motive Studio 

 
  

 
 By: ________________________________ 
 
 
 Name: Trent Sommers 
 
 Title: Principal Architect 
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PROJECT ASSIGNMENT 

​ (EXHIBIT A TO AGREEMENT FOR ARCHITECTURAL SERVICES) 
 

This Project Assignment is executed between [[choose one depending on which District owns the 
site/is paying for the contract SANTA ROSA HIGH SCHOOL DISTRICT/CITY OF SANTA ROSA 
ELEMENTARY SCHOOL DISTRICT]] (“District”) and Motive Sudio (“Architect”) pursuant to the Master 
Agreement for Architectural Services (“Agreement”) between the Architect and the District dated June 11, 
2025.  By this reference, the Agreement is incorporated herein as if set forth in full. 
 
1.  Project Description. 
 
​  
2.  Basic Services.  The Architect will provide the following Basic Services noted below for the 
above-described Project.   
 

Basic Services Phases 

◻​ Schematic Design 

◻​ Design Development 

◻​ Preliminary Plans Value Engineering 

◻​ Preliminary Plans Phase Constructability Review 

◻​ Construction Documents  

◻​ Construction Drawings Value Engineering 

◻​ Construction Drawings Constructability Review 

◻​ Bidding  

◻​ Construction  

◻​ Post-Construction 
 

Design Consultants Included in Basic Services 
 

◻​ Structural 

◻​ Civil 

◻​ On-Site 

◻​ Off-Site 

◻​ Mechanical 

◻​ Plumbing 

◻​ Electrical 

◻​ Telecommunications/Data 

◻​ Landscaping 

◻​ Other: ________________________________ 
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3.  Design Requirements and Deliverables.  If applicable, the Architect will provide a list of all design 
requirements and deliverables to the District along with this executed Project Assignment.  Said list will be 
attached to this Project Assignment as an exhibit and incorporated by reference herein. 
 
4.  Project Construction Budget.  _________________________Dollars ($_________) 
 
5.  Architect Services Budget.   ___________________________Dollars ($_________). 
 
6.  Architect Compensation: 
 

A.  Contract Price. ___________________________ Lump Sum Not to Exceed.  
 

B.  Payment Method: 
 

◻​ Allocation of Contract Price to Phases of Basic Services. 
 
 

Schematic Design​ ​ _______ % 
Design Development​ ​ _______ % 
Construction Documents​ ​ _______ % 
Bidding ​ ​ _______ % 
Construction​ ​ _______ % 
Post-Construction​ ​ _______ % 
 
or 
 

◻​ Hourly, not to exceed the Contract Price Above. 
 
​ [insert hourly rates or reference architect proposal] 

 
C.  Additional Services Rate Schedule: 

 
Architect Personnel 

 
[insert hourly rates or reference architect proposal] 

 
Design Consultants Personnel 
 
[insert hourly rates or reference architect proposal] 

 
7.​ Basic Services Submittal Schedule: 
​  

  
START DATE 

 
FINISH DATE 

Schematic Design 
Phase 
 

  

Initial Design 
Development Phase 
 

  

Final Design 
Development Phase 
 

  

Preliminary Plans Value Engineering: Value Engineering: 
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Value Engineering; 
Constructability 
Review 

________________ 
 
Constructability Review: 
________________ 
 

________________ 
 
Constructability Review: 
________________ 
 

Initial Construction 
Documents Phase 
 

  

Final Construction 
Documents Phase 
 

  

Construction Drawings 
Value Engineering; 
Constructability 
Review 

Value Engineering: 
________________ 
 
Constructability Review: 
________________ 
 

Value Engineering: 
________________ 
 
Constructability Review: 
________________ 
 

Bidding 
 

  

Construction 
 

  

Post-Construction 
 

  

 
 

Dated:  ________________ 
 
 
SANTA ROSA HIGH SCHOOL DISTRICT/ 
CITY OF SANTA ROSA ELEMENTARY SCHOOL DISTRICT choose one depending on which District owns 
the site/is paying for the contract 
​  
 
By:_________________________________ 
 
Name: Lisa August​  
 
Title: Interim Superintendent 
 
 
ARCHITECT: Motive Studio 
 

 
By: ______________________________ 
 
Name: Trent Sommers 
 
Title: Principal Architect 
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	Aggregate​​​​​​ 

