SITE PAVING AND STORM DRAINAGE IMPROVEMENTS (ADDENDUM #1 4.17.24)

SECTION 010200 - ALLOWANCES

PART 1 - GENERAL
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RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

SUMMARY

This Section includes administrative and procedural requirements governing
allowances.

1. Selected materials and equipment are specified in the Contract Documents by
allowances. In some cases, these allowances include installation. Allowances
have been established in lieu of additional requirements and to defer selection of
actual materials and equipment to a later date when additional information is
available for evaluation. If necessary, additional requirements will be issued by
Change Order.

Types of allowances include the following:

1. Lump-sum allowances.
2. Quantity allowances.
3. Contingency allowances.

Related Sections: The following Sections contain requirements that relate to this
Section:

1. Division 1 Section "Modification Procedures" specifies procedures for submitting
and handling Change Orders.

2. Division 1 Section "Quality Control Services" specifies procedures governing the
use of allowances for inspection and testing.

DEFINITIONS

A. Suitable soil/materials are soils or materials defined as satisfactory or approved backfill

and fill material or granular fill acceptable to the Engineer of Record.

. Unsuitable soil/material are soils or material defined as unsatisfactory and/or that are

not suitable or appropriate for their intended use as determined by the testing agency or
the Engineer of Record.

SELECTION AND PURCHASE
At the earliest practical date after award of the Contract, advise the Engineer of the

date when the final selection and purchase of each product or system described by an
allowance must be completed to avoid delaying the Work.
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At the Engineer's request, obtain proposals for each allowance for use in making final
selections. Include recommendations that are relevant to performing the Work.

Purchase products and systems selected by the Engineer from the designated
supplier.

SUBMITTALS

Submit proposals for purchase of products or systems included in allowances, in the
form specified for Change Orders.

Submit invoices or delivery slips to show the actual quantities of materials delivered to
the site for use in fulfillment of each allowance.

ALLOWANCES, GENERAL

Owner reserves the right to use unused portions of Allowances for other Work required
by the Project.

1.  The Owner or Engineer shall direct the Contractor as to the use of any unused
Allowances.

QUANTITY ALLOWANCES

Use quantity allowances as scheduled in this section in conjunction with unit prices as
scheduled in Specification Section 01026 — Unit Prices to determine line item values
associated with the quantity allowances schedule.

Line items for each quantity allowance scheduled shall be included on the “Schedule of
Values” included with application for payments.

Contractors costs associated with these line item values shall include all cost
necessary, including but not limited to materials, delivery, installation, insurance,
applicable taxes, overhead and profit, labor burden, etc.

Should the quantity allowances be exceeded, change orders authorizing additional
guantities shall use the same unit price as scheduled in Specification 01026 — Unit
Price for additional cost.

At project closeout, credit all unused allowances remaining in the Schedule of Values
to Owner by change order.

LUMP-SUM ALLOWANCES

Line items for each lump sum allowance scheduled shall be included on the “Schedule
of Values” included with the Application for Payment.

Contractor’s costs associated with the utility allowances shall be based on the invoice
amount from the utility company plus 7 'z percent for Contractor’s handling. Contractor
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shall coordinate work with proper utility company, obtain written cost estimate from the
utility company, and have estimate approved by Owner prior to beginning work.

Should the lump sum allowances be exceeded, change orders authorizing additional
costs shall be executed using the same basis of the original allowance (utility company
invoice plus 7 Yz percent for Contractor’s handling).

At project closeout, credit all unused allowances remaining the Schedule of values to
Owner by Change Order.

CONTINGENCY ALLOWANCES

Use the contingency allowance only as directed by Engineer for Owner’s purposes and
only by Change Orders that indicate amounts to be charged to the allowance.

Contractor’s overhead, profit, and related costs for products and equipment ordered by
Owner under the contingency allowance and are part of the Contract Sum. These
costs include delivery, installation, taxes, insurance, equipment rental, and similar
costs.

Change Orders authorizing use of funds from the contingency allowance will include
Contractor’s related costs and reasonable overhead and profit margins.

Line items for each contingency allowance scheduled shall be included on the
“Schedule of Values” included with applications for payment.

At Project closeout, credit unused amounts remaining in the contingency allowance to
Owner by Change Order.

PART 2 - PRODUCTS

2.1

A.

PRODUCTS

Back fill and fill materials shall be provided as indicated in Division 2 — Earthwork or as
recommended by testing company and approved by the Engineer of Record.

PART 3 - EXECUTION

3.1

A.

ALLOWANCES

Allowances shown on the Proposal Form.
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END OF SECTION 010200
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