

HPE GMS Services Monitoring

Statement of Work Prepared for DeKalb County School District



Project # 0142380

Version 2.0

Prepared by Steve Pellicci, Account Manager

Prepared by Tim Ferris, DC Modernization Practice

August 22, 2024

Contents

1. Project Purpose & Overview.....	3
1.1. Project Summary	3
2. Services to Be Performed	3
2.1. Services	3
3. Pricing.....	4
4. Statement of Work Authorization	5

1. Project Purpose & Overview

1.1. Project Summary

DeKalb County School District (DCSD) has engaged Blue Mantis (“Blue Mantis”) to provide HPE GMS Service Monitoring for duration of **12 months**.

This Statement of Work shall be incorporated into and governed by the terms of the Professional Services Terms & Conditions between Blue Mantis and DeKalb County School District. By signing this Statement of Work, DeKalb County School District agrees to the “Terms and Conditions” for professional services that have been provided to DeKalb County School District at <https://www.bluemantis.com/professional-services-terms-and-conditions/>. This Statement of Work governs the services (“Services”) to be provided by Blue Mantis to DeKalb County School District and particularly described herein. Capitalized terms not defined herein shall have the meaning as set forth in the Professional Services Terms & Conditions.

This Statement of Work shall be incorporated into and governed by the terms of the Master Services Agreement between Blue Mantis and DeKalb County Schools dated 04/20/2022. This Statement of Work governs the services (“Services”) to be provided by Blue Mantis to DeKalb County Schools District and particularly described herein. Capitalized terms not defined herein shall have the meaning as set forth in the Master Services Agreement.

2. Services to Be Performed

2.1. Services

Blue Mantis team is providing Dekalb County Schools an HPE GreenLake Management Services Solution for remote infrastructure and application monitoring, management, and optimization according to HPE best practice technology and service management principles and processes for the Customer’s Supported Environment to complete their requirements for the GreenLake for Alletra dHCI Solution purchased via the quick quote process. For detailed HPE solution please refer to the original HPE GreenLake Management Services - Exhibit A (OPE- 0015399495).

If the installation of the HPE hardware is delayed by either the Tier Two Partner, and/or Customer, Tier One Partner will invoice Tier Two Partner an installation Delay Fee beginning the 30th day following the delivery of the equipment, except that Customer shall receive a day-to-day extension to the extent any delay is caused by HPE. This Delay Fee will be calculated on a daily basis with the daily rate being equal to 1/30th of the new monthly Reserved Capacity.

3. Pricing

The total fixed fee for the Services identified in this Statement of Work is listed below. The parties acknowledge that the price is fixed and not an estimate, provided however, the pricing shall be subject to change in the event DeKalb County School District fails to perform its responsibilities as set forth in the Assumptions Section, below. The price will not change unless the following occurs: (i) authorized representatives of DeKalb County Schools and Blue Mantis execute a mutually agreeable Change Order to modify the price or (ii) the scope or deliverables, as defined in the Services section, change DeKalb County Schools fails to perform the assumptions Section and as a result there is a material impact on the basis of the price provided for in this Statement of Work. Blue Mantis will provide DeKalb County Schools with written notice of any such pricing change within a reasonable time of learning of such material impacts on the price provided for in this Statement of Work.

Detail	Monthly Fee	Total Value
Sam Moss Center	\$5,218.00	\$62,616.00
William Bradly Bryant Center	\$5,139.00	\$61,668.00
System Term – Term for each system deployed	12 months. Non-coterminous Non-Coterminous: System or System Component added for growth that has its own System Term.	
HPE GreenLake Management Services datasheet	https://www.hpe.com/psnow/doc/a50006206enw?jumpId=in_psnw_edc2486a-d0bd-49dd-bca2-a89d549a3254_gaiw	

Blue Mantis reserves the right to bill on a monthly basis based on the percentage of work performed to date.

Payments are due to Blue Mantis net 30 days from the date of invoice. The terms, conditions and pricing of this Statement of Work are valid for 30 days from the date of presentation to DeKalb County School District.

4. Statement of Work Authorization

The parties' agreement to and execution of this Statement of Work is necessary prior to commencement of Services. In cases where there is a direct conflict between the terms of the Master Services Agreement and the Statement of Work, the Statement of Work shall prevail. Capitalized terms used but not defined in this Statement of Work shall have the meanings given to them in the Master Services Agreement.

The business terms, proposals and related information contained in this Statement of Work are confidential and proprietary information belonging to Blue Mantis and provided to DeKalb County Schools District exclusively for its internal use and consideration regarding the retention of Blue Mantis to perform the Services. DeKalb County Schools District's acceptance and review of this Statement of Work shall be deemed an agreement by DeKalb County Schools District not to use, disclose or disseminate the Statement of Work or any portion of it without the prior express written consent of Blue Mantis. No third party shall be entitled to review or rely upon the information contained in this Statement of Work for any reason.

HPE GMS Services Monitoring - Opp ID: 0142380

DeKalb County School District Authorization	Blue Mantis Authorization
Signature:	Signature:
Name:	Name:
Title:	Title:
Date:	Date:
<input type="checkbox"/> I would like to receive information about how this project will impact our Managed Services contract.	
Purchase Order Number: (If no Purchase Order is indicated, the Project # for this Statement of Work will be used.)	Project Number: 0142380 Version: 1.0

When agreed to, please sign, date and email to:

Steve Pellicci, Account Manager
 Phone: 207-475-1886
 Email: steve.pellicci@bluemantis.com

We will sign and return a fully executed copy to you.