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CONTINUING CONTRACT FOR PROFESSIONAL SERVICES

This contract (the "Contract") is made and entered into by and between the DeKalb County
Board of Education (the "Owner") and Gardner Spencer Smith Tench & Jarbeau, P.C., authorized
to do business in the State of Georgia, whose business address is 3340 Peachtree Rd NE, Ste
1800, Atlanta, Georgia 30326 (hereinafter referred to as the “DESIGN PROFESSIONAL”).
This Contract shall be effective on the date executed by the last party to execute it.

WITNESSETH:

WHEREAS, it is in the best interests of OWNER to be able to obtain professional architectural
and engineering services expeditiously when a need arises in connection with a study or a partial
or entire DeKalb County School District construction project; and

WHEREAS, Board Policy DJE, Section lll, makes provisions for contracts for professional
services; and

WHEREAS, OWNER has selected DESIGN PROFESSIONAL in accordance with the
provisions of Board Policy DJE, and DESIGN PROFESSIONAL will provide professional
architectural engineering services as directed by OWNER for such projects and tasks as may be
required on an as needed basis by OWNER.

NOW, THEREFORE, in consideration of the mutual promises, covenants and agreements
stated herein, and for other good and valuable consideration, the sufficiency of which is hereby
acknowledged, the Owner and the DESIGN PROFESSIONAL agree:

ARTICLE 1
DESIGN PROFESSIONAL’S RESPONSIBILITIES

1.1 From time to time upon request or direction of the OWNER as hereinafter provided, DESIGN
PROFESSIONAL shall provide to OWNER professional architectural engineering services
(hereinafter the “Services”). All Services to be provided by DESIGN PROFESSIONAL
pursuant to this Contract shall be in conformance with the scope of services, which shall be
described in a Work Authorization issued pursuant to the procedures described herein. The
form of the Work Authorization is set forth in Exhibit B attached hereto and incorporated
herein by reference. Any proposed deviation from the Services set forth in the Work
Authorization must be brought to OWNER'S attention in writing by DESIGN PROFESSIONAL
and all such deviations must be expressly approved by OWNER in writing in advance.

1.1.1 All Services must be authorized in writing by OWNER in the form of a Work
Authorization, and DESIGN PROFESSIONAL shall not provide any Services to
OWNER unless and to the extent they are required in a written Work Authorization.
Any Services provided by DESIGN PROFESSIONAL without a written Work
Authorization shall be at DESIGN PROFESSIONAL'S own risk and OWNER shall
have no liability or responsibility for payment for such Services.

1.1.2 As OWNER identifies certain Services it wishes DESIGN PROFESSIONAL to provide
pursuant to the terms of this Contract, OWNER shall request a proposal from DESIGN
PROFESSIONAL for such Services, said proposal to be in compliance with the terms



1.2

1.3

1.4

of this Contract and in the form of Exhibit G attached hereto and incorporated herein
by reference. If the parties reach an agreement with respect to such Services,
including, but not limited to the scope of those Services and the compensation to be
paid for such Services, then Owner shall prepare a Work Authorization which
incorporates the terms of the understanding reached by the parties with respect to
such Services, and if both parties are in agreement therewith, they shall jointly
execute the Work Authorization. The OWNER'’s proposal documents for each Project
shall be attached hereto as Exhibit A and incorporated herein by reference.

1.1.3 Upon execution of a Work Authorization as aforesaid, DESIGN PROFESSIONAL
agrees to promptly provide the Services required thereby, in accordance with the
terms of this Contract, the subject Work Authorization, the Schedule (as defined in
Paragraph 3.1 hereof), and all applicable laws, ordinances, rules and regulations.

1.1.4 Itis mutually understood and agreed that the nature, amount, and frequency of the
Services shall be determined solely by OWNER and that OWNER does not represent
or guarantee unto DESIGN PROFESSIONAL that any specific or minimum number
of Services will be requested or required of DESIGN PROFESSIONAL pursuant to
this Contract.

1.1.5 DESIGN PROFESSIONAL agrees that upon request of OWNER under this Contract
Design Professional will provide bidding assistance and construction contract
administration services as needed.

1.1.5 DESIGN PROFESSIONAL shall have no authority to act as the agent of OWNER
under this Contract or to obligate OWNER in any manner or way. DESIGN
PROFESSIONAL is an independent contractor, and neither it nor any of its agents,
servants or employees will be an employee or agent of the Owner. Nothing contained
in this Contract shall constitute or be deemed or construed to create a partnership or
joint venture, or any agency relationship, between OWNER and DESIGN
PROFESSIONAL.

1.1.6 All duly executed Work Authorizations shall be and are hereby incorporated into and
made a part of this Contract by reference.

DESIGN PROFESSIONAL agrees to obtain and maintain throughout the period of this
Contract all such licenses and permits as are required for DESIGN PROFESSIONAL to do
business in the State of Georgia and in DeKalb County, including, but not limited to, all
licenses and permits required by the respective state boards and other governmental
agencies responsible for regulating and licensing the professional Services to be provided
and performed by DESIGN PROFESSIONAL pursuant to this Contract.

DESIGN PROFESSIONAL agrees that, when the Services to be provided hereunder relate
to a professional service which, under the laws of the State of Georgia, requires a license,
certificate of authorization or other form of legal entitlement to practice such Services, it shall
employ and/or retain only qualified personnel to provide such Services.

DESIGN PROFESSIONAL hereby designates David Tench as its Principal in
Charge (hereinafter referred to as the "Principal in Charge"), who has full authority to bind
and obligate DESIGN PROFESSIONAL on all matters arising out of or relating to this
Contract. For each Work Authorization, DESIGN PROFESSIONAL will designate in writing
an individual to serve as DESIGN PROFESSIONAL'S representative (hereinafter referred to
as the "Representative"), who may be the same as the Principal in Charge. The
Representative is authorized and responsible to act on behalf of DESIGN PROFESSIONAL
with respect to directing, coordinating and administering all aspects of the Services to be
provided and performed under the Work Authorization. By execution of this Contract,
DESIGN PROFESSIONAL acknowledges that the Principal in Charge and Representative(s)
3




1.5

1.6

1.7

have full authority to bind and obligate DESIGN PROFESSIONAL on all matters arising out
of or relating to this Contract and the Work Authorization, respectively. DESIGN
PROFESSIONAL agrees that the Principal in Charge and the Representatives shall devote
whatever time is required to satisfactorily and diligently manage the Services to be provided
and performed by DESIGN PROFESSIONAL under the Work Authorization. Further,
DESIGN PROFESSIONAL agrees that the Principal in Charge and the Representatives shall
not be removed by DESIGN PROFESSIONAL without OWNER'S prior approval, and if so
removed must be immediately replaced with a person acceptable to OWNER, which approval
and acceptance shall not be unreasonably withheld by OWNER.

The DESIGN PROFESSIONAL shall assign only qualified personnel to perform any service
concerning the Project (as defined in Paragraph 3.1 hereof). The DESIGN PROFESSIONAL
management, design, and construction administration staff assigned to the Project shall have
experience in K-12 school design and construction. The Owner shall have the right, but not
the obligation, to interview the management, design, and construction administration staff
that will be assigned to the Project.

DESIGN PROFESSIONAL agrees that its senior staff, subconsultants and subcontractors
who will perform any Services under this Contract are subject to OWNER'S reasonable
approval. Attached hereto as Exhibit C is a listing of DESIGN PROFESSIONAL'S senior
staff, subconsultants and subcontractors who have been assigned to provide the services
required under this Contract. None of the senior staff, subconsultants and subcontractors
identified in Exhibit C shall be removed from a Project by DESIGN PROFESSIONAL without
OWNER'S prior approval (such approval not to be unreasonably withheld), and if so removed
shall be immediately replaced with a person or firm reasonably acceptable to OWNER.
DESIGN PROFESSIONAL further agrees, within fourteen (14) calendar days of receipt of a
written request from OWNER, to promptly remove from a Project and replace the
Representative, or any other personnel employed or retained by DESIGN PROFESSIONAL,
or any subconsultants or subcontractors or any personnel of any such subconsultants or
subcontractors engaged by DESIGN PROFESSIONAL to provide and perform any of the
Services pursuant to the requirements of this Contract, whom OWNER shall request in writing
to be removed, which request may be made by OWNER with or without cause. If DESIGN
PROFESSIONAL is required to remove and replace a subconsultant or subcontractor without
cause, an equitable adjustment shall be made to the compensation provided for in any Work
Authorization to which such subcontractor or subconsultant may have been assigned.

DESIGN PROFESSIONAL represents to OWNER that it has expertise in the type of
professional Services that will be required under this Contract. Drawings shall be prepared
in electronic AutoCAD 2014 format and a project manual for each Project (the “Project
Manual”) shall be prepared as an electronic Word 2010 document. By execution of this
Contract and each subsequent Work Authorization issued hereafter, if any, DESIGN
PROFESSIONAL acknowledges it has received the most recent version of the DCSD 2020
VISION - Educational Specifications and Design Guidelines as of the date of this Contract
or such subsequent Work Authorization and will follow, observe and design in accordance
with the standards, requirements and conventions set forth therein. DESIGN
PROFESSIONAL agrees that all Services to be provided by DESIGN PROFESSIONAL
pursuant to this Contract shall be subject to OWNER'S reasonable review and approval and
shall be in accordance with all applicable laws, statutes, ordinances, codes, rules, regulations
(including utility regulations), local and state fire marshal requirements and the Georgia
Department of Education requirements, Georgia Construction Code, as well as the
requirements of any governmental agencies which regulate or have jurisdiction over the
Project (as defined in Paragraph 3.1 hereof) or the Services to be provided and performed
by DESIGN PROFESSIONAL hereunder. In the event of any conflicts in these requirements,
DESIGN PROFESSIONAL shall promptly notify OWNER of such conflict in writing and utilize
its best professional judgment to resolve the conflict. OWNER'S approval of any design
documents in no way relieves DESIGN PROFESSIONAL of its obligation to deliver complete
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2.1

and accurate documents necessary for successful completion of the subject Project pursuant
to the Work Authorization.

DESIGN PROFESSIONAL agrees not to divulge, furnish or make available to any third
person, firm or organization, without OWNER'S prior written consent, or unless incident to

the proper performance of DESIGN PROFESSIONAL'S obligations hereunder, or in the
course of judicial or legislative proceedings where such information has been properly
subpoenaed, any non-public information concerning the Services to be rendered by DESIGN
PROFESSIONAL hereunder, and DESIGN PROFESSIONAL shall require all of its
employees, agents, sub-consultants and subcontractors to comply with the provisions of this
paragraph. This paragraph shall survive the expiration or earlier termination of this Contract.

DESIGN PROFESSIONAL acknowledges that OWNER may contract with a construction
manager or general contractor who, if retained, shall be responsible for any construction
identified in the Work Authorization (hereinafter referred to as "CONSTRUCTION
CONTRACTOR"). If a CONSTRUCTION CONTRACTOR is retained, DESIGN
PROFESSIONAL agrees to cooperate with CONSTRUCTION CONTRACTOR with respect
to CONSTRUCTION CONTRACTOR'S delivery of work and services to OWNER. Also, in
such event, DESIGN PROFESSIONAL agrees to incorporate, whenever reasonably
practicable and consistent with good design principles, and after OWNER'S written approval,
all suggestions or recommendations timely made by CONSTRUCTION CONTRACTOR with
respect to any design set forth in the Work Authorization.

DESIGN PROFESSIONAL agrees to comply with all of OWNER's rules and regulations with
respect to safety and security at the OWNER's facilities, including OWNER's drug program,
as said rules and regulations may be modified and amended by OWNER from time to time.
DESIGN PROFESSIONAL further agrees to enforce compliance with such rules and
regulations by all of DESIGN PROFESSIONAL’s subconsultants and subcontractors.

OWNER may have one or more representatives visit the site of the Project (as defined in
Paragraph 3.1 hereof) from time to time, or on a full-time basis, and DESIGN
PROFESSIONAL shall not interfere with the functions of said representatives and will
cooperate and work with said representatives. No action or failure to act by a representative
of OWNER shall relieve DESIGN PROFESSIONAL from any of its duties or obligations
hereunder.

DESIGN PROFESSIONAL shall be responsible for obtaining and reviewing all geological
reports obtained by OWNER with respect to the Project (as defined in Paragraph 3.1 hereof).
DESIGN PROFESSIONAL's design documents shall be consistent and coordinated with the
information set forth in all such geological reports. In the event DESIGN PROFESSIONAL
has any questions or concerns about the contents of any such reports, DESIGN
PROFESSIONAL shall notify OWNER in writing within ten (10) days of DESIGN
PROFESSIONAL's receipt of any such geological reports. DESIGN PROFESSIONAL and
OWNER will work in good faith to mutually resolve any such questions or concerns.

ARTICLE 2
OWNER’S RESPONSIBILITIES

For each Work Authorization, OWNER shall designate in writing a project coordinator to act
as OWNER'S representative with respect to the Services to be rendered under the Work
Authorization (hereinafter referred to as the "Project Manager"). The Project Manager shall
have authority to transmit instructions, receive information, interpret and define OWNER'S
policies and decisions with respect to DESIGN PROFESSIONAL'S Services under the Work
Authorization. However, except as may be otherwise expressly authorized in writing by the
DeKalb County School District, neither the Project Manager nor any other party is authorized
to issue any oral or written orders or instructions to DESIGN PROFESSIONAL that would
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have the effect, or be interpreted to have the effect, of modifying or changing in any way
whatever the: (1) Services to be provided and performed by DESIGN PROFESSIONAL as
set forth in the Work Authorization; (2) the time in which DESIGN PROFESSIONAL is
obligated to complete all such Services as set forth in the Work Authorization or in the
Schedule (as defined in Paragraph 3.1 hereof) submitted and approved pursuant to this
Contract; (3) the amount of compensation OWNER is obligated or committed to pay DESIGN
PROFESSIONAL as set forth in the Work Authorization; or (4) the indemnification obligations
of DESIGN PROFESSIONAL under the Contract or the Work Authorization. Any additional
services (hereinafter the “Additional Services”) must be approved in writing in the form of a
written and executed amendment to this Contract or applicable Work Authorization prior to
starting such Additional Services. OWNER will not be liable or responsible for the costs of
Additional Services commenced without its express prior written approval.

Within a reasonable time after request from DESIGN PROFESSIONAL, OWNER shall
provide, if available, all criteria and information requested by DESIGN PROFESSIONAL
necessary for DESIGN PROFESSIONAL to comply with OWNER'S requirements for the
Services specified in the Work Authorization, including design objectives and constraints,
space, capacity and performance requirements, flexibility and expendability, and any
budgetary limitations, which may affect the Services.

Within a reasonable time after request from DESIGN PROFESSIONAL, OWNER will make
available to DESIGN PROFESSIONAL all reasonably available information in OWNER'S
possession pertinent to the Services specified in the Work Authorization, including existing
drawings, specifications, shop drawings, product literature, previous reports and any other
data relative to design or construction set forth in the Work Authorization necessary for
DESIGN PROFESSIONAL to comply with Owner’s requirements for the Services specified
in the Work Authorization.

OWNER shall arrange for access to and make all reasonable provisions for DESIGN
PROFESSIONAL to enter the site set forth in the Work Authorization (if any) to perform the
Services to be provided by DESIGN PROFESSIONAL under this Contract. DESIGN
PROFESSIONAL acknowledges that such access may be provided during times that are not
the normal business hours of DESIGN PROFESSIONAL.

OWNER shall provide written notice to DESIGN PROFESSIONAL of any deficiencies or
defects discovered by OWNER with respect to the Services to be rendered by DESIGN
PROFESSIONAL hereunder.

Wherever the terms of this Contract refer to some action, consent, or approval (excluding
approvals of Additional Services or changes to this Contract) to be provided by OWNER or
some notice, report or document is to be provided to OWNER, such reference to "OWNER"
shall mean OWNER, OWNER'S staff, or OWNER'S designee, including Project Manager,
unless otherwise stated.

ARTICLE 3
SCHEDULE

Within ten (10) days of receiving a written Work Authorization from OWNER to perform
Services hereunder for a particular project ("Project"), DESIGN PROFESSIONAL agrees to
submit to OWNER a computer-generated bar graph time schedule ("Schedule") for the
performance of such Services to be provided with respect to the Project. Said Schedule shall
be of a form and content satisfactory to OWNER. Services to be rendered by DESIGN
PROFESSIONAL shall be commenced, performed and completed in accordance with the
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Work Authorization and the Schedule. Time is of the essence with respect to the performance
of this Contract, including any and all Projects assigned to DESIGN PROFESSIONAL.

Should DESIGN PROFESSIONAL be obstructed or delayed in the prosecution or completion
of its Services as a result of unforeseeable causes beyond the control of DESIGN
PROFESSIONAL, including but not restricted to acts of God or of public enemy, acts of
government or negligent or intentionally wrongful conduct of OWNER, fires, floods,
epidemics, quarantine regulations, strikes or lock-outs, and not due to DESIGN
PROFESSIONAL’s own fault or neglect, then DESIGN PROFESSIONAL shall notify OWNER
in writing within three (3) business days (unless OWNER expressly agrees in writing to a
longer period of time) after commencement of such delay, stating the cause or causes thereof
and requesting a reasonable extension of time, or be deemed to have waived any right which
DESIGN PROFESSIONAL may have had to request a time extension.

Unless otherwise expressly provided for in the Work Authorization, no interruption,
interference, inefficiency, suspension or delay in the commencement or progress of DESIGN
PROFESSIONAL'S Services from any cause whatsoever, including those for which OWNER
may be responsible in whole or in part, shall relieve DESIGN PROFESSIONAL of its duty to
perform or give rise to any right to damages or additional compensation from OWNER.
DESIGN PROFESSIONAL expressly acknowledges and agrees that it shall receive no
damages for delay. DESIGN PROFESSIONAL'S sole remedy, if any, against OWNER will
be the right to seek an extension of time to its Schedule; provided, however, the granting of
any such time extension shall not be a condition precedent to the aforementioned "No
Damage For Delay" provision. This paragraph shall expressly apply to claims for early
completion, as well as claims based on late completion. Provided, however, if through no
fault and neglect of DESIGN PROFESSIONAL, the Services to be provided hereunder have
been delayed for a total of six (6) months or more, DESIGN PROFESSIONAL'S
compensation shall be equitably adjusted, with respect to those Services that have not yet
been performed, to reflect the incremental increase in costs actually experienced by DESIGN
PROFESSIONAL, if any, as a result of such delays.

Should DESIGN PROFESSIONAL fail to commence, provide, perform or complete any of the
Services to be provided hereunder in a timely and diligent manner in compliance with this
Contract, the Work Authorization and all applicable laws, then, in addition to any other rights
or remedies available to OWNER hereunder, OWNER at its sole discretion and option may
withhold any and all payments due and owing to DESIGN PROFESSIONAL until such time
as DESIGN PROFESSIONAL resumes performance of its obligations hereunder in such a
manner so as to establish to OWNER'S satisfaction that DESIGN PROFESSIONAL'S
performance is or will shortly be back on schedule and in compliance with this Contract, the
Work Authorization and all applicable laws.

Notwithstanding anything herein to the contrary, this Contract may be renewed annually by
OWNER at its sole discretion. If OWNER elects not to renew this Contract, it shall send
written notice thereof to DESIGN PROFESSIONAL at least ten (10) days prior to the annual
anniversary date of this Contract. If OWNER fails to send said written nonrenewal notice as
herein provided, OWNER shall be deemed to have elected to renew this Contract. In the
event OWNER sends said written nonrenewal notice, OWNER may provide for either the
termination or continued performance of any Services under any outstanding Work
Authorizations. If OWNER directs DESIGN PROFESSIONAL to continue to perform any such
Services, DESIGN PROFESSIONAL shall continue performance of such Services in
accordance with OWNER'S directions, and this Contract and the applicable Work
Authorization(s) shall continue as to such Services until completion.
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ARTICLE 4
COMPENSATION

Compensation and the manner of payment of such compensation by OWNER for Services
rendered hereunder by DESIGN PROFESSIONAL shall be as prescribed in each written
Work Authorization. DESIGN PROFESSIONAL agrees to furnish to OWNER, within three (3)
days after the end of each calendar month, or as specified in the Work Authorization, a
comprehensive and itemized statement of charges for the Services performed and rendered
by DESIGN PROFESSIONAL during that time period, and for any OWNER authorized
Reimbursable Expenses (as hereinbelow defined), incurred and/or paid by DESIGN
PROFESSIONAL during that time period. The monthly statement shall be in such form and
supported by such documentation as may be required by OWNER. All such statements shall
indicate the Contract Number, Work Authorization Number, Purchase Order Number and
Project Site description (School or Facility Name).

The compensation (whether based upon lump sum, hourly, hourly with a cap or some other
agreed-upon formula) contained in each separate Work Authorization shall be based on the
hourly rates as set forth and identified in Exhibit D, which is attached hereto and incorporated
herein by this reference (the “Rate Schedule”), for the time reasonably expended by DESIGN
PROFESSIONAL'S personnel in performing the Services in accordance with the Schedule,
the Contract, and the Work Authorization. The Rate Schedule shall be updated by mutual
agreement on a yearly basis, in conjunction with the annual renewal of this Contract provided
for in paragraph 3.5 above.

OWNER agrees to reimburse DESIGN PROFESSIONAL for all necessary and reasonable
Reimbursable Expenses incurred or paid by DESIGN PROFESSIONAL in connection with
DESIGN PROFESSIONAL'S performance of the Services, at its direct cost with no markup,
to the extent such reimbursement is permitted in the Work Authorization. For the purposes
hereof, the term "Reimbursable Expenses " shall be deemed to include the following unless
otherwise agreed to by Owner or set forth in the Work Authorization:

4.3.1 All necessary fees paid by DESIGN PROFESSIONAL to governmental authorities
having jurisdiction over any Project specified in a Work Authorization, for securing
required approval or permitting of the Project or any part of it.

4.3.2 The actual, direct cost to DESIGN PROFESSIONAL without markup for necessary
copying/reproduction of plans and other documents required in connection with any
Project specified in the Work Authorization.

DESIGN PROFESSIONAL shall obtain the prior written approval of OWNER before incurring
any expenses other than the aforesaid Reimbursable Expenses , and absent such prior
approval, no expenses incurred by DESIGN PROFESSIONAL will be deemed to be a
Reimbursable Expense.

DESIGN PROFESSIONAL shall bear and pay all overhead and other expenses, except for
the Reimbursable Expenses specified and defined above, incurred by DESIGN
PROFESSIONAL in the performance of the Services.

Prior to authorizing DESIGN PROFESSIONAL to provide any Services or to incur any
Reimbursable Expenses under a Work Authorization pursuant to this Contract, OWNER
shall request that DESIGN PROFESSIONAL in writing advise OWNER of (i) the estimated
time required of DESIGN PROFESSIONAL'S personnel and the estimated fees thereof for
the proposed Services to be specified in the Work Authorization; and (i) the estimated charge
to OWNER for the Reimbursable Expenses applicable to the contemplated Services to be
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performed by DESIGN PROFESSIONAL under the proposed Work Authorization. DESIGN
PROFESSIONAL shali promptly supply such estimate to OWNER based on DESIGN
PROFESSIONAL'S good faith analysis.

DESIGN PROFESSIONAL agrees that, with respect to any subconsultant or subcontractor
to be utilized by DESIGN PROFESSIONAL under any particular Work Authorization,
DESIGN PROFESSIONAL shali be limited to a maximum markup of 4 % on the
fees and expenses associated with such subconsultants and subcontractors.

ARTICLE 5

OWNERSHIP AND LICENSE OF DOCUMENTS AND INTELLECTUAL PROPERTY

The Preliminary Design and the Construction Documents shall become “Instruments of
Service” and include all Drawings, Plans, Specifications, and other documents, including
those in electronic form, prepared specifically for the subject Project by the DESIGN
PROFESSIONAL and its consultants. The DESIGN PROFESSIONAL agrees to, and
DESIGN PROFESSIONAL and its consultants shall be deemed to have prepared their
respective Instruments of Service as architectural works and works made for hire as defined
in 17 U.S.C. §§ 101, 102(a)(8) and 201(b), thereby transferring and vesting in the Owner,
pursuant to 17 U.S.C. § 201(d), all common law, statutory, and other reserved rights,
including copyrights in the Instruments of Service and in the buildings, improvements, and
structures constituting the Project. The Instruments of Service shall include the Space Plan
and Design Concept, if any.

DESIGN PROFESSIONAL hereby expressly grants, assigns, transfers, and otherwise
quitclaims to the Owner, its successors, and assigns, pursuant to 17 U.S.C. § 201(d), all
common law, statutory, and other reserved rights, including copyrights in both the
Instruments of Service and in the buildings, improvements, and structures embodying the
architectural and engineering works that constitute the Project, provided that the Owner shall
comply with all obligations, including prompt payment of all sums, when due, under this
Contract. The DESIGN PROFESSIONAL shall obtain similar grants, assignments, transfers,
and quitclaims from its consultants consistent with this Contract. ~The DESIGN
PROFESSIONAL warrants (and shall cause each of the DESIGN PROFESSIONAL
consultants to warrant also) that this transfer of copyright and other rights is valid against the
world.

The DESIGN PROFESSIONAL hereby grants, assigns, transfers, and otherwise quitclaims
to the Owner, without reservation, all copyrights to all Project-related documents, models,
computer drawings, and other electronic expressions, photographs, and other expression or
instruments of Service produced by the DESIGN PROFESSIONAL. However, the DESIGN
PROFESSIONAL will retain all rights to any pre-existing intellectual property or standard
construction details or conventions contained in the Instruments of Service.

All licenses granted herein or pursuant to this Contract are worldwide, perpetual and
irrevocable and shall continue even in the event this Contract expires or is terminated for any
reason. DESIGN PROFESSIONAL hereby consents to any use of any and all Project
Documents by any replacement architects, contractors, engineers or other professionals
retained by OWNER in the event of any such expiration or termination; provided, however,
DESIGN PROFESSIONAL shall not be liable for any of the design work performed by such
replacement architects, engineers or other professionals. This paragraph shall survive the
expiration or termination of this Contract.

DESIGN PROFESSIONAL, upon reasonable request by OWNER, even if such request is
made after termination or expiration of this Contract for any reason, shall take all steps

9
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reasonably required by OWNER to memorialize, perfect, substantiate, record, or evidence all
licenses, assignments, and rights OWNER has, is due, or may have under or pursuant to this
Contract, and shall do so at no additional charge to OWNER. This paragraph shall survive
the expiration or termination of this Contract.

The Owner hereby grants to the DESIGN PROFESSIONAL a nonexclusive license to
reproduce such documents for purposes relating directly to the DESIGN PROFESSIONAL’s
performance of any Project, for the DESIGN PROFESSIONAL'’s archival records, and for the
DESIGN PROFESSIONAL'’s reproduction of drawings and photographs for the DESIGN
PROFESSIONAL’s marketing materials provided that the content of those materials, as to
each such Project, are approved by the Owner prior to publication. No other Project-related
documents may be reproduced for any other purpose without the express written permission
of the Owner or unless otherwise required by law. The publication of the DESIGN
PROFESSIONAL materials shall not include the Owner's confidential or proprietary
information.

DESIGN PROFESSIONAL shall, upon reasonable request by OWNER, even if such request
is made after termination or expiration of this Contract for any reason, or upon completion of
the Project should no such request be made by the OWNER, provide to OWNER (i)
reproducible copies of all Project Documents, (ii) written copies of all licenses and
assignments obtained by DESIGN PROFESSIONAL from DESIGN PROFESSIONAL's
consultants pursuant to Paragraph 6.1, and (i) a written license from DESIGN
PROFESSIONAL to OWNER pursuant to Paragraph 6.2. Wherever practical, all such copies
of the Project Documents shall be provided in both editable electronic form and in hard paper
form. DESIGN PROFESSIONAL shall not be responsible for inadvertent errors caused by
the electronic transmission of Project Documents, unless it knew or reasonably should have
known of such errors and failed to promptly notify OWNER in writing. In the event of any
discrepancies between any such electronic copies and hard paper copies issued by DESIGN
PROFESSIONAL, the hard paper copy shall control. This paragraph shall survive the
expiration or termination of this Contract.

ARTICLE 6
MAINTENANCE OF RECORDS

DESIGN PROFESSIONAL shall keep adequate records and supporting documentation
which concern or reflect its Services hereunder. The records and documentation shall be
retained by DESIGN PROFESSIONAL for a minimum of three (3) years from the date of
termination of this Contract or the date the Services under each Work Authorization are
completed, or such longer period of time as may be required by this Contract or applicable
law, whichever is later. OWNER, or any duly authorized agents or representatives of
OWNER, shall have the right to audit, inspect and copy all such records and documentation
as often as they deem necessary during the period of this Contract and during the period
noted above in which the records are to be retained; provided, however, such activity shall
be conducted only during normal business hours. This paragraph shall survive the expiration
or termination of this Contract.

The records specified above in paragraph 6.1 include accurate time records, which DESIGN
PROFESSIONAL agrees to keep and maintain, from day to day, showing the time expended
by each principal and employee of DESIGN PROFESSIONAL in performing the Services and
therein specifying the work performed by each, with all such time records to be kept within
one-half of an hour. At the request of OWNER, or as specified in the Work Authorization,
DESIGN PROFESSIONAL shall furnish to OWNER any of the aforesaid time records, as well
as invoices or proofs showing DESIGN PROFESSIONAL'S incurrence and/or payment of
any Reimbursable Expenses.

10



7.1

8.1

9.1

ARTICLE 7
INDEMNITY

To the fullest extent permitted by law, the DESIGN PROFESSIONAL shall indemnify and
hold harmless the OWNER from and against all liability, claims, damage, loss, liens, costs
and expenses, including without limitation attorneys’ fees and litigation expenses, to the
extent caused by or resulting from the negligence, recklessness, or intentionally wrongful
conduct of the DESIGN PROFESSIONAL or other persons employed or utilized by the
DESIGN PROFESSIONAL in the performance of the Contract. In the event the OWNER is
alleged to be liable on account of alleged acts or omissions, or both, of the DESIGN
PROFESSIONAL, the DESIGN PROFESSIONAL shall defend such allegations through
counsel chosen by the OWNER, and the DESIGN PROFESSIONAL shall bear all costs, fees,
and expenses of such defense, including but not limited to, all attorneys’ fees and expenses,
court costs, expert witness fees and expenses. The DESIGN PROFESSIONAL shall not be
required to indemnify or hold harmless the OWNER against claims for damages, losses, or
expenses, including attorneys’ fees, to the extent caused by or resulting from the negligence
of the OWNER.

ARTICLE 8
ERRORS AND OMISSIONS INSURANCE

The DESIGN PROFESSIONAL shall obtain and maintain, at its sole cost and expense, the
following errors and omissions insurance at all times this Contract is in effect and for a period
of three (3) years after Final Completion of each Project:

8.1.1  Within five (5) days after the execution of this Contract the DESIGN PROFESSIONAL
shall file with the Owner the certificate from an insurance company authorized to do
business in the State of Georgia showing issuance to DESIGN PROFESSIONAL of
errors and omissions insurance (professional liability insurance) with minimum limits
per claim of 20% of the stated cost limitation set forth in the Work Authorization but
not less than the minimum limits of $2,000,000 per claim coverage, $2,000,000
aggregate. Such errors and omissions insurance shall have a deductible amount of
no more than $50,000 per claim unless a different deductible amount is (i) agreed
upon in writing by the Owner and (ii), if necessary for the benefit of the Owner,
approved by the Georgia Department of Education.

8.1.2 The insurance policy maintained in accordance with this Contract shall contain an
endorsement providing thirty (30) days’ notice to the Owner prior to any cancellation

of said policy. Said policy shall be written by an insurer acceptable to the Owner and
shall be in a form acceptable to the Owner.

ARTICLE 9
OTHER INSURANCE
The Architect shall also obtain and maintain, at its sole cost and expense, all insurance in

accordance with the requirements of Exhibit E attached hereto and incorporated herein by
reference.
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10.1

111

12.1

12.2

ARTICLE 10
SERVICES BY DESIGN PROFESSIONAL’S OWN STAFF

The Services to be performed hereunder shall be performed by the staff, subconsultants and
subcontractors identified in Exhibit C attached hereto and incorporated herein by reference,
unless otherwise authorized in writing by OWNER. The employment of, contract with, or use
of the services of any other person or firm by DESIGN PROFESSIONAL, as independent
consultant or otherwise, shall be subject to the prior written approval of OWNER. No provision
of this Contract shall, however, be construed as constituting an agreement between OWNER
and any such other person or firm. Nor shall anything contained herein be deemed to give
any such party or any third party any claim or right of action against OWNER.

ARTICLE 11
WAIVER OF CLAIMS

DESIGN PROFESSIONAL'S acceptance of final payment for Services provided under any
Work Authorization shall constitute a full waiver of any and all claims by it against OWNER
arising out of the Work Authorization or otherwise related to those Services, except those
previously made in writing and identified by DESIGN PROFESSIONAL as unsettled at the
time of the final payment. DESIGN PROFESSIONAL agrees to execute such lien waivers
and other necessary documentation reasonably required by OWNER in order to waive such
claims of record. Neither the acceptance of DESIGN PROFESSIONAL'S Services nor
payment by OWNER shall be deemed to be a waiver of any of OWNER'S rights against
DESIGN PROFESSIONAL.

ARTICLE 12
TERMINATION OR SUSPENSION

This Contract is a "continuing contract" for the services of DESIGN PROFESSIONAL. It is
agreed that either party hereto shall at any and all times have the right and option to terminate
this Contract by giving to the other party not less than sixty (60) days' prior written notice of
such termination. Upon this Contract being so terminated by either party hereto, neither party
hereto shall have any further rights or obligations under this Contract subsequent to the date
of termination except for those provisions expressly stated to survive the expiration or
termination of this Contract, and except that Owner may require that Services specified to be
performed under a previously issued Work Authorization shall proceed to completion under
the terms of this Contract.

DESIGN PROFESSIONAL shall be considered in material default of this Contract and such
default will be considered cause for OWNER to terminate this Contract and any Work
Authorizations in effect, in whole or in part, as further set forth herein, for any of the following
reasons: (a) failure to begin work under the Contract within the times specified under the
Work Authorization(s), or (b) failure to properly and timely perform the Services to be provided
hereunder or as directed by OWNER, or (c) the bankruptcy or insolvency or a general
assignment for the benefit of creditors by DESIGN PROFESSIONAL or by any of DESIGN
PROFESSIONAL'S principals, partners, officers or directors, or (d) failure to obey laws,
ordinances, regulations, OWNER's policies and procedures or other codes of conduct, or (€)
DESIGN PROFESSIONAL otherwise materially breaches this Contract including the terms
of any Work Authorization. OWNER may so terminate this Contract, in whole or in part, by
giving DESIGN PROFESSIONAL five (5) business days’ written notice.

12



12.3

12.4

12.5

12.6

13.1

14.1

If, after notice of termination of this Contract as provided for in Paragraph 12.2 above, it is
determined for any reason that DESIGN PROFESSIONAL was not in default, or that its
default was excusable, or that OWNER otherwise was not entitled to the remedy against
DESIGN PROFESSIONAL provided for in Paragraph 12.2, and the parties mutually agree to
such determination in writing, then the notice of termination given pursuant to Paragraph 12.2
shall be deemed to be the notice of termination provided for in Paragraph 12.4 below and
DESIGN PROFESSIONAL'S remedies against OWNER shall be the same as and limited to
those afforded DESIGN PROFESSIONAL under Paragraph 12.4 below.

Notwithstanding anything herein to the contrary (including the provisions of Paragraph 12.1
above), OWNER shall have the right to terminate this Contract and any Work Authorization(s)
then in effect, in whole or in part, with or without cause upon five (5) business days’ written
notice to DESIGN PROFESSIONAL. In the event of such termination for convenience,
DESIGN PROFESSIONAL'S recovery against OWNER shall be limited to that portion of
DESIGN PROFESSIONAL'S compensation earned through the date of termination, for any
Work Authorizations so cancelled, together with any retainage withheld and any costs
reasonably incurred by DESIGN PROFESSIONAL that are directly attributable to the
termination, but DESIGN PROFESSIONAL shall not be entitled to any other or further
recovery against OWNER, including, but not limited to, anticipated fees or profit on Services
not required to be performed.

Upon termination, DESIGN PROFESSIONAL shall deliver to OWNER, as set forth in
Paragraph 5.1 herein, all papers, records, documents, Auto CADD files, drawings,
calculations, models, and other materials in DESIGN PROFESSIONAL'S possession or
control arising out of or relating to this Contract.

OWNER shall have the authority to suspend all or any portions of the Services to be provided
by DESIGN PROFESSIONAL hereunder upon giving DESIGN PROFESSIONAL two (2)
business days’ prior written notice of such suspension. If all or any portion of the Services to
be rendered hereunder are so suspended, DESIGN PROFESSIONAL'S sole and exclusive
remedy shall be to seek an extension of time to its Schedule subject to the procedures set
forth in Article 3 herein.

ARTICLE 13
PROHIBITION AGAINST CONTINGENT FEES

The DESIGN PROFESSIONAL by execution of this Contract warrants that it has not
employed or retained any company or person, other than a bona fide employee working
solely for it, to solicit or secure this Contract and that DESIGN PROFESSIONAL has not paid
or agreed to pay any person, company, corporation, individual, or firm, other than a bona fide
employee working solely for it, any fees, commission, percentage, gift, or other consideration
contingent upon or resulting from the award or making of this Contract.

ARTICLE 14
CONFLICT OF INTEREST
DESIGN PROFESSIONAL represents that it presently has no interest and shall acquire no
interest, either direct or indirect, which would conflict in any manner with the performance of

Services required hereunder. DESIGN PROFESSIONAL further represents that no persons
having any such interest shall be employed to perform those Services.

13



15.1

16.1

17.1

18.1

18.2

18.3

18.4

ARTICLE 15
APPLICABLE LAW

This Contract shall be governed and construed under the laws of the State of Georgia. Each
and every provision required by law to be inserted in this Contract shall be deemed to be
inserted herein and the Contract shall be read and enforced as though it were included
herein. DESIGN PROFESSIONAL irrevocably consents to the non-exclusive venue of the
courts sitting in the county in which the Project is located regarding any matter arising out of
or relating to this Contract.

ARTICLE 16
SUCCESSORS AND ASSIGNS

The Architect shall not assign its rights hereunder, excepting its right to payment, nor shall it
delegate any of its duties hereunder without the written consent of the Owner. Subject to the
provisions of the immediately preceding sentence, this Contract shall be binding upon each
party and its respective successors, assigns and legal representatives.

ARTICLE 17
NO THIRD-PARTY BENEFICIARIES

Nothing contained herein shall create any relationship, contractual or otherwise, with, or any
rights in favor of, any third party.

ARTICLE 18
COOPERATION WITH PROGRAM MANAGER AND CONSTRUCTION MANAGER

In the event the Owner gives the DESIGN PROFESSIONAL written notice that Owner will
employ the services of a program manager or construction manager, then the terms of this
Article 18 shall apply to the services provided by the DESIGN PROFESSIONAL.

In the event the Owner gives the DESIGN PROFESSIONAL written notice that Owner will
employ the services of a construction manager, the term “contractor” as used in this Contract
shall mean “construction manager” and the term “Construction Contract” as used in this
Contract shall mean “Construction Management Contract”.

The DESIGN PROFESSIONAL shall fully cooperate with the Owner’'s program manager
(“Program Manager”) and, if applicable, the construction manager (“Construction Manager”).
Such cooperation shall include, without limitation, providing any requested information to the
Program Manager and, if applicable, the Construction Manager, and advising, meeting with,
consulting with, and coordinating with the Program Manager and, if applicable, the
Construction Manager.

The DESIGN PROFESSIONAL acknowledges that it has received, reviewed, and studied the
contract between the Owner and Program Manager. To the extent that the Program Manager
is authorized by its contract with Owner to act as the agent of the Owner, DESIGN
PROFESSIONAL agrees to comply with all directions and instructions given by the Program
Manager. To the extent that the Program Manager is authorized and responsible for
providing certain services delegated to the DESIGN PROFESSIONAL hereinabove, the
DESIGN PROFESSIONAL's role with reference thereto shall be to advise, consult, and
cooperate with the Program Manager in its provisions of such services.
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18.5

19.1

201

211

221

231

The DESIGN PROFESSIONAL is not a third-party beneficiary of any agreement by and
between Owner and the Program Manager or any Construction Manager. It is expressly
acknowledged and agreed that DESIGN PROFESSIONAL’s duties to Owner are
independent of, and are not diminished by, any duties owed to Owner by the Program
Manager or any Construction Manager.

ARTICLE 19
ASBESTOS STATEMENT
The DESIGN PROFESSIONAL shall sign and deliver to the Owner the Asbestos Exclusion
Certification, attached hereto as Exhibit F and incorporated herein by reference, or in such
other form as may be required by Owner or the Georgia Department of Education, at such

time as the Owner may require.

ARTICLE 20

MANDATORY ADDENDUM TO THE OWNER/DESIGN PROFESSIONAL AGREEMENT

Pursuant to the requirements of the Georgia Department of Education, the “Mandatory
Addendum to the Owner/Design Professional Agreement For Projects Funded in Whole or in
Part with State Capital Outlay Funds” attached hereto as Exhibit H is hereby incorporated
herein and made a part hereof to the extent that the DESIGN PROFESSIONAL’S Services
are for the design and supervision of a state-funded capital outlay construction project.

ARTICLE 21
ENTIRE AGREEMENT

With the exception of any future Work Authorizations, which are incorporated herein by
reference, this Contract constitutes the entire and exclusive agreement between the parties
with reference to the Services and supersedes any and all prior communications,
discussions, negotiations, understandings, or agreements between the parties, whether oral
or written.

ARTICLE 22

MODIFICATION

No modification, amendment, or change to this Contract shall be valid or binding upon the
parties unless in writing and executed by both OWNER and the DESIGN PROFESSIONAL.

ARTICLE 23
NOTICES AND ADDRESS OF RECORD

All notices required or permitted pursuant to this Contract to be given by DESIGN
PROFESSIONAL to OWNER shall be in writing and shall be delivered by hand or by United
States Postal Service, first class registered or certified mail, postage pre-paid, return receipt
requested, or by overnight delivery by a nationally recognized carrier such as FedEx or UPS,
addressed to the following OWNER'S address of record:

DeKalb County School District Facilities Services
Sam A. Moss Service Center
1780 Montreal Road
Tucker, Georgia 30084
Attention: Chief Operating Officer
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23.2

23.3

234

241

242

243

24.4

All notices required or permitted pursuant to this Contract to be given by OWNER to DESIGN
PROFESSIONAL shall be made in writing and shall be delivered by hand or by the United
States Postal Service, first class registered or certified mail, postage pre-paid, return receipt
requested, or by overnight delivery by a nationally recognized carrier such as FedEx or UPS,
addressed to the following DESIGN PROFESSIONAL'S address of record:

Gardner Spencer Smith Tench & Jarbeau, P.C.
3340 Peachtree Rd NE, Ste 1800
Atlanta, GA 30326

ATTENTION: David Tench

Either party may change its address of record by written notice to the other party given in
accordance with requirements of this Article.

All notices shall be deemed received, whether or not actually received: i) if by personal
delivery, on the date of acceptance or refusal of such delivery, ii) if by registered or certified
mail, three (3) business days after deposit with the United States Postal Service, and iii) if by
overnight delivery, one (1) business day after deposit with the overnight delivery service.

ARTICLE 24
MISCELLANEOUS

Throughout the performance of its duties under this Contract, the DESIGN PROFESSIONAL
shall comply with, and shall provide all services necessary for the Owner to comply with, all
laws applicable to the design of the Project or the administration of the Construction Contract
(as defined in Paragraph 18 hereof), including without limitation the rules, guidelines, and
other requirements of the State of Georgia Environmental Protection Division, the State of
Georgia Department of Education and the ordinances and codes of DeKalb County, Georgia
and any applicable municipality.

Unless otherwise expressly provided to the contrary in this Contract, the term
"day” shall mean calendar day. The term "business day" shall mean all days of the week
excluding Saturdays and Sundays and all legal holidays observed by OWNER.

In addition to, and not in limitation of, the DESIGN PROFESSIONAL'’s other obligations under
this Contract, the DESIGN PROFESSIONAL shall, without additional compensation,
promptly assist the Owner in resolving any problems arising out of, resulting from or relating
to the design of the Project or the materials or equipment specified by the DESIGN
PROFESSIONAL or its consultant(s).

Any claim, dispute or other matter in question arising out of or related to this Contract shall
be subject to mediation as a condition precedent to the institution of legal or equitable
proceedings by either party. If such matter relates to or is the subject of a lien arising out of
the DESIGN PROFESSIONAL’s services, the DESIGN PROFESSIONAL may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines prior to
resolution of the matter by mediation. The Owner and DESIGN PROFESSIONAL shall
endeavor to resolve claims, disputes and other matters in question between them by
mediation which, unless the parties mutually agree otherwise, shall be in accordance with
the Construction Industry Mediation Rules of the American Arbitration Association currently
in effect. Request for mediation shall be filed in writing with the other party to this Contract
and with the American Arbitration Association. The request may be made concurrently with
the filing of a civil action but, in such event, mediation shall proceed in advance of legal or
equitable proceedings, which may be stayed pending mediation for a period of 60 days from
the date of filing, unless stayed for a longer period by agreement of the parties or a court
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245

246

246

247

24.8

24.9

2410

2411

order. The parties shall share the responsibility for the mediator's fee and any filing fees
equally. The mediation shall be held in the place where the Project is located, unless another
location is mutually agreed upon. Subject to the express approval of the DeKalb County
Board of Education, agreements reached in mediation shall be enforceable as settlement
agreements in any court having jurisdiction thereof.

GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT REQUIREMENTS.
DESIGN PROFESSIONAL certifies its compliance with lllegal Immigration Reform and
Enforcement Act of 2011 and specifically those provisions codified at O.C.G.A. § 13-10-90,
et seq. DESIGN PROFESSIONAL warrants that it has registered with and uses the federal
work authorization program commonly known as “E-Verify.” DESIGN PROFESSIONAL
further agrees that if it contracts for the physical performance of Services in satisfaction of
this Contract, it will do so only with firms who present an affidavit as required by O.C.G.A. §
13-10-91. Design Professional warrants that it will include a similar provision in all contracts
entered into with subcontractors for the physical performance of Services in satisfaction of
this Contract. The DESIGN PROFESSIONAL shall sign and deliver to the Owner a Design
Professional Affidavit, in the form attached hereto as Exhibit | and shall have any
subcontractors sign and deliver to the DESIGN PROFESSIONAL a Subcontractor Affidavit
in the form attached hereto as Exhibit J.

DESIGN PROFESSIONAL acknowledges that pursuant to state law, as well as OWNER'’s
policies, any person listed on the Georgia Violent Sex Offender Registry maintained by the
Georgia Bureau of Investigation is prohibited from being within 1,000 feet of the site of any
Project. Grantee shall comply with all relevant laws, rules and regulations, including without
limitation, the aforementioned state law, in the performance of any activities on the site.

No failure of OWNER to exercise any power given OWNER under this Contract, or to insist
upon strict compliance by DESIGN PROFESSIONAL of DESIGN PROFESSIONAL's
obligations hereunder, and no custom or practice of the parties at variance with the terms
hereof will constitute a waiver of OWNER’s right to demand strict compliance with the terms
hereof.

OWNER shall be excused from the performance of any of its obligations under this Contract
for the period of any delay resulting from any cause beyond its control, including, without
limitation, labor disputes, governmental regulations or controls, fires or other casualties,
natural disasters, acts of God, or any inability to obtain supplies or other difficulties beyond
the reasonable control of OWNER.

If any clause or provision of this Contract is found by a court of competent jurisdiction to be
illegal, invalid, or unenforceable, then such terms shall be stricken from the Contract and the
unaffected terms and provisions shall remain in full force and effect.

Each covenant, agreement, obligation or other provision of this Contract on DESIGN
PROFESSIONAL'’s part to be performed shall be deemed and construed as independent
covenants of DESIGN PROFESSIONAL, not dependent on any other provisions of this
Contract.

This Contract may be executed in multiple counterparts, each of which shall be deemed an
original, but all of which together shall constitute one and the same instrument. For purposes
of this Contract, any signature transmitted by facsimile or electronically via e-mail shall be
considered to have the same legal and binding effect as any original signature.

Each individual executing this Contract on behalf of DESIGN PROFESSIONAL represents
and warrants that he or she is duly authorized to execute this Contract on behalf of DESIGN
PROFESSIONAL, and that DESIGN PROFESSIONAL has full right and authority to execute
and deliver this Contract.
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OWNER:

DEKALB COUNTY BOARD OF EDUCATION

DESIGN|RRO

27620

By: A AT 1

[ngnature}

Mr. Diijon DaCosta, Sr.. Board Chairperson
[Printed Name, Title]

By:IQAmn Q -

[Signature] ~

Dr. Devon Q. Horton. Superintendent
[Printed Name, Title]

1701 Mountain Industrial Blvd.

Stone Mountain, Georgia 30083
[Printed Address]

G- DS~ Hy

[Date of Execution]

Woa

Erick Hofstetter, Chief Operating Officer

19
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Signature]

PEOW W TEEWU MAN P RuN AR

[Printed Name, Title]

%A fedciiies Ra NECU 0 |00

JRYSTEN, | Lefs HoRUp

[Printed Address]

S U2k

[Date of Execution]



EXHIBIT “A”

LIST OF PROPOSAL DOCUMENTS FOR THE PROJECT

RFQu 24-752-017

RFQu 24-752-017 Attachment Package
RFQu 24-752-017 Appendices Package
Addendum No. 1 Dated January 8, 2024

Addendum No. 2 Dated January 12, 2024

Attachments:
A. Professional Architectural and Engineering Services
Revised Appendix B Design Review-Minimum Submittal Requirements (SCL<$5M)

(11 pages)

B. Professional Architectural and Engineering Services
Revised Appendix C1 DCSD Elementary School Educational Specifications (9 pages)

C. Professional Architectural and Engineering Services
Revised Appendix C2 DCSD Middle School Educational Specifications (9 Pages)

D. Professional Architectural and Engineering Services
Revised Appendix C3 DCSD High School Educational Specifications (8 Pages)

E. Professional Architectural and Engineering Services
Revised Appendix D Design Guidelines (54 Pages)

F. Professional Architectural and Engineering Services Mandatory Pre-Proposal
Conference Meeting Minutes (4 Pages)

G. Professional Architectural and Engineering Services Mandatory Pre-Proposal
Conference Sign-In Sheet (5 Pages)

Addendum No. 3 Dated January 24, 2024

Attachments:
A. Professional Architectural and Engineering Services
RFC No. 1 (2 Pages)
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EXHIBIT “B”

WORK AUTHORIZATION FORM

This Work Authorization, dated 20 , is hereby
issued pursuant to that certain Continuing Contract for Professional Services ("Contract”),
dated 20 , between The DeKalb County Board of Education
("Owner") and ("Design

Professional").

All terms used herein shall have the same meaning as defined in the Contract unless
otherwise noted herein. In consideration of the mutual covenants and agreements set forth
below, Owner and Design Professional agree as follows:

PROJECT NAME AND NUMBER

Owner is undergoing a project for the [describe
project] known as [school or facility name/project name] and
having project number [project number, if applicable] (hereinafter, the
“Project”).

SCOPE OF SERVICES

Owner hereby authorizes Design Professional to provide the following Services for the
Project:

SCHEDULE
The Services under this Work Authorization shall commence by and shall
be completed by . A detailed Services schedule is
attached.
COMPENSATION

The compensation for the Services under this Work Authorization shall be as follows:
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Name

David Tench
Keith Solomon
Joelle Tambuatco
Cody Steele
Anya Ray

Sherry Friedenberg
Civil:

Structural:
Mechanical:
Plumbing:
Electrical:

Kitchen Consultant;

EXHIBIT “C”

STAFFING SCHEDUL

22

Function
Principal-in-Charge
Project Manager/Construction Admin
Project Architect
Architectural Associate
Architectural Associate
Interior Design
Breedlove Land Planning
Alpha Omega Engineering
Hammond & Associates
Hammond & Associates
Hammond & Associates

Camacho Associates



EXHIBIT “D”

RATE SCHEDULE

ATTACHMENT C: DESIGN PROFESSIONAL RATE SCHEDULE

Project Name: Professional Architectural/Engineering Services RFQu No: 24-752-017
Project No: N/A

RFQu Date: December 14, 2023
Page 10f5

DeKalb County Board of Education
Sam A Moss Service Center

1780 Montreal Road

Tucker, Georgia 30084

In compliance with DCSD's Request for Qualifications, the undersigned Architect,

Gardner Spencer Smith Tench & Jarbeau, P.C.
[legal name of Architect]

3340 Peachtree Rd NE Ste 1800

Atlanta, GA 30326
[address of Architect]

{404) 522-8805 ext. 3
[telephone number of Architect]

ctench@gsst].com
[femail address of Architect]

having carefully examined the site of the Project and the Owner's Criteria, and having carefully examined the proposed
Continuing Contract Form for Professional Services between the DeKalb County Board of Education and the Architect;
(Appendix | and the Owner's standard forms and other documents included in the Request for Qualifications and any
Addenda thereto for DCSD Project Nos. NIA ArchitecturallEngineering Services proposes and agrees, if this
proposal is accepted, to enter into a contract with the Owner in the exact form provided in the Request for Qualffications
and to perform the Design Services and Work in conformance with the Contract Documents, in the time stated therein,
for the Contract Price set forth below, and submits the following proposed compensations and fees and other matters
set forth below:

a. Please provide the hourly rates as required in Section 4.2. of the Agreement (Appendix 1) in the
following manner are indicated below. (These hourly rates will be added to the contract as Exhibit
D for this project):

Title/Position Houry Rate

Principal: $_165  per hour
Director: $_125  perhour
Sr. Project Architect/Project Manager: $.110 _ perhour
Project Architect: $_105 __ per hour
Project Manager: $_105 __ per hour
Project Coordinator; $_90  per hour
Interior Designer: $ 110  per hour
Project Captain: $_100 __ per hour
Technical Staff: $_90  perhour
Contract Administrator: $_85  perhour
Clerical: $_55  perhour

23



RFQu No: 24-752-017

Project No: N/A

RFQu Date: December 14, 2023
Page 20f 5

Project Name: Professional Architectural/Engineering Services

Estimator:
Scheduler:
Designer:

CADD:

Civil Engineer
Junior Civil Engineer
Civil Draftsman
Structural Engineer

Junior Structural Engineer

Structural Draftsman
Mechanical Engineer

Junior Mechanical Engineer

Mechanical Draftsman
Electrical Engineer
Junior Electrical Engineer
Electrical Draftsman

Fire Protection Engineer

Junior Fire Protection Engineer

Fire Protection Draftsman
FF&E Coordinator
Others as appropriate

Please provide a list of Design Professional’s senior staff, subconsuttants and subcontractors who
will be assigned to provide the services required under this contract. This list will be included as

Exhibit C in the contract.

NAME
David Tench, GSST&]J

Keith Solomon, GSST&J

$__ 85 perhour
$__ 75  perhour
$__90 perhour
$__ 80 per hour
$_110 per hour
$__93 perhour
$__80 perhour
$_110  perhour
$__93 perhour
$__ 80 perhour
$_110  perhour
$__93  perhour
$_ 80 perhour
$_110  perhour
$_ 93 perhour
$_ 80 perhour
$_110 _ perhour
$_ 93 perhour
$__80 _perhour
$__75 perhour
$_0n/a__ perhour

FUNCTION

Principal-in-Charge

Project Manager/Construction Administration

Joelle Tambuatco, GSST&|

Project Architect

Cody Steele, GSST&]|

Anya Ray, GSST&]J

Architectural Associate

Architectural Associate

Sherry Friedenberg, GSST&)

Interior Design
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Project Name: Professional Architectural/Engineering Services RFQu No: 24-752-017
Project No: NIA

RFQu Date: December 14, 2023

Page 3of5

Civil: Chip Brown/Chuck Moore — Breedlove Land Planning

Structural: Jason Baines -- Alpha Omega Engineering

Mechanical: Nathan Hammond/Stephen Farquharson -- Hammond & Associates

Plumbing: Nathan Hammond/Stephen Farquharson - Hammond & Associates

Electrical: Nathan Hammond/Stephen Farguharson — Hammond & Associates

Kitchen Consultant: es cho -- ssociates

c. The undersigned Architect hereby acknowledges receipt of the following Addenda:
[insert the number and date of each Addendum; if none, insert "None"]

1.(1/8/24); 2 (1/12/24); 3 (1/24/24)

d. The Architect understands that the Owner reserves the right to reject any or all Proposals, and to
waive any technicalities or informalities.

e. The Architect agrees that this Proposal may not be withdrawn for a period of one hundred and twenty
{120) calendar days after the date and time fixed for receiving said Proposals.

f. The undersigned Architect agrees that if it is notified in writing by mail, telegraph, facsimile or hand-
delivery of the acceptance of this Proposal, via Notice of Award or otherwise, within ninety (20)
calendar days after the date and time fixed for receiving said Proposals, the undersigned Architect
will execute, within five (35 business days of the date of the netice, a contract for the Design Services
and the Work in accordance with the Request for Qualifications in the exact form provided therein
for the Contract Price as agreed upon by the Owner and Architect.

g. The undersigned Architect agrees to commence the Design Services under the Owner's form of
contract after its receipt of a written Work Authorization from the Owner
By submission of the Proposal, Architect represents and warrants that:
(1) Architect has read and understands the Proposal Documents and the Proposal is made in
accordance therewith;

(2) Architect has read and understands the bidding or proposal documents or contract documents for
other portions of the Project, if any, being bid or offered concurrently or presently under construction,
to the extent that such documentation relates to the Design Services or the Work for which the
Proposal is submitted;

(3) the Proposal is based upon furnishing all of the Design Services and the Work, and other things
required by the Proposal Documents; and

(4) all facts stated in the Proposal are true and correct.
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Project Name: Professional Architectural/Engineering Services RFQu No: 24-7562-017
Project No: N/A

RFQu Date: December 14, 2023
Page 4 of 5

By submission of this Proposal, the Architect certifies that this Proposal has been derived independently,
without consultation, communication or agreement as to any matter relating to this Proposal with any other Architect
or with any competitor. The Architect hereby certifies that this Proposal is made without prior understanding, agreement
or connection with any corporation, firm or person submitting a proposal for the same Project and is in all respects fair
and without collusion or fraud. The Architect agrees to abide by all conditions of the Request for Proposal.

Respectfully submitted,

Gardner Spencer Smith Tench & Jarbeau, P.C.
[typed name of Architect]

By _‘@—‘- (seal
[signature]

David W. Tench, Vice-President/Principal

[typed name and fitle] ) —
3340 Peachtree Rd NE  Ste 1800 -
Atlanta, GA 30326

[address of Architect]

(404 ) 522-8805 ext. 3
[Dusiness telephone number]

lanuary 30, 2024
[date of execution]

[f the Architect is a joint venture, utilize the following page of this proposal form for signatures ]
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Project Name: Professional Architectural/Engineering Services

(For Joint Venture Proposals)

By submission of this Proposal, the Architect certifies that this Proposal has been derived independently,
without consultation, communication or agreement as to any matter relating to this Proposal with any other Architect
or with any competitor. The Architect hereby certifies that this Proposal ismade without prior understanding, agresment
or connection with any corporation, firm or person submitting a proposal for the same Project and is in all respects fair
and without collusion or fraud. The Architect agre:

Respectfully submitted

By:

By:

Il cgditions of the Request for Proposal

of Joint Venlure]

[typed name of Joint Venture partner]

[seal]

[signature]

[typed name and fitle]

[address of Joint Venture partner]

[business telephone number]

By.

By:

[date of execution]

[typed name of Joint Venture partner]

[seal]

[signature]

[typed name and title]

[address of Joint Venture partner]

[usiness telephone number]

[date of execution]

RFQu No: 24-752-017
Project No: NIA
RFQu Date; December 14, 2023



EXHIBIT “E”

OTHER INSURANCE

1.1  The DESIGN PROFESSIONAL shall maintain the following other insurance at all times
this Contract is in effect and for a period of six (6) years after Final Completion of the Project. The
DESIGN PROFESSIONAL shall secure the following insurance at his own expense and shall file
Certificates of Insurance with the Owner within five (5) days after the execution of this Contract.
Insurance will not be acceptable unless written by a Company licensed by the State Insurance
Department to do business in Georgia at the time the policy is issued and the company must in
addition be acceptable to the Owner.

1.1.1  Workmen’s Compensation and Employer’s Liability to statutory limits.

1.1.2 Comprehensive Commercial General Liability (“CGL”) including Owner’s &
Contractor’s Protective with the following limits;

(a) General Aggregate: $2,000,000, which shall apply on a per-project
basis;

(b) Products and Completed Operations Aggregate: $1,000,000;

(c) Personal & Advertising Injury: $1,000,000;

(d) Each Occurrence: $1,000,000;

(e) Fire Damage (Any one fire): $50,000; and,

f Medical Expense (Any one person): $5,000.

1.1.3 Automobile Liability (owned, non-owned, hired) with combined single limit of
$2,000,000 annual aggregate, $1,000,000 per occurrence.

1.1.4 Professional Liability (Errors and Omissions); as per Article 8 of the Contract.

1.1.5 Excess/Umbrella Liability Insurance with limits of at least $5,000,000 per
occurrence and in the aggregate which shall provide excess coverage above all
insurance described in this Section 1.1.

1.1.6 The Owner and the DESIGN PROFESSIONAL waive all rights against (1) each
other and any of their subcontractors, subconsultants, agents and employees, each of
the other, and (2) the Contractor, the Contractor subcontractors, if any, and any of their
subcontractors, sub-contractors, agents and employees, for damages caused by fire
or other causes of loss to the extent fully covered by property insurance obtained
pursuant to Paragraph 1.1.2(e) above or other property insurance applicable to the
Project, except such rights as they have to proceeds of such insurance held by the
DESIGN PROFESSIONAL as fiduciary.

1.2 The Owner and DeKalb County School District shall be included as additional insured
on the coverages specified in subparagraphs 1.1.2, 1.1.3 and 1.1.5 and shall be indicated as
such on certificates of insurance required herein.

1.2.1 With respect to CGL Insurance only, all CGL insurance policies shall contain
additional insured endorsements forms CG 20 10 11 85, CG 20101001, CG 2037 10
01, or their substantial equivalents, so that the policies provide additional insured
coverage for (a) both ongoing and completed operations; and (b) liability “arising out
of” DESIGN PROFESSIONAL'’s work.
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1.2.2 Each certificate shall contain a provision that coverages afforded under the
policies will not be canceled, changed or allowed to expire until thirty (30) days after
the Owner has received written notice evidenced by return receipt of registered letter.

1.2.3 Each primary and excess/umbrella CGL and Automobile Liability insurance
policy required to be maintained by the DESIGN PROFESSIONAL and any of its
subcontractors or subconsultants shall be primary to and non-contributory with any
insurance carried by the Owner and DeKalb County School District, such that no
primary, excess or umbrella insurance carried by the Owner or DeKalb County School
District shall be required to respond to any claim, suit or demand, if at all, until all
applicable primary and excess/umbrella CGL and Automobile Liability insurance
policies maintained by the DESIGN PROFESSIONAL and any of its subcontractors
and subconsultants have been exhausted.

1.2.4 The primary, excess/umbrella CGL and Automobile Liability insurance policies
maintained by the DESIGN PROFESSIONAL and any of its subcontractors or
subconsultants shall not contain any insured vs. insured, cross-liability or cross-claim
exclusion or endorsement barring coverage for any claims by the Owner or DeKalb
County School District against the DESIGN PROFESSIONAL or any other insured
under said policies.

1.3 In the event that the DESIGN PROFESSIONAL elects to retain subcontractors or
subconsultants and the Owner approves said retention, the DESIGN PROFESSIONAL
shall require all such subcontractors and subconsultants to comply with the insurance and
notice requirements of this Exhibit E, including but not limited to (a) maintaining the types
and amounts of insurance described in this Exhibit E; and (b) having the DeKalb County
Board of Education and DeKalb County School District named as additional insureds on
all such insurance pursuant to Paragraph 1.2 of this Exhibit E. The DESIGN
PROFESSIONAL assumes all liability for its subcontractors’ and subconsultants’ failure to
comply with insurance provisions of this Exhibit E.
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EXHIBIT “F”

ASBESTOS EXCLUSION CERTIFICATION FORM
(NEW CONSTRUCTION & ADDITIONS ONLY)

In compliance with Asbestos Hazard Emergency Response Act (AHERA) Part 763 “Asbestos’,
Subpart E “Asbestos-Containing Materials in Schools”, Section 763.99 “Exclusions” paragraph
(a) (7), | , the Design Professional

(Design Professional)

of record for

(Project Name) ‘ (Substantial Completion Date)
located in DeKalb County School District, (the “Project”)
(School System Name) (State Project Number)

certify that [initial one of the following].

(i) to my actual knowledge, no Asbestos Containing Building Material (ACBM) was
specified as a building material in any construction document for the Project. [initial
if applicable]:

or

(i) to the best of my knowledge, no ACBM was used as a building material on the
Project. [initial if applicable]:

(Architectural or Engineering Firm)

(Signature of Architect or Engineer)

(Date)

(Georgia Architectural or Engineering License Number)

(Seal and Signature)
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EXHIBIT “G”

DESIGN PROFESSIONAL PROPOSAL
[

REQUEST FOR QUALIFICATIONS

RFQu No. 24-752-017

FEBRUARY 1, 2024

Gardner Spencer smith Tench “, Jarbeau
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Gardner

4.1 LETTER OF INTEREST b

[ ——————————————]
Tench ¢

Jarbeau
January 30, 2024

DeKalb County Board of Education
Operations Division

Sam A. Moss Service Center

1780 Montreal Rd

Tucker, GA 30084-6705

RE: Request for Qualifications (RFQu) No. 24-752-017 Professional Architectural/Engineering Services

Dear Selection Committee Members,

Gardner Spencer Smith Tench & Jarbeau is dedicated to meeting the requirements outlined in your Request
for Proposal for Architectural and Engineering Services and is eager to present our qualifications. We believe
that our extensive project experience, combined with our track record of success in K-12 projects, makes
our firm an ideal partner for your important projects. We have described the organization, processes, and
tools that we will use to provide you with a callaborative and creative team throughout our proposal.

We believe in proactive participation and delivering the highest levels service. Over our 40 years in
business, our commitment to our clients has never wavered. Client first. Quality. Hands-on approach.
Collaboration. These values are the foundation for all our services. Over 80% of our Owners are repeat
clientele, and we continue to design projects that are sustainable, on-time, in-budget, and with the highest
quality of customer service. We are committed to delivering a collaborative and innovative effort throughout
the design and engjineering services for the DeKalb County School District (DCSD).

Our firm is composed of a rich mix of working principals — all of whom have worked together for over 30
years. Joe Gardner, founding principal, started the company in 1983. Ownership was expanded internally
to include Randy Smith in 1987, David Tench in 1996, and Keith Solomon in 2016. All are currently full
partners in the firm. One Tower Place in Buckhead, 3340 Peachtree Road NE, Suite 1800, Atlanta, Georgia
30326, is where our office is located. Our main telephone number is (404) 522-8805. At Gardner Spencer
Smith Tench & Jarbeau, we prioritize proactive participation and strive to provide unparalleled service.

We are eagerly looking forward to the opportunity to partner with DCSD. Our firm hopes you find our
submittal to be responsive to each of the stated criteria contained in RFQu No. 24-752-017. Thank you for
considering our proposal. Should you have any questions or require additional information, please do not
hesitate to contact me at (404) 522-8805 ext. 3 or dtench@gsstj.com. With sincere appreciation for your
kind consideration of our firm‘s qualifications and experience, | am
Warm regards,

="

David W. Tench, Vice-President/Principal

3340 Peachtree Rd NE Ste 1800 | Atlanta, GA 30326 | (404) 522-8805 | www.gsstj.com
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4.3 COMPLIANCE INFORMATION

j— ————— — — — - ]
4.3.1 Georgia Secretary of State Certification
4.3.1.1 Legal Name of Entity

Gardner Spencer Smith Tench & Jarbeau, P.C. (GSST&J) is a Georgia Professional Corperation.
4.3.1.2 Georgia Secretary of State Certification

STATE OF GEORGIA
Secretary of State

Corporations Division
313 West Tower
2 Martin Luther King, Ji. Dr.
Atlanta, Georgia 30334-1530

Annual Registration *Electronically Filed*
Secretary of Stae
Filing Date: 01/08/2024 12:57:17

BUSINESS NAME : GARDNER SPENCER SMITH TENCH &JARBEAU, P.C.

CONTROL NUMBER 1315213
BUSINESS TYPE . Domestic Profit Corporation

ANNUAL REGISTRATION PERIOD 2024

PRINCIPAL OFFICE ADDRESS 50 Hurt Plaza, SE, STE 1100, ATLANTA, GA, 30303-1800, USA
REGISTERED AGENT NAME * David W, Tench

Tower Place Building 3340 Peachtree Road NE, Suite 1800, Atlanta, GA,

REGISTERED OFFICE ADDRESS . 30326-1064, USA

REGISTERED OFFICE COUNTY . Fulton

OFFICER TITLE ADDRESS

B RANDALL SMITH Secretary 127 PEACHTREE ST NE STE 1020, ATLANTA, GA, 30303, USA
GARDNER JOSEPH G, JR CFO 127 PEACHTREE ST NE STE 1020, ATLANTA, GA, 30303, USA
GARDNER, JOSEPH G,JR CEO 127PEACHTREE ST NE STE 1020, ATLANTA, GA, 30303, USA

 Tower Place 100, 3340 Peachtree Road NE, Suite 1800, Atlanta, GA, 30326-

PRINCIPAL OFFICE ADDRESS * 1064, USA

REGISTERED AGENT NAME : David W Tench

REGISTERED OFFICE ADDRESS F Ig;:?t%ajze 100, 3340 Peachtree Road NE, Suite 1800, Atlanta, GA, 30326~
REGISTERED QFFICE COUNTY Fulton

OFFICER TITLE ADDRESS

Tower Place 100, 3340 Peachtree Rd NE, Suite 1800, ATLANTA,
GA, 30326-1064, USA

Tower Place 100, 3340 Peachtree Rd NE, Suite 1300, ATLANTA,
GA, 30326-1064, USA

B RANDALL SMITH Secretary

GARDNER JOSEPH G, JR CFO

Tower Place 100, 3340 Peachtree Rd NE, Suite 1800, ATLANTA,
GA, 30326-1064, USA

GARDNER, JOSEPH G, JR CEO

AUTHORIZER SIGNATURE . David W. Tench AIA
AUTHORIZER TITLE . Officer

RFQU NO. 24-752-017
1
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4.3 COMPLIANGE INFORMATION

= —————————— ]
4.3.1 Georgia Secretary of State Certification
City of Atlanta Business License

i
'_‘?\ CITY OF ATLANTA QCCUPATION TAX REGISTRATION CERTIFICATE

L
" ( " - 58 Trinlty Avenuve SW VALD ONLY WHEN OCCUPATION REGISTRATIOR TAX
et U0 sue 1350 REQUIREMENTS ARE PAID
B 7 ardanca Ga 30302
s
Business Name: GARDNER SPENCER SMITH TENCH Busimess Type(s): 541310 Architectinal Sirvices
Business locatlon: 3340 PEACHTREE RD NE SUITE 1800 Malling Address: 334D PEACHTREE RD NE SUITE 1800
ATLANTA, GA 30326 ATLANTA, GA 20226
Owner:
L Number: LGB 5. Uoense Type: General Buss ess Liteade
Issued Date: 1/8/2024 [ i ific/Technical Services
Explration Date: 12/31/2024

Molame d Halla

Mohamed Balla, Chief Financhal Oflcer

DEPLAY W AT NOTVALD DOLS HOT AOMPLY TO LITY 20HING ACQUIRIMINTS. NGT VAUD LLESS
ACCOMPANIED BY STATE OF GEBAGIA LICCHSTIS], 5 RTQUIALD CIRTIFCATE NOTTRANSE IRABL IF BUSAESS TLAMINATES GR CHANGES OWNIRSHIR DURING CURTIFCATE AERIOD. CALL
‘THE BUSINESS LKTNSE OFFICE ATA04 206270 THIS LIRTIFICAT [ 15 SUBILCT TO ALLAPPUCABLL GROINANCES AND LAWS

L FOSTED IW A COMBFRUITAS PLKT

4.3.2 Licensing
4.3.2.1 Current Georgia Professional Reglstration

PROFESSIONAL LICENSING

GEORGIA SECRETARY OF STATE BRAD RAFFENSPERGER

CORPORATIONS s ELECTICNS » LICENSING « CHARITIES

Erimgry Ggures Lgmas Informutin
Lic#: RADGSG2S Architect / Interlor [ Type: Registered Architect
Secondery: MWethed: Cormversdon Siatus: Aclive
losuwmt:  9/22/1908 Exphwe:  06/30/2025 Last Reneusd Date: 41972023
Agpoginted Liggnges
No Promequlsiie Information
Poblly Board Orders

Flasss s8¢ Documants sectian below for sny Public Bosrd Ordens

No Other Documents

RFQU NO. 24-752-017
2
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4.3 COMPLIANCE INFORMATION

e e —)
4.3.2 Licensing
4,3.2.1 Current Georgla Professional Registration

PROFESSIONAL LICENSING

GEORGIA SECRETARY OF STATE BRAD RAFFENSFERGER

CORPORATIONS ¢+ ELECTIONS ¢ LICENSING « CHARITIES

Licensee Details
Licenses Information

Name: Joots Marguerite Tambuatco
Address:

Roswell GA 30075
‘Primarr Source License Information

Lic# RAQ13702 Professlon: Architect/ Interior Deslgner Type: Reglstersd Aschitect

Secondary: WMethed:  Examinabion Statws: Acilve

issued:  B/1472013 Expires:  6/30/2025 Last Renewal Date: 6282023
Associated Licenses

No Prerequisite Information
Public Board Orders

Please see Documanls section belaw for any Publlc Board Orders

Other Documents

No Other Documents

PROFESSIONAL LICENSING

GEORGIA SECRETARY OF STATE BRAD RAFFENSPERGER

CORPDRATIONS » ELECTIONS ¢ LICENSING * CHARITIES

Nams: Joson Paul Balnes

Adeross:
Certersville GA 0120
TelmnrpyCnezes Mennen Infyeilen
(177 SE000808 Professlen: Engineers / Land Surveyors Type: Stuctural Enginser
Seumimy: Nethog:  Afidawvtt Satnus: Aclve
looves:  2/12{2021 Explres:  12/3172024 Lot Remous Dpte: 12/292023
Asgocimed Ticenses
No Prorequisite Information
PyhBe Boged Drdesy
Please see Documents section below for any Pubc Board Orders
Other Documents

No Other Documents

RFQU NO. 24-752-017
3
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4.3 COMPLIANCE INFORMATION

|S——l——————— e
4.3.2 Licensing

4.3.2.1 Current Georgia Professional Registration

CORPORATIONS » ELECTIONS » LICENSING ¢« CHARITIES

Licensee Details

Licensee Information

Name: Hugh Oren Brown
Address:

Locust Grove GA 30248

Primary Source License Infarmatian

Lic#: LA001062 Landscape Archi Type: Landscape Archltect

Secondary: Method:  Examination Status: Active

fssued: 10£25¢1996 Expires:  12/31/2024 Last Renewal Date: 122012022

Associated Licenses

No Prerequisite information
Public Board Orders

Please sea Documents saction below for any Public Board Orders
Other Dacuments

No Other Documents

PROFESSIONAL LICENSING

GEORGIA SECRETARY OF STATE BRAD RAFFENSPERGER

CORPORATIONS » ELECTIONS s LICENSING » CHARITIES

Liotames Information
Merne: Charies Eugene Moor
Adirem:

Smyma GA0082

Sowrce Licenss Inbrmation
[17Y ] PEDA3S0  Preesshn: Enginesrs /Land Surveyors Type: Professionsl Enginser
Sacandny: Methes:  Exmmingtion Siatom: Acivo
Issumt: 1252018 Gagiee:  1291/2024 Lot Myngnyl Dete: 112023
Assnelnted Usemoen

No Prenecpistte information
Publlc Bogrd Ordery
Flenss so9 Documents section below fr any Pukils Bowd Orders

Qther Doggmenty

No Other Documants

RFQU NO. 24-752-017
4
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4.3 COMPLIANCE INFORMATION

4.3.2 Licensing
4.3.2.1 Current Georgia Professional Registration

PROFESSIONAL LICENSING

GEORGIA SECRETARY OF STATE BRAD RAFFENSPERGER

CORPORATIONS » ELECTIONS ¢ LICENSING ¢« CHARITIES

1L
Neme: Nathanisl Decarterst Hammond
Adireve:
Cumiming GA 30040
Primary Souree Lleesse Information
Usk: PEQ4T430 I Lend Y Type: Professional Englnoer
Secordery: Mythos:  Examination Stuius: Aciive
bouwi: 63072021 Expires: 1273172024 Last Rerowsl Doty: 1272172028
Amociated Hemnges
No Prerequisits infonmation
Pghille Bogrd Onders
Fisane 90 Documants section below far any Public Board Orjers
Drber Dogyments

No Other Documerdy

4.3.3 Years in Business
4.3.3.1 Number of Years in Business

Gardner Spencer Smith Tench & Jarbeau, P.C. has been in business for 40 years.
4.3.3.2 Location, Address, Phone Number of Firm

GSST&J has a single office located in Atlanta with easy access to all major thoroughfares.
Tower Place 100

3340 Peachtree Rd NE Ste 1800

Atlanta, GA 30326

{404} 522-8805 ext. 3

4.3.3.3 Firm's Principals

Joseph G. Gardner, President

B. Randall Smith, Secretary

David W. Tench, Vice-President

Keith A. Solomon, Business Development

4.3.4 Conflicts of Interest
4.3.4.1 Conflicts of Interest with Detailed Plan

Our firm does not have any existing or potential conflicts of interest with regard to this selection.

RFQU NO. 24-752-017
5
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4.3 COMPLIANCE INFORMATION

em— = =
4.3.5 FInanclal Capabllities
4.3.5.1 Financial Statement

Uploaded electronically (Financial Statement & Federal Tax Return)

4.3.5.2 Insurance Capacity

> DATE (MMWDDAYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE [

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holderis an ADDITIONAL INSURED, the pelicy(ies) must have ADDITIONAL INSURED provisions or bé endorsed.
If SUBROGATION 15 WAIVED, subject to the terme and conditions of the policy, sertain policies may require an endorsement. A statement on

this certificate does not confer to the certficate holder in lieu of such endorsem ent{s).

PRODUCER AN
Zéé%%"é%%ﬂ?&al%“;?; Xe | oy 3046334301 TER% o 404-553-1312
Suite 300 At _cents@yatesing com
Allanta GA 30345 s & o waics

msURER A: Selechve Insurance Campany of SE 39928
THSURED DROSPITHE : Selective | Co of SC 19258
Gardner, Spencer, Smith, Tench & Jarbeau, P C MSURERD: SPICOVE TSUIENCE L0 4
3340 Peachtree Rd NE wsurer c; Conbnental Casualty Carmoany 20443
Suite 1800 MSURER D ¢
Allanta GA 30326 ' SSURERF :

X3

COVERAGES CERTIFICATE NUMBER: 2076984882 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN S SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS

[wmr R AR
LT TYPL OF INSURANCE .?Ea mm POLICYHUMBER ﬁﬁwwn Jﬁ“’“} uKsTS
B | X | COMMERCIAL GF HIRAL LIABRITY ¥ 82236226 111/2023 114172024 | EacH OCCURRENGE $1.000.000
| cLams mave OCCUR H1E 5 (P e o 5300000
EREr MED £ (hne ens penetn | 510.000
- FERBOMN AL 3 ADVERIAURY | 51000000
GEN'L AGGREGATE LIMIT APPLIES PER GENERAL AGGRE GATE $3.000.000
poucy | B Loc PRODUCTS-conpi0® 205 (53000000 |
oTHER: 5
COERED SOLE UM |
® | AUTOMOBILE LiAeLITY 2236226 1112023 | 11172024 | STREREOSINGLEUMT | 51,000,000
sy auto BODILY INJURY Per person) | %
u iy I - BODILY INJURY (Per acdert)| $
X | e Y| Not-GemEn TROPER TV GRNEGE s
|~ | autas onLy AUTOS QoY 2 1 argientl
5
B | X | UMBRELLALIAB X |occur 2236226 11172023 | 111172024 | EACH OCCURRENCE 55,000,000
EXCESS LIAT CLAIAS M ADE AGGREGATE $5,000000
ozo | X [azrenmionag 43 7
A |WORKERS COMPENSATION 03068 MAZ023 | 1nz024 X JE g
AHD EMPLOVERS" LIABILITY ¥IH e ® s _l_suwF L Ie
| ANYPROPRIETORP ARTNER/ENECUTIVE E L EACH ACCIDENT 31000000
OF FICERMEMBEREXCLUDED? Mia
i) 21 DiEEase . gasupLover] s 1 000,
fyes, desaribe under
DESCRIPTION OF OPERATIONS halow EL DISEASE PoUCYLaNT | $1,000000
¢ | Professional Liablity AEHO06121284 1412023 114172024 |$3,000,000 Each Claim $4 000 [OD Agg
$50,000 Deductible
NESCHPTION OF O n THICLES (ACORD 18,

Subject to pobcy Werma, condmons, fomms, and exchusions, he insurance coverages affonde d::y e poscies above include the follgwing when required ?

willen cortract for tho cerificate holder and/or entibes lisiad balow Blanket ional insuted in regards 1o General Liability for ongaing operations

grrhrcl:! Liabdity, Blanket Primary and Non-Contnbutory i regards to General Liabaty, Blanke! Wanver of Subirogation in regards 1o General Liabiity & Warkers
ompensation

See Attached
CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRISBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WATH THE POLICY PROVISIONS.

***For Information Only*™*

AUTHOMILD REPRLSTHTATIVE
1 '.‘5 ; 'g

@ 1888-2016 ACORD CORPORATION. All rights reserved,
ACORD 26 (2016/03) The ACORD name and logo are registered marks of ACORD

RFQU NO. 24-752-017
6
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4.3 COMPLIANCE INFORMATION

4.3.5 Financial Capabilities
4.3.5.3 Litigation

Within the last five (5} yeas, GSST&J has not been involved in any type of litigation.

4.2.5.4 Insurance Claims

Within the past two (2} years, our firm has not filed (or had filed against us} any bankruptcy or insolvency
proceedings or undergone the appointment of a receiver, trustee or assignee for the benefit of creditors.
GSST&J has not failed to complete work or a contact awarded to our firm. Our firm, nor any member of
our team, has not been convicted of, or pleaded guilty or nolo contendre to any felony. There has been no
member of our staff who has had their license to practice suspended.

RFQU NO. 24-752-017
7
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9.1 INDIVIDUAL REVIEW
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5.1.1 Related Experience

5.1.1.1 List of Projects

PROFESSIONAL LEARNING CENTER SOUTH {New Construction/Renovations), College Park, GA
Futton County Schools

firm's responsibility: Full Architectural, Engineering, & Interior Design Services

owner representative: Chad Word, FCS Capital Program Management 6201 Powers Ferry Rd Atlanta, GA
30339 p. (404) 305-3355

project user representative: Same as above

project completion: May 2016

size: 41,0005F cost: $ 9.98M

services: A new addition at Banneker High School to provide instructional space for Career Technology
Education and FCS administrative space. CTE programs include Healthcare Science, Cosmetology, Public
Safety, Broadcast Video & Production and Marketing & Fashion Merchandising.

status of project: Completed

key project staff: David Tench, Keith Solomon, Joélle Tambuatco, Sherry Friedenberg
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9.1 INDIVIDUAL REVIEW
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5.1.1 Related Experience
5.1.1.1 List of Projects

RENOVATIONS/MODIFICATIONS TO REGIONS 4A, 4C, 5C, Various locations in DeKalb, GA
DeKalb County School District

firm’s responsibility: Full Architectural, Engineering, & Interior Design Services

owner representative: Eno Atta, {former )Project Manager, DCSD SPLOST V CIP Program Sam Moss Center,
1780 Montreal Rd Tucker, GA 30084 p.{404) 784-2860 f. {678) 676-1475

project user representative: Same as above
praject completion: July 2016-July 2018
size: Varies  cost: $ 1M-3.28M

services: Generalized scope of work included:
e Provided ADA upgrades to parking lot and hall restrooms
Installed 20-ton HVAC packages
Replaced lighting systems
Replaced electrical distribution systems
Provided ADA and Fire Life Safety upgrades as appropriate far the scape of work
Provided playfield access
Renovated parking lots
Replaced drinking fountains
Replaced grease trap and backflow preventers
Replaced roofs
Replaced air distribution, exhaust air and heat recavery systems to eliminate odor
Replaced domestic water supply system
Repaired pedestrian paving
Built canopies between existing facilities
Replaced roof top units and fan coil units
Provided energy enhanced controls and instrumentation far roof top units
Replaced kitchen equipment
Replaced the caoling tower, pumps, piping and valves

® & & 2 & 2 o 6 & o & ° @ O 0 @

status of project: Completed
key project staff: David Tench, Keith Salomon, Joélle Tambuatco, Sherry Friedenberg
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9.1 INDIVIDUAL REVIEW

5.1.1 Related Experience

5.1.1.1 List of Projects

GREENE COUNTY HIGH SCHOOL COLLEGE AND CAREER ACADEMY, Greensboro, GA
Greene County School System

firm’s responsibility: Full Architectural, Engineering & Interior Design Services

owner representative: Greene County Schools, Ralph Boswell, Construction Manager 1002 South Main St
Greensboro, GA 30642 p. (706) 454-1029, f. (706) 453-9019

project user representative: Same as above

project completion: February 2019

size: Three (3) separate and distinct phases with all phases finishing on schedule

cost: $ 6.5M

services: See Phase | and Phase |l description below

status of project:

key project staff: David Tench, Keith Solomon, Joélle Tambuatco, Sherry Friedenberg

Phase I: This new scope included the
demolition of the existing bus canopy
which is where the new addition will be
located during Phase Il. Additionally, the
renovation provided new finishes in the
administrative area, relocated the athletic
director’s office with the basketball
concessions area, and provided a secured
entrance from the main lobby back into
the school’s interior.

Phase II, l1l: Phase Il documents incorporated the newly selected career pathways - Agriculture Mechanics,
Health Science, Culinary Arts, Marketing Sales & Service, ROTC and Automotive Service Technology. Floor,
wall, and ceiling finishes were upgraded throughout the school. Existing rooftop units were removed and
replaced with new units. New units consisted of ultra-high efficiency, gas heat/electric cool type with
R-410a refrigerant, and differential enthalpy economizer.
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9.1 INDIVIDUAL REVIEW
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5.1.1 Related Experience

5.1.1.1 List of Projects

UNIDOS DUAL LANGUAGE CHARTER SCHOOL (Renovations/Madifications), Forest Park, GA
Clayton County Public Schaals

firm’s respansibility: Full Architectural, Engineering, & Interiar Design Services

awner representative: Ranick Jaseph, Director of Canstruction 1058 Fifth Ave Jonesbore, GA 30236
p. (770) 473-2825, f. (770} 473-2706

project user representative: Same as abave
project completion: December 2016
size: 65,300SF  cost: § 2.7M

services: Renovations include: paint flaaring {all), ADA restroam madernization, daor replacement (all),
install intercom and clacks, replace Media Center casewark, install new fire alarm and burglar alarms,
replace water heaters, gym and cafeteria PA system averhaul, parking averlay, new dack and dumpster pad,
and replace water main (PRV).

status of projectt Completed

key project staff: David Tench, Keith Scloman, Joélle Tambuatco, Sherry Friedenberg

HUIE ELEMENTARY SCHOQL {Renavations/Madifications), Farest
Park, GA
Claytan Caunty Public Schoals

firm’s responsibility: Full Architectural, Engineering, & Interior Design
Services

owner representative: Ronick Jaseph, Director of Construction 1058
Fifth Ave Janesbaro, GA 30236 p.(770)473-2825,f.(770)473-
2706

project user representative: Same as above
praject completion: December 2016
size: 72,300SF  cost: § 4.05M

services: Renovations include: replace flacring, paint walls (allj, ADA
restraom madernization, new ceilings, door replacement (all}, replace
millwerk, install intercam and clocks, replace Media Center casewark,
install new fire alarm and burglar alarms, update security vestibule,
upgrade and replace video security system, replace water heaters,
gym and cafeteria PA system averhaul, replace playground equipment,
parking averlay, new dock and dumpster pad, and replace water main
{PRV), install new grease trap, sidewalk replacement, and add security
surveillance to gym corridor.

status of project Campleted

key praject staff: David Tench, Keith Solomon, Joélle Tambuatco,
Sherry Friedenberg
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9.1 INDIVIDUAL REVIEW

5.1.1 Related Experience
5.1.1.1 List of Projects

NORTHWESTERN MIDDLE SCHOOL (Renovations/Modifications), Milton, GA
Fulton County Schools

firm's responsibility: Full Architectural, Engineering, & Interior Design Services

owner representative: Chad Word, FCS Capital Program Management 6201 Powers Ferry Rd  Atlanta, GA
30339 p. (404) 305-3355

project user representative: Same as above
project completion: August 2019
size: 158,000SF cost $6.7M

services: Qur services in this phase began by conducting a continued evaluation of program, schedule,
project site, and delivery methed in order to ascertain the requirements of the project. Project developed
to address these deficiencies and systems’ replacements in Life Safety, Security, Envelope, Mechanical,
Plumbing, Electrical, Elevators, Utilities and Site Improvements.

status of project: Completed

key project staff: David Tench, Keith Sclomon, Joélle Tambuatco, Sherry Friedenberg
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5.1 INDIVIDUAL REVIEW

5.1.1 Related Experience
5.1.1.1 List of Projects

WEBB BRIDGE MIDDLE SCHOOL (Renovations/Modifications), Alpharetta, GA
Fulton County Schools

firm’s responsibility: Full Architectural, Engineering, & Interior Design Services

owner representative: Chad Word, FCS Capital Program Management 6201 Powers Ferry Rd  Atlanta, GA
30339 p. (404) 305-3355

project user representative: Same as above
project completion: August 2019
size: 173,000SF cost $7M

services: Our services in this phase began by conducting a continued evaluation of program, schedule,
project site, and delivery method in order to ascertain the requirements of the project. Project developed
to address these deficiencies and systems’ replacements in Life Safety, Security, Envelope, Mechanical,
Plumbing, Electrical, Elevators, Utilities and Site Improvements.

status of project: Completed

key project staff: David Tench, Keith Solomon, Joélle Tambuatco, Sherry Friedenberg
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9.1 INDIVIDUAL REVIEW
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5.1.1 Related Experience

5.1.1.1 List of Projects

NORTH FULTON CENTER (Renovations/Modifications), Roswell, GA

Fulton County Schools

firn's responsibility: Full Architectural, Engineering, & Interior Design Services

owner representative: Chad Word, FCS Capital Program Management 6201 Powers Ferry Rd Atlanta, GA
30339 p. (404) 305-3355

project user representative: Same as above
project completion: January 2018
size: 54,000SF cost: $ 3M

services: The project consists of renovating the existing three-building facility formerly known as
Independence High School and Teachers Museum North. The Teachers Museum will remain and its lower
level floor will be completely renovated to house the Georgia Network for Educational and Therapeutic
Supports (GNETS) program presently occupying space at the existing Independence High School (also
known as Milton Center). The remaining space that was once the Independence HS will be modified where
practical to include the new program for the second chance program. FTE presently is at 225 students with
expectations to increase to 300 students.

status of project: Completed
key project staff: David Tench, Keith Solomon, Joélle Tambuatco, Sherry Friedenberg
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5.1 INDIVIDUAL REVIEW
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5.1.1 Related Experience

5.1.1.1 List of Projects

HAPEVILLE ELEMENTARY SCHOOL (Renovations/Modifications}, Hapeville, GA and PALMETTO
ELEMENTARY SCHOOL (Renovations/Modifications), Palmetto, GA
Fulton County Schools

firm's responsibility: Full Architectural, Engineering, & Interior Design Services

owner representative: Chad Word, FCS Capital Program Management 6201 Powers Ferry Rd  Atlanta, GA
30339 p. (404} 305-3355

project user representative: Same as above
project completion: August 2014

size: 121,516SF cost: $ 5.2M {Hapeville ES}
145,800SF $ 8.5M (Palmetto ES}

services: Hapeville Elementary School required drainage improvements, fencing improvements, asphalt
paving improvements, the replacement of broken and heaving sidewalks, hard surface playcourt
improvements and brick dumpster enclosure repairs.

The Palmetto Elementary School Needs Assessment work included modifications o the exterior areas
such as drainage improvements to existing storm water systems, fencing improvements, emergency
generator enclosure, brick dumpster enclosure, hard surface play court improvements, tennis courts and
track removal. Some of the interior highlights are locker room modifications, corridor door replacement
and refinishing, casework replacement, carpet replacement, terrazzo repair, replace ceiling tile and grid and
a new interior sign package. HVAC improvements included the replacement of VED's water pumps and
cooling tower fans, replacement of chemical water treatment system

status of project: Completed
key project staff: David Tench, Keith Solomon, Joélle Tambuatco, Sherry Friedenberg
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5.1 INDIVIDUAL REVIEW
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5.1.1 Related Experience

5.1.1.1 List of Projects

S.L. LEWIS ELEMENTARY SCHOOL (Renovations/Madifications), College Park, GA
Fulton County Schoals

firm’s responsibility: Full Architectural, Engineering, & Interior Design Services

owner representative: Chad Word, FCS Capital Program Management 6201 Powers Ferry Rd Atlanta, GA
30339 p. (404) 305-3355

project user representative: Same as abave
project completion: May 2015
size: 88,810SF cost: $ 6.8M

services: S.L. Lewis Elementary School site exteriaor work included fencing impravements, asphalt paving
improvements, EFIS painting, replacement of cracked, failing and uneven sidewalks, exterior door
replacement and exterior canopy refurbishment. Some of the highlights of the interior work included
marker & tack board replacement, carpet replacement, replacement of acoustical ceiling tile and grid, the
replacement of the restroom hand dryers, new toilet partitions, and projector screen relocations. The
mechanical improvements were comprised of the replacement of the existing WSHP system, including new
cooling tower, bailer and pumps. The replacement of the RTU's serving the kitchen, cafeteria and gym,
including PTAC's for the P.E. offices and a new vent hood in the kitchen with new DDC controls a mini
split system in the server rooms and improved ventilation in the electrical rooms. Electrical improvements
include the replacement of the original switch gear, panel boards and transformers, with the upgrade of
branch wiring replacing conductors and provide proper grounding of the electrical system throughout. Fire
sprinkler system improvements with domestic water and sanitary piping replacement was completed.

status af project: Completed
key project staff: David Tench, Keith Solomon, Joélle Tambuatco, Sherry Friedenberg
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5.1 INDIVIDUAL REVIEW

5.1.2 Proposed Project Staff & Their Function
5.1.2.1 Organization Chart

| David Tench

Principal-in-Charge/GSST&J

|

Keith Solomon

Project Manager & Construction

Administration/GSST&J
i Joélle Tambuatco i Sherry Friedenberg
Project Architect/GSST&J Interior Design/GSST&)
I [ —
Cody Steele | Anya Ray
Architectural Associate/GSST&J i Architectural Associate/GSST&J

Stephen Farquharson ‘ Nathan Hammond

|

| . .
| Electrical Engineering Services; Mechanical/Plumbing |
Security/AV/IT Engineering Services; Fire |
Protection [

Hammond & Associates

Hammond & Associates |

Chuck Moore | Jason Baines I
Chip Brown | |
Civil Engineering ‘ i
Survey/Geotechnical i | Structural Engineer
Landscape Architect | Alpha Omega Engineers [
|
|

| Breedlove Land Planning
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5.1 INDIVIDUAL REVIEW

5.1.2 Proposed Project Staff & Their Function
5.1.2.2 Staff Ability, Experience, and Role

DAVID TENCH, AIA LEED AP - PRINCIPAL-IN-CHARGE

David will serve as the leader of the entire team and the point of contact for DeKalb County School
District (DCSD). He will fully participate in each phase of the project and ensure quality contral. David has
extensive K-12 experience on projects iocated in Georgia totaling over a quarter of a billion dollars of K-12
construction in the last 16 years.

KEITH SOLOMON, ARCHITECTURAL ASSOCIATE - PROJECT MANAGER/CONSTRUCTION ADMINISTRATION
Keith will serve as the liaison between DCSD, the community, and the school staff to ensure that their
input is implemented from the preliminary design through the construction administration. He will be
responsible for coordination between the engineers, consultants, cantractors, and the owner.

JOELLE TAMBUATCO, NCARB - PROJECT ARCHITECT

Joélle will assist Keith in the production of the construction documents and participate in reviewing the
documents for quality contral and constructability. She will also lead the development of the drawings
through each phase of design, facilitate code research and implementation, and coordinate permitting.

CODY STEELE - ARCHITECTURAL ASSOCIATE

Cody has a thorough knowledge of architectural design, construction detailing, construction pracedures,
zoning and building codes, as well as building materials and systems. Cody will plan and program layouts
for the project, coordinate and integrate engineering elements into a unified design, produce canstruction
documents in REVIT, and manage the project's drawings in-house.

ANYA RAY - ARCHITECTURAL ASSOCIATE

Under general supervision, Anya will work from the design of others and perform routine architectural
assignments. She will produce conceptual plans, renderings, and construction documents. Anya will work in
tandem with all team members to assists in research and coordination of materials and products for project
specifications. She is proficient in REVIT, SketchUp, Photashap, and AutoCad.

SHERRY FRIEDENBERG - INTERIOR DESIGN

With over 30 years of experience, Sherry will lead the development of interior finishes, color selection, and
FF&E coordination. She will facilitate the furniture coordination with the client. Sherry has the experience
to incorporate colors that are exciting and vibrant throughout every project.

NATHAN HAMMOND, PE - PRINCIPAL, MECHANICAL ENGINEER

STEPHEN FARQUHARSON, LEED AP

Nathan and Stephen will be responsible for the design of all electrical and low voltage systems,
including security and telecommunications. Both will work closely with the design team and DCSD
on the mechanical, plumbing, and fire protection systems selection and they will fully document the
selected systems. They will also work on lighting design and will coardinate with DCSD’s A/V and
telecommunications specialists.

JASON BAINES, PE - STRUCTURAL ENGINEER
Jason will wark closely with the design team in determining the most efficient structural system for the
building addition and will be responsible for the design and documentation of the selected system.

CHUCK MOORE, PE, LEED AP - CIVIL ENGINEER

HUGH “CHIP” BROWN, RLA, LEED AP - LANDSCAPE ARCHITECT

Breedlove Land Planning (BLP) is a holistic firm of site design professionals that specializes in complete and
thorough site analysis, conceptual planning and design, construction documentation and administration.
Their engineering background has a focused interest in site drainage, water quality, and storm water
detention design. BLP will provide services in the areas of landscape design, land development, urban
planning, and project management.
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9.1 INDIVIDUAL REVIEW
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5.1.2 Proposed Project Staff & Their Function

5.1.2.3 Resumes of Key Persons

DAVID TENCH, AIA LEED AP
PRINCIPAL-IN-CHARGE

Gardner Spencer Smith Tench & Jarbeau, Principal
Experience/37 years

Experience at GSST&]J/37 years

Registered Architect/GA (RA#006926)

EDUCATION

Bachelor of Architecture, Auburn University, Cum Laude, 1984
Associates of Science, Architectural Drafting Technology and
Building Construction, Western Kentucky University, 1980

PROFESSIONAL AFFILIATIONS & CERTIFICATIONS
American Institute of Architects (AIA),

Association for Learning Environments (A4LE), Georgia Chapter
LEED Accredited Professional; United States Green Building Council

With over 36 years of experience, David will focus on the business and financial aspects of the project. He will be in
charge of issuing and monitoring contractual agreements and standard forms. He will fully participate in each phase
of the project to ensure quality control and contract compliance while overseeing the project team and guiding the
project process. David is committed to achieving client and project goals, offering support to project managers, and
ensuring that staff and resources are provided for a successful project outcome.

RELEVANT PROJECT EXPERIENCE

+  Wheeler High School Renovations, Cobb County School District, Marietta, GA
+ Greene County Elementary School, New Construction, Greene County School System, Greensboro, GA
+ Marietta City Schools, Northcutt Stadium, Marietta, GA
+ Benjamin Banneker High School, New School, Fulton County Schools, College Park, GA
+ Greene County High School CTAE, Greene County School System, Greensboro, GA
-+ Orbit Arts Academy Renovations, Sandy Springs, GA
« The RISE School, Renovations and Additions, East Point, GA
Langston Hughes High School, New Schoal, Fulton County Schools, Fairburn, GA
Westlake High School, New School, Fulton County Schools, Atlanta, GA
+ Carver High School, New School, Muscogee County School District, Columbus, GA
Huie Elementary School/Unidos Dual Language Charter, Renovations, Clayton County Public Schools
+ Banneker High School, South College & Career Academy, Fulton County Schools, College Park, GA
+ Fulton County Schools, Needs Assessment Projects I, II, I11, IV, Fulton County, GA
+ North Springs/Riverwood Cluster, Needs Assessment Projects, Fulton Co. Schools, Sandy Springs, GA
Centennial Cluster, Needs Assessment Projects, Fulton Co. Schools, Fulton County, GA
Bear Creek Middle School, Gymnasium Floor Replacement, Fulton County Schools, Fairburn, GA
Independence High School, Renovations, Fulton County Schools, Roswell, GA
Stoneview Elementary School; Bouie Elementary School; Marbut Elementary School; Salem Middle School; Flat
Rock Elementary School, Renovations, DeKalb County Schools
- Hapeville Elementary School; Palmetto Elementary School; 8.L. Lewis Elementary School, Renovations, Fulton
County Schools
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5.1.2 Proposed Project Staff & Their Function

5.1.2.3 Resumes of Key Persons

KEITH SOLOMON, ASSOCIATE AIA
PROJECT MANAGER/CONSTRUCTION ADMINISTRATION

Gardner Spencer Smith Tench & Jarbeau, Principal
Experience/30 years
Experience at GSST&]/30 years

EDUCATION

Master of Architecture, Georgia Institute of Technalogy, 1998
Bachelor of Science, Architecture, University of Virginia, 1993
Assaciate Degree, Norfalk State University, 1990

PROFESSIONAL AFFILIATIONS & CERTIFICATIONS
American Institute of Architects (AlA), Associate Member
Association for Learning Environments (84LE}, Georgia Chapter

With aver 30 years of experience, Keith is caommitted to achieving client and project goals by offering collabarative
suppart for his fellow team members and by ensuring that staff and rescurces are provided for a successful project
outcome. Keith steadfastly measures the performance of his team not only to assess adherence to basic standards
such as budget and schedule, but also ta evaluate the integrity, effectiveness and enthusiasm of the team’s response
to all of the Owner’s needsand concerns.

He understands contracts and the financial nature of architectural business. Keith willbe tasked with coordinating
consultants and schedules, managing construction administration, and focusing on elements involved with the
client and project team relationships.

RELEVANT PROJECT EXPERIENCE
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Lakewaod Event Center, Clayton County Board of Commissioners, Jonesbara, GA

The RISE Schoal, Renovations and Additions, East Point, GA

shelnutt Intergenerational Center Canopy, Clayton County Board of Commissioners, Jonesbaro, GA
Wheeler High School Renovations, Cobb County School District, Marietta, GA

orbit Arts Academy Renovations, Sandy Springs, GA

Ritz Theatre, Annex Addition, Taccoa, GA

Greene County Elementary School, New Construction, Greene County Schoal System, Greensbore, GA
Clayton Infarmation Technology Center, Clayton County Board of Commissioners, Jonesboro, GA
Atlanta Metropalitan State College, Student Services and Success Center, Atlanta, GA

NW Clayton County Library, Clayton County, GA

Renovations to Fire Station #6, Hampton, GA

Centurion Auto Logistics, Inc., Commerce, GA (Design-Build Praject with Hayes Canstruction)
Banneker High Schocl, South Callege & Career Academy, Fulton County Schoals, College Park, GA
Clayton Recards Center Bunker, Claytan County Board of Commissioners, Jonesbora, GA

Jacksan County Agricultural Facility, Jackson County, Jefferson, GA (Design-Build Project/Hayes Construction)
Huie Elementary School/Unidas Dual Language Charter, Renavations, Clayton County Public Schoals
Marietta City Schools Northeutt Stadium, Marietta, GA

Banneker High Schocl, New Schaal, Fulton County Schaols, Callege Park, GA

Langston Hughes High Schoal, New Schoal, Fulton County Schoals, Fairburn, GA

Westlake High Schoal, New Schaol, Fulton County Schoals, Atlanta, GA

Carver High Schaal, New Scheol, Miscogee County School District, Columbus, GA

Hapeville Elementary School; Palmetta Elementary School; S.L. Lewis Elementary School, Renovations, Fulton
County Schools

Fulton County Schoals, Needs Assessment Prajects, I1, I11, IV, Fulton County, GA
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5.1.2 Proposed Project Staff & Their Function

5.1.2.3 Resumes of Key Persons

JOELLE TAMBUATCO, NCARB
PROJECT ARCHITECT

Gardner Spencer Smith Tench & Jarbeau
Experiencef22 years

Experience at GSST&J/8 years
Registered Architect/GA #RA013702

EDUCATION

Master of Architecture, Georgia Institute of Technology, 2004
Bachelor of Science, Biology, Emory University, 1995
Bachelor of Arts in French Literature, Emory University, 1995

PROFESSIONAL AFFILIATIONS & CERTIFICATIONS
National Council of Architectural Registration Boards (NCARB)

With over 22 years of experience, Joélle is committed to achieving client and project goals by offering collaborative
support for her fellow team members and by ensuring that staff and resources are provided for a successful project
outcome. Jo&lle will be tasked with coordinating consultants and schedules, managing construction admin!stration,
and focusing on elements involved with the client and project team relationships.

She will develop, manage, and coordinate drawing sets and shop drawing review. Jo&lle is proficient in REVIT,
SketchUp, and AutoCad. As our senior team member, she is responsible for the overall development and
implementation of the project construction documents.

RELEVANT PROJECT EXPERIENCE

Lakewood Event Center, Clayton County Board of Commissioners, Joneshoro, GA

Coweta E-911 Bunker Room Renovations, Newnan, GA

Coweta WarDaddy Hangers, Newnan, GA

Coweta K-9 Kennel Facility; Newnan, GA

The RISE School, Renovations and Additions, East Point, GA

Greene County Elementary School, New Construction, Greene County School System, Greensboro, GA
Atlanta Metropolitan State College, Student Services and Success Center, Atlanta, GA

Banneker High School, New School, Fulton County Schools, College Park, GA

Coweta County Public Works Building, Newnan, GA

Benjamin Banneker High School, CTE Addition, Fulton County Schools, College Park, GA

Langston Hughes High School, New School, Fulton County Schools, Fairburn, GA

Union County Fire Station #13, Blairsville, GA

Jackson County Agricultural Facility, Jackson County, Jefferson, GA (Design-Build Project/Hayes Construction)
Huie Elementary School/Unidos Dual Language Charter, Renovations, Clayton County Public Schools
Stoneview Elementary School, Renovation, DeKalb County Schools

Madras Park and Community Center, Adaptive Reuse, Newnan, GA

Coweta County at Shenandoah, Adaptive Reuse/Tax Commissioner’s Office, Newnan, GA

Flat Rock Elemen tary School, Renovation, DeKalb County Schools

Renovatons to Fire Station #6, Hampton, GA

NW Clayton County Library, Clayton County, GA

Hapeville Elementary School; Palmetto Elementary School; S.L. Lewis Elementary School, Renovations, Fulton
County Schools

.
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5.1.2 Proposed Project Staff & Their Function
5.1.2.3 Resumes of Key Persons

CODY STEELE
ARCHITECTURAL ASSOCIATE

Gardner Spencer Smith Tench & Jarbeau
Experience/3 years
Experience at GSST&J/2 years

EDUCATION
Bachelor of Arts, Architecture, University of Maryland, 2018

PROFESSIONAL AFFILIATIONS & CERTIFICATIONS
American Institute of Architects (AIA), Associate Member

Cody will provide critical support to the project's Architect to ensure that all architectural designs are cohesive

in style and quality. Cody has a thorough knowledge of architectural design, construction detailing, construction
procedures, zoning and building codes, as well as building materials and systems. Cody will plan and program
layouts for the project, coordinate and integrate engineering elements into a unified design, produce construction
documents in REVIT, and manage the project's drawings in-house.

RELEVANT PROJECT EXPERIENCE

Ritz Theatre, Annex Addition, Toccoa, GA

Greene County Elementary School, New Construction, Greene County School System, Greensboro, GA

Wheeler High School Renovations, Cobb County School District, Marietta, GA

Orbit Arts Academy Renovations, Sandy Springs, GA

Greene County Union Point Elementary School, Roof Replacement, Greene County School System, Greensboro, GA
Carson Middle School Modular Building, Greene County School System, Greensboro, GA

Benson Bakery, Renovations,, Bogart, GA

.

Takoma Park Middle School, Renovation/Addition, Montgomery County Public Schools, Takoma Park, MD*
Beach Elementary School, Calvert County Public Schools, Chesapeake Beach, MD*

Northwood Elementary School, Baltimore City Public Schools, Baltimore, MD*

Meade Senior High School, Renovation & Addition, Anne Arundel County Public Schools, Fort Meade, MD*
Hammond High School, Renovation & Addition, Howard County Public Schools, Columbia, MD*

South County Reglonal Recreations & Aquatics Center, Aquatics Component, Silver Spring, MD*
Congressional School Pool, Falls Church, VA*

North Harford Elementary School Pool, Harford County Public Schools, Pylesville, MD*

*Projects completed prior to joining GSST&J

.

.
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5.1.2 Proposed Project Staff & Their Function

5.1.2.3 Resumes of Key Persons

ANYA RAY

ARCHITECTURAL ASSOCIATE
Gardner Spencer Smith Tench & Jarbeau
Experiencef1 year

Experience at GSST&J/1 year

EDUCATION
Master of Architecture, Columbia University, 2023

Bachelor of Sclence, Architecture, Georgla Institute of Technology, 2019

PROFESSIONAL AFFILIATIONS & CERTIFICATIONS

American Institute of Architects (AIA), Associate Member

Although with our firm for one year, Anya has interned

with us for nearly six years while completing

undergraduate and graduate school coursework. Under general supervision, Anya will work from the design

of others and perform routine architectural assignments. She will produce conceptual plans, renderings, and
construction documents. Anya will work in tandem with all team members to assists in research and coordination
of materials and products for project specifications. She is proficient in REVIT, SketchUp, Photoshop, and AutoCad.

RELEVANT PROJECT EXPERIENCE

Ritz Theatre, Annex Addition, Toccoa, GA

Lakewood Event Center, Clayton County Board of Co
NW Clayton County Library, Clayton County, GA
Orbit Arts Academy Renovations, Sandy Springs, GA

RFQU NO.

Greene County Elementary School, New Construction, Greene County School System, Greensboro, GA
The RISE School, Renovations and Additions, East Point, GA
Atlanta Metropolitan State College, Student Services and Success Center, Atlanta, GA

mmyissioners, Jonesboro, GA

24-752-017
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5.1.2 Proposed Project Staff & Their Function

5.1.2.3 Resumes of Key Persons
i Wt TR ST

SHERRY FRIEDENBERG
INTERIOR DESIGNER

Gardner Spencer Smith Tench & Jarbeau
Experience/30 years
Experience at GSST&J/18 years

EDUCATION
Bachelor of Visual Arts, Georgia State University, 1983
Savannah College of Art & Design, 1979-1980

With over 30 years of experience, Sherry will lead the development of interior finishes, color selection, and FF&E
coordination. She has worked on numerous projects in Georgia while at GSST&]J and will facilitate the furniture
coordination with the client. Sherry has the experience to incorporate colors that are exciting and vibrant
throughout every project.

RELEVANT PROJECT EXPERIENCE

Coweta WarDaddy Hangers, Newnan, GA

Coweta E-911 Bunker Room Renovations, Newnan, GA

Ritz Theatre, Annex Addition, Toccoa, GA

Coweta K-9 Kennel Facility; Newnan, GA

NW Clayton County Library, Clayton County, GA

Coweta County Public Works Building, Newnan, GA

Atlanta Metropolitan State College, Student Services and Success Center, Atlanta, GA

Madras Park and Community Center, Adaptive Reuse, Newnan, GA

Coweta County at Shenandoah, Adaptive Reuse/Tax Commissioner’s Office, Newnan, GA

Renovations to Fire Station #6, Hampton, GA

Union County Fire Station #13, Blairsville, GA

Clayton Information Technology Center, Clayton County Board of Commissioners, Jonesboro, GA
Lakewood Event Center, Clayton County Board of Commissioners, Jonesboro, GA

The RISE School, Renovations and Additions, East Point, GA

Centurion Auto Logistics, Inc,, Commerce, GA (Design-Build Project with Keith Hayes Construction)
Banneker High School, South College & Career Academy, Fulton County Schools, College Park, GA
Clayton Records Center Bunker, Clayton County Board of Commissioners, Jonesboro, GA

Huie Elementary School/Unidos Dual Language Charter, Renovations, Clayton County Public Schools
Banneker High School, New School, Fulton County Schools, College Park, GA

Langston Hughes High School, New School, Fulton County Schools, Fairburn, GA

Westlake High School, New School, Fulton County Schools, Atlanta, GA

Carver High School, New School, Muscogee County School District, Columbus, GA

Hapeville Elementary Schocl; Palmetto Elementary School; S.L. Lewis Elementary School, Renovations, Fulton
County Schools

Fulton County Schools, Needs Assessment Projects I, 11, 11, IV, Fulton County, GA

Coweta County Emergency 9-1-1 Facility, Newnan, GA

Jackson County Agricultural Facility, Jackson County, Jefferson, GA (Design-Build Project/Hayes Construction)
Braselton Parking Deck, Town of Braselton, Braselton, GA (Design-Build Project/BM&K Construction)

RFQU NO. 24-752-017
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5.1.2 Proposed Project Staff & Their Function @

Brocdiove Land Planning | £:c: Dozizn rrales ivnals
5.1.2.3 Resumes of Key Persons 16 Simpson Strest Nw Atlanta, GA 30208

EDUCATION

Bachelor of Landscape
Architecture, University of
Georgia - 1994

REGISTRATIONS

Registered Professional
Landscape Architect- State of
Georgia, RLA #1062

LEED Accredited Professional

EXPERIENCE
BLP: 29 Years

PROFESSIONAL BACKGROUND

Chip Brown is an Owner and Principal of Breedlove Land Pianning. As the firm’s President, he leads the
company's operations while also managing many projects and client relationships. Chip has extensive
experience in master planning, design development, construction documentation and construction
administration for a range of municipal facilities. He has served on the Georgia State Board of Landscape
Architects, and has over 15 years of experience serving in various capacities for the Council of

Landscape Architectural Registration Board (CLARB).

EDUCATION

Bachelor of Science in Civil
Engineering, Georgia Institute
of Technology - 2012

REGISTRATIONS
Registered Professional
Engineer - State of Georgia,
PE #043986

EXPERIENCE
Industry: 11 Years
BLP; @ years

PROFESSIONAL BACKGROUND

Chuck Moore, P.E. has a diverse portfolio of project experience for both public and private clients in

K-12, higher education, non-profit, and municipal market sectors. In addition to site design, Chuck has
professional experience in the stormwater pipe manufacturing industry. He regularly manages projects from
the initial design phase through construction. His clients appreciate his responsiveness, technical expertise,
and willingness to go above and beyond for the sake of the project. Internally, Chuck is considered one of
BLP’s most valued technical resources for stormwater management design, hydrology studies and local
permitting requirements.

RFQU NO. 24-752-017
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Jason P. Baines, P.E., S.E.
650 Henderson Drive, Suite 434, Cartersville, GA 30120 « (404) 771-9106 = Jason.Baines@comcast.net

PRESIDENT
Alpha Omega Engineering, LLC.

With 25 years of structural design, consulting, and project management experience, including nine years as
president of Alpha Omega Engineering, Jason has worked on a wide range of projects such as churches, schools,
residential, mixed-use, financial institutions, offices, civil retaining walls, existing structure re-use, historic
preservation, waste water treatment facilities, industrial/manufacturing facilities, and parking decks. Experience
includes design and management of structural systems in concrete, steel, masonry and wood. Georgia License
Number #SE000898.

Specialties: AutoCAD 2020, REVIT, Enercalc, RAM Structural System, RAM Elements, STAAD, RISA, MS
Word and Excel

EDUCATION
Bachelor of Science in Civil Engineering Technology - 1997 Southern Polytechnic State University, Marietta, GA
PROJECT EXPERIENCE
MEDICAL OFFICE BUILDINGS
Bain Dental Carrollton, GA
Cobblestone Surgery Center Acworth, GA
Med Ventures, LLC LaGrange, GA
Emory Hospital MRI Addition John's Creek, GA
University of Georgia Health Center Athens, GA
Athens Clarke County Animal Shelter Addition Athens, GA

¢ Design of entire structural system including concrete foundations and structural steel frames for floor and
roof structures. Prepared construction documents for each project.

SCHOOLS
Westlake High School Fulton County, GA
Fulton Science Academy Fulton County, GA

e Design of the entire structural system including concrete foundations and structural steel frames for the
floor and roof structures. Prepared construction documents for each project.
FIRE STATIONS
Cobb County Fire Station #1

Cobb County Fire Station #17
Henry County Fire Station #8

RFQU NO. 24-752-017
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5.1.2 Proposed Project Staff & Their Function
5.1.2.3 Resumes of Key Persons

YEARS EXPERIENCE
7

YEARS WITH FIRM
4

EDUCATION

BS in Mechanical Engineering,
Florida Siale Universily, 2003

REGISTRATION

Florida Professional Engineer
#05448

Georgia Professional Engineer
#047450

AFFILIATION

Naliondl Fire Proleclion Associalion

NATHANIEL HAMMOND, PE

President

Nalhan Hammend is the Managing Direclor for Hammond Engineering and a
Mechanical Engineer. He has over 14 years of experience in business operation
and project management. Nalhan handles the daily operations of Hammond
Engineering’s Allanta’s Office and is responsible for the overall client salisfaction
of all projects. Nate ensures dll resources are made available to Hammond
Engineering’s clienis. His main goal is 1o confirm that all designs are up lo design
eriferia prolocols, are delivered on fime and within the contract’s allolled budgets

RELEVANT EXPERIENCE

@ FL STANTON ELEMENTARY SCHOOL RENOVATION | ATLANTA, GA
~ 57000 SF Elementary School renovation thal consists of the main dossroom
building and 2 buldings added at different fima during the schodl’s exidence
Rencvalions incude the upgrading of the schools air cooled chill watsr sysem
to VRF and the new imstallatien of firs sprinklers.  Addiionally, upgrades all
Eledrical and Plumbing Systems to extend the usalul lfe of the schodl for fulure
sudent growh, Hammond Engineering provided Mechanical, Eleciicol,
Flumbing, and Fire Proteclion Design servcas fer this projed. Sq Fi: 57000 |
Role: Managing Diredor | Machorical Enginser

PEACE ACADEMY CHARTER SCHOOL | ATLANTA, GA - 22,000 SF
ranovaticn of an eld relail stare inte an new charer school in Dekalb County
The: new charter schoel conuists of 13 classtooms, receplions, confarencea rooms,
staff cffices, dinie, and group bathrooms. Hommeond Engineenng providad
Machonical, Eledinicol, Plumbing, and Fire Protection Dasign senvicas for this
prejed. Sq A: 22,000 | Rele: Managing Dirsctor | Mecharnical Enginser.

CENTRAL CHARTER SCHOOL NEW CLASSROOM BUILDING AND
GYMNASIUM| LAUDERDALE LAKES, FL - 3 - story, opproxmataly
103,00 SF K theough Bih grode educational faclily containing over 70
classroome, cffices, catelerio, kitchen, media center, gymnasium, support spaces
and sile amanities such as mulli-purposs playing fisld, bosketball couns, tennis
courts, play areas, fulure compaliion pool, parking and queving for buses and
possenger vehicles on approximately 1.4 acres. Sq Ft: 103,00 SF | Dellar
Value %lzi Millien | Rele: Menaging Director | Machanicol Enginaer.

MIAMI SPRINGS MIDDLE I MIAMI SPRINGS, FL — This campus s
comprised of 15 permanent buldings and covered walkways wih o tolal of
133, 770 square-fest Our elemenls of design were the upgrades lo
seledive HYAC systemwide replocement, including conlrols cocling tower,
chiller, and centrols. Upgrades ware mads to tha Fire Alarm and PA System. S
Ft: 133, 770 | Dolﬁ:r Volue: $3 Milion | Role: Managing Direcior T
Mechanical Engineer

CORAL SPRINGS MIDDLE | CORAL SPRINGS, FL - FProvided HVAC
and Plumbing dasigns threugh Construction’ Adminisialion, Designed HVAC
and Plumbing systams for 16 dossicome. Reviewad shop drawings, altended
cengruclion meelings, paficipoted in plan reviews and rasponded 1o
comments. Assisted In eblaining approved permilled drowings, Prepared book
spacifications and energy coloulolions. Dellar Value: $3 Million | Role:
Managing Diractor | Mecharical Enginasr
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5.1.2.3 Resumes of Key Persons

YEARS EXPERIENCE
14

YEARS WITH FIRM
14

EDUCATION

BSin Eledirical
Engineering Florida Atlantic
University, 2000

CERTIFICATIONS
LEED AP

STEPHEN FARQUHARSON, LEED AP

Electrical Lead

Stephen Farquharson is an Electrical Engineering Designer wilh over 14 years
of Electrical Engineering Design and Consfruction Adminisiration experience. He
has served as lead Electrical engineer on many of Hammend ‘s renovalion
projects. His expertise includes design of UPS, fire alarm, lighining protection,
lighting, and powver systems. Mr. Farquharson has provided Eledrical design and
consirudion management for various of Hammand's municipal, government, and
county projeds He has the experlise in managing complex projects requiring
LEED design including several LEED Silver projects

RELEVANT EXPERIENCE

FL STANTON ELEMENTARY SCHOOL RENOVATION | ATLANTA, GA
- 57000 SF Hementary School renovation thal consists of the main classroom
building and 2 buildings. added ot diffarent fims during the school’s axistence
Renovalions include the upgrading of the schools air coolad chill water system
to VRF and the new Installation of fire spricklers.  Addilionally, upgrades all
Electncal and Plumbing Systems to extend the uselul life of the school for fulure
sudent growth.  Hammond Engineering provided Mechanieal, Eladrical,
Plumbing, and Fire Proteciion Design senvices for this projed, Sq Fr: 57000 |
Role: Project Manager | Electncal Designar

PEACE ACADEMY CHARTER SCHOOL | ATLANTA, GA - 22,000 SF
ranovalion of an old reloll stere into an new charler scheel in Dekalb County.
The new charter school consisis of 13 dassrcoms, recephions, conlarance
rooms, stoff cffizes, dinic, and group bathrooms. Hommend Enginesring
provided Mechanical, Eledrical, Plumbing, ond Fire Protecion Design
services for this projed. Sq Ft: 22,000 | Role: Projact Manoger | Eledirical
Designer

HIBISCUS ELEMENTARY |MIAMI-DADE COUNTY, FL - Te
campus |s comprised of 12 parmanent bulldings of approwimately 86,000
square feel. Elements of our design were the provisiors of upgrages {o the
fire Alam and PA systems. Eleciical upgrades were compleled for the
replacement  of the Ar Cendihoning systems. Conslruction  sanvices
ware provided throughou! projeet duralien Sq Ft: 86000 | Dollar
Value: $2 Million | Role: Project Manager | Eladrieal Dasigner

CENTRAL CHARTER SCHOOL NEW CLASSROOM BUILDING AND
GYMI*!ASIU:'\?\!1 LAUDERDALE LAKES, FL - 3 - slory, approximalely
10300 SF K firough 8th grade educational facilily conlaining over 70
dassrooms, offices, calelena, kitchen, media canter, gymnasium, suppart spacas
and site amenities such os mulli-purpose playing ﬁeﬂ,} bosketball courts, lennis
courts, play areos, fulurs compalition pool, parking and qusuing fer buses ond
passanger vehicles on approxmately 114 ocres. Sq Ft: 103,00 SF | Dollar
Value $ 14 Milion [Role: Project Manager | Elecirical Dasigner

ETHEL KOGER BECKHAM K-8 CENTER | MIAMI-DADE
COUNTY, FL - Provided angineering servicas for Mechanical Electrical,
Plumbing, and Ffira Alom deugns lo convert the engling Ethel Koger
Beckham Eementary School inle o K-B cenler Rep|acea HVAC piping
al Building & and an addilion of a naw 25,000 squara-fool, 2-story bulding
Sq F: 26,000 | Dollar Value: 32 Millien | Role: Froject Manager |
Eledrical Designer
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5.1.3 Workload

5.1.3.1 Firm's and Sub-Consultants' Detailed Workload

GSST&)  carefully manages our current and
prospective workloads to ensure that we may
accept and begin new work while reaching current
deadlines and milestones. We recognize the
significance of keeping a balanced warkload in order
to complete tasks effectively and efficiently. Our
workload is currently at roughly 60% capacity. This
means that we have the potential to take on new
projects while still devoting adequate resources
to our current obligations. Our principals, project
managers, architects, and interns are ready to lend
their experience and support to new initiatives.

We estimate a future workload of approximately
50% capacity. This prediction enables us to
appropriately allocate resources while keeping our
team's workload manageable. We believe that this
level of capability will allow us to accept additional
projects while meeting DCSD’s deadlines and
milestones.

In terms of important personnel availability, all of
our principals, project managers, architects, and
interns are actively participating in our projects.
They are now working on a balanced amount of
projects to ensure that they can provide each task
the necessary attention and skill. We will carefully
assess the workload of our key staff members when
we accept new projects to ensure that they have the
capacity to take on extra duties without sacrificing
the quality and timeliness of deliverables.

Regarding key staff availability, our principals,
project managers, architects, and interns are actively
participating in our projects. They are now working
on a balanced amount of projects to ensure that
they can provide each task the necessary attention
and skill. We will carefully assess the workload of aur
key staff members when we accept new projects to
ensure that they have the capacity to take on extra
duties without sacrificing the quality and timeliness
of deliverables.

GSST&J Workload
Project Phase %
22110 — Coweta Airport WarDaddy Hanger =l CA 10.00%
122108 - Cobb County Wheeler HS Renovations = _—__ = CA 1.00%;
|22113 - Coweta E911 Bunk Room Renovation S cD 99.00%
{22122 - Coweta County Fire Station - Senoia . 50.00%
121111 - Coweta Administration Building = T SD 20.00%
[22124 - Claratel —  sD 90.00%
{14127 - Greek Orthodox Cathedral of Atlanta - Renovations and Additions SD 10.00%
123101 - RITZ THEATRE ANNEX ADDITION = = CcD 98.00%
23105 - Coweta Pavilion cb 90.00%
23108 - Replacement Fire Station #5 - Coweta SD 2.00%
19120 - Greene County Elementary School CA 1.00%
19115 - Newnan-Coweta Public Safety Training Center Needs Assessment and Cost Estimate ~ Predesign  1.00%|
22102 Union County Elections Building & Gyrﬁ = CA 70.00%
21104 - Lakeview Events Center CcD 80.00%
20112 - Union County Fire Station E - - CA 25.0%

RFQU NO.
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5.1.3 Workload

5.1.3.1 Firm's and Sub-Consultants' Detailed Workload

Breedlove Land Planning Workload

% OF DESIGN PROJECT
CURRENT PROJECTS CLIENT NAME COMPLETION BUDGET STAFF
Conley Hills Elementary School - Collins Cooper Carusi  20% Construction
Replacement Architects Administration $44M Chip Brown, Chuck Moore
Lovinggood Middle School - 50% Construction
Addition BRPH Administration $3.4M Chip Brown
Alpharetta High School Turf Fulton County Public  95% Construction
Conversions Schools Documents $607K Chuck Moore
SSOE | Steven & 95% Construction
Lassiter High School - Addition Wilkinson Documents $2.4M Chip Brown
10% Construction
Mission Road Elementary School ~ CDH Partners Administration $30M Chip Brown, Chuck Moore
Cherokee County K-9 and Traffic ~ Lyman Davidson 50% Construction
Unit Building Dooley Administration $2.1M Chuck Moore
Alpha Omega Engineering Workload
ﬁa ALPHA OMEGA | Jason Baines, P.E.
404-771-31068
\Jt ENGINEERING | 2a77ises |
arruchurs! dessge from start o firsh WwWw.BlphB-OMmega-aNgyiearyig com
Current Projects Client Name % Completion
Greene County Elementary School GSST&J 65
Wheeler High School GSSTRJ 50
Livecor Hartley Apartment Renovation Pimsler Hoss 25
Dr Nguyen Office Expansion Peacock Partnership 0
Hammond Engineering Workload
Anticipated
Project Name Client Name Status of Completion Completion Date
Fairburn Fire Station #23 City of Fairburn__|Permitting October 2024
City of Atlanta Fire Station #30 City of Atlanta Schematic Design December 2024
(Clayton County Administration Building Clayton County  |90% Construction Documents April 2025
Rockdale County Administration & Courthouse Building  |Rockdale County [Schematic Design October 2026
Atlanta City Hall Annex Renovation City of Atlanta 95% Construction Administration December 2023
RFQU NO. 24-752-017
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5.1.4 Equitable Distribution

We acknowledge DCSD'’s commitment to achieve Equitable Distribution of awarded projects. DeKalb
County School District has been a significant and highly regarded client in our previous collaborations, and
we would be extremely pleased to work with the district again. Currently, GSST&J does not have any on-
going or recently awarded projects with DCSD.

5.1.5 Design Fee
5.1.5.1 Proposed Design Fee (Attachment C)

Uploaded electronically as Attachment C

5.1.5.2 Breakdown of the Proposed Design Fee
Uploaded electronically as Attachment C

5.1.5.3 Addendum Acknowledgment

GSST&J acknowledges the receipt of Addendum 1 {January 8, 2024), Addendum 2 (January 12, 2024), and
Addendum 3 (January 24, 2024)

5.1.5.4 Completion of All Blanks

GSST&J acknowledges that to the best of our abilities, all blanks have been filled in, and we have
responded to each item noted in Sections 4.0 and 5.0 in the order noted.

5.1.6 References
5.1.6.1 Written Recommendations & Strategy on Working with Owners

Greene County School System

Contact Person: Ralph Baswell, Construction Manager
Telephone number: (706) 454-1029  Email: ralph.boswell@greene.k12.ga.us
Current Address: 101 E Third St Greensboro, GA 30642
Muscogee County Schools
Contact Person: Christopher Lindsey, Principal
Telephone Number: (706) 748-2499  Email: lindsey.christopher.b@muscogee.k12.ga.us
Current Address: 3100 Eighth St Columbus, GA 31906
Marietta City Schools
Contact Person: Jimmy Pace, Director of Maintenance
Danny Smith, Executive Director, Maintenance & Support {Retired 2015)
Telephone number: (770) 422-3500 Email: jpace@marietta-city.org
Current Address: 250 Howard St Marietta, GA 30060
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e ———_
5.1.6 References
5.1.6.1 Written Recommendations & Strategy on Warkding with Owners

Our firm’s positive working relationship with Greene County School System shines a light on the value of
listening to our client. Again, through a collaborative process, we considered ali delivery methods for their
new Greene County Elementary School. A considerable portion of our K-12 work has been through “hard
bid” delivery from a selected group of general contractors. As we communicated with our client, we offered
solutions that were a better fit for their project size, funding and schedule. It turned out that the CM-at-
Risk delivery method was a much better fit for Greene County School System and its stakeholders. As
evidenced by this example, critical thinking and collaboration were effective in ensuring our client knows
that we strive hard each and every day to be worthy of their trust and business.

GREENE COUNTY
SCHOOL SYSTEM
101 East Third Street

Greensboro, Georgla 30642
706-453-7688 Dr. Chris Houston, Superintendent

11/3/2022

RE: Letter of Recommendation

To Whom It May Concern,

Greene County School System knew when we selected Gardner Spencer Smith Tench & Jarbeau
(GSST&]) that they were equipped with the proper qualifications and experience in slmilar type projects.
We received very professional, "hands on service' from both David Tench and Keith Solomon. Their
destgn and contract administration for our Career Academy and upcoming Greene County Elementary
School has been a very positive experience. Their attentlon to project details, budgetand timelines has
met or exceeded all our expectations.

It is with pleasure I provide this letter of reference for GSST&J. The expertise and skill set they brought
to the team contributed to a successful outcome of the praject. Of greatest importance in this project was
the firm's ability to listen to a diverse group of stakeholders and owner's representatives while ensuring
the process ran smoothly with a budget consclous completion. I would confidently recommend them for
architectural work to any perspective client.

Sincerely,

Ralph Boswell, P.E,, S.E.
Construction Manager
Greene County Schools
101 East Third Street
Greensboro, Ga 30642

Ralph.Boswell@greene k12.ga.us
Cell 770-313-0302 Ofc 706-454-1029
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5.1.6 References
5.1.6.1 Written Recommendations & Strategy on Working with Owners

At Carver High School, our firm had the opportunity to work closely with the Principal and alumni of

the school to install a new electric sign. Recognizing the importance of effective communication and
collaboration, we initiated discussions with the alumni to understand their vision. Through active listening
and open dialogue, we were able to align our goals and develop a design that met their expectations,
created a sense of ownership and pride, adhered to their budget. We provided guidance on the technical
aspects of the installation while ensuring compliance with regulations and optimizing visibility. The
successful installation of the new sign not only enhanced the school’s visibility but also strengthened

the relationship between the school and the alumni — fostering a sense of community and shared
accomplishment.

George Washington Carver High School @ :

5100 Kl Siree \
Columbus, Georpia 31906 4 i "

170) Tas-249Y Tedephone
ITO0Y TaM 2312 Fax

£ hnlstphier B Lindscy

Tawam fpal
loly 14, 2014
Subject Lwviier of Helerence for Garoner Spesces Snnth Tench & Jorbeau, §£.C
To Whom It May Conearn,
iakes @ very unhjue and skilad nany 1o 2ead in ed I \ n withoihe viarying tevels of
acrauntabitily on and off the schoot grounds.  Individual Must not oKy posiess Ihe nccessary hnowledge andg maageral Wulls,
Taud A1s0 tave Lhn appiupriase tempeaamienl ko deal with Leachsrs, ¢ y edclers and odann) (AP
fortunale 1o have had sn ensrgesic and dynamic aecIiteclure 1im wha “fits the LI ~ Gargnes Spascer 5imith Tench & latbesy,
e

It Rives me preat pleasure provkie this keiter o seforenee 1ot Garunes Spencer S Tunch & larbuas [GSSTI) The Mustagre
Coutty Scnaol Dkt itt, George Wassunglon Carver High School Alumi A Jatibn, 10y Colurhbis G

Parents, Sugnnis, and the facully 300 stall &1 G W. Carver itigh School are extiernely pleased wii th high level of servce we
received while workmg withs 5551) oa the deaign and consirucylon of Gueige Waskingian Carvor High School

Thubr attentwin ta projoct Urtads, budpel and timalines met b seCeadarl al) of our expraratiois The Hem peovided A conswrant
Tgh level of sarvice and profezsionalism. The experlise and skill 501 thity bruaght 46 the 1eam convibuted 1o 2 succishil
paHcome of 1he projact. Edarngles of thek Suistanding senvace Inglude bt oie not mied o 10n 151 Litlow

FateRoncein projact managenient, scheduling, lonehnvss of pibjoct complegion and abikty 1o »ay within hudpo
Dogicalion (o chent ervice and cusiamer cane

Excapyonal project wlety grtormance

Duercomming the challenpe of 3 Gl livuit project

A the Prncipad of G W. Carver }Rgh School, ) nove had the gleaswe ol watemng G352 unt working sith their om a distance
% woll ax disectly with them on 3 myriacl ol projecis CoRcernIng oM i Achool. | have lound GS5T) 1o be conperative and
deciuve, tompastionate ind detes minvg,

N My capheny &t Paincipal, | e Wao thie pleasire of working wilh vormous J vl i1 1 whithou) fresi hat 1 prounly
sLate That GSST) hnd The knowleilge nnd expenence 1hat placos Miemn al 1he top of an exiensive I3l Plsase give GSSTI svery
postinle <onsideraTon for desgning 81l CONUITUCUNR youu facillies

= At

Sincerely,
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P N (S e e——— |
5.1.6 References
5.1.6.1 Written Recommendations & Strategy on Working with Owners

At Northcutt Stadium, our team had the opportunity to collaborate closely with the school system in
making a decision between natural and artificial turf for their football field. Understanding the unique
needs and priorities of the school system, we conducted thorough research and analysis on both options.
GSST&J presented the school system with comprehensive information on the benefits and drawbacks of
each type of turf, including factors such as maintenance requirements, durability, cost, and environmental
impact. Through open and transparent communication, we facilitated discussions and provided guidance to
help the school system weigh the pros and cons of each option. By considering their specific requirements,
budget constraints, and long-term goals, we were able to make an informed decision that best suited the
needs of the school system.

‘%ngﬁgls

Emily Lembeck. Ed. D.
Superipendenr

To Whem it May Concern:

“This ieter is written as a formal r dation for the archi | firm Gardner, Spencer,
Smith. and Tench & ferbeau. Bepinning in November of 2013, we began working with them on
the renavation/modification of our high school fomball stadium.

We have becn ly pl d with their rcsp 10 clicnt's needs and their sbility (o work
with budgets, schedules and the consimuction comtractor.  Their quality of work and
communication skills has been excepiional.

| would not hesitate 1o recommend their firm to work with your school system and if selected,
wauld ruly be an asset 1o your project.

Please {eel free 10 contuet me if you have any questions.

Sincerely.

By

Lxccutive Director.
Mainlenance & Suppont

250 Howand sirezt » Mancita, Gonrpin 306 « (7705 322.3501, FAX, 1771) 423415
wwvimarictta-clitv.org

RFQU NO. 24-752-017
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DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services Project No. N/A
December 14, 2023 Page 1 of 2

ATTACHMENT A: ARCHITECT/ENGINEER CHECKLIST AND CERTIFICATION

The undersigned, hereby acknowledges having received Request for Qualifications (RFQu) No. 24-752-023 for
Project No. NFA__; Professional A/E Services containing a full set of documents:

Owner's Project Specific Information

Appendix B: Design Review-Minimum Submittal Requirements (10 pages)
Appendix C1:  Elementary School Educational Specifications (45 pages)

Appendix C2:  Middle School Educational Specifications (82 pages)
Appendix C3:  High School Educational Specifications (122 pages)

Appendix D:  DCSD 2020 Vision — Educational Specifications and Design Guidelines (85 pages)
Appendix I: Continuing Confract for Professional Services (37 pages)

IMPORTANT NOTICE: The omission of any of the required items listed below shall cause the bid
submission to be declared non-responsive and to be rejected.

Includewith ~ C"oekBoxte
Owner's Standard Forms: Proposal Inclusion
Attachment A Architect/Engineer Checklist and Certification (2 pages) YES 7. g
Attachment B1  Corporate Certificate (1 page) B or B2 or 7
Attachment B2  Partnership Certificate {1 page) B3as a
Aftachment B3 Entity Certificate (1 page) applicable m]
Attachment C ~ Design Professional Rate Schedule (5 pages) YES v 4
AftachmentD  Offeror’s and Individuals’ Affidavit of Noncollusion (2 pages) YES .4
AttachmentE  Conflict of interest Disclosure Affidavit (2 pages) YES &
AftachmentF  Consent to Release Information (1 page) YES .
Attachment G Immigration and Security Certification (2 pages) YES &
AttachmentH  No Submittal Response Form (1 page) N/A

Include with
Other Requirements: Proposal  Check Box
Copy of Business License and Certificates YES 7.8
Certificate of Insurance YES 7. g
Electronic Version of bid documents YES . g

1(1/8/24); 2 (1/12/24);
Indicate Addenda(s) Nos. 3 (1/24/24) received (none unless indicated here). The

Architect/Engineer is responsible for reading and understanding all sections of this RFQu, and affirms that the
Architect/Engineer shall be bound by all of the terms and conditions contained in this RFQu.
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DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineeting Services Project No. N/A
December 14, 2023 Page 2 of 2

Further, the undersigned, being duly sworn, states on oath that no disclosures of ownership have been withheld from
the Board, that the information provided herein is current, and Architect/Engineer and its officers and employees have
not entered into any agreement with any other Architect/Engineer or prospective Architect/Engineer or with any other
person, fim or corporation relating to any prices or other terms named in this RFQu or any other RFQu, nor has it
entered into any agreement or arrangement under which a person, firm or corporation is to refrain from responding to
this RFQu.

Name of Architect/Engineer: _Gardner Spencer Smith Tench & Jarbeau, P.C.

[ ]
Signature; Z;E Printed Name: David W. Tench

Title: Vice-President/Principal Date: January 30, 2024
Sworn to and subscribed before me this _30th _day of _january ,2024 .
Notary PUbliC!%K-%WU My commission expires: 8/11/2025
\) (/)
s \oh K Sp, %,

(SEAL)§ < %.fé

5 :

a%, S5

A ~
-

WAIVE INFORMALITIES.
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ATTACHMENT C: DESIGN PROFESSIONAL RATE SCHEDULE

Project Name: Professional Architectural/Engineering Services RFQu No: 24-752-017
Project No: NIA

RFQu Date: December 14, 2023
Page 1 of5

DeKalb County Board of Education
Sam A Moss Service Center

1780 Montreal Road

Tucker, Georgia 30084

In compliance with DCSD's Request for Qualifications, the undersigned Architect,

Gardner Spencer Smith Tench & Jarbeau, P.C.
flegal name of Architect]

3340 Peachtree Rd NE Ste 1800

Atlanta, GA 30326
[address of Architect]

(404) 522-8805 ext. 3
[tefephone number of Architect]

dtench@gsstj.com
[femail address of Architect]

having carefully examined the site of the Project and the Owner's Criteria, and having carefully examined the proposed
Continuing Contract Form for Professional Services between the DeKalb County Board of Education and the Architect;
(Appendix | and the Owner’s standard forms and other documents included in the Request for Qualifications and any
Addenda thereto for DCSD Project Nos. N/A Architectural/Engineering Services proposes and agrees, if this
proposal is accepted, to enter into a contract with the Owner in the exact form provided in the Request for Qualifications
and to perform the Design Services and Work in conformance with the Contract Documents, in the time stated therein,
for the Contract Price set forth below, and submits the following proposed compensations and fees and other matters
set forth below:

a. Please provide the hourly rates as required in Section 4.2. of the Agreement (Appendix 1) in the
following manner are indicated below. (These hourly rates will be added to the contract as Exhibit
D for this project):

Title/Position Hourly Rate

Principal: $_165  per hour
Director: $_125 ___ per hour
Sr. Project Architect/Project Manager: $_ 110 __per hour
Project Architect: $_105___ per hour
Project Manager: $_105 ___ per hour
Project Coordinator: $_90Q __ perhour
Interior Designer. $.110  per hour
Project Captain: $_100  per hour
Technical Staff: $_90  perhour
Contract Administrator: $_85  perhour
Clerical: $_55  perhour
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Project Name: Professional Architectural/Engineering Services

RFQu No: 24-762-017
Project No: NIA
RFQu Date: December 14, 2023

Page 2 0f §
Estimator: $__ 85 perhour
Scheduler: $__75 perhour
Designer: $__ 90 _ perhour
CADD: $ 80 perhour
Civil Engineer $_110 _ per hour
Junior Civil Engineer $__93 perhour
Civil Draftsman $__ 80 perhour
Structural Engineer $_110__ perhour
Junior Structural Engineer $ 93  perhour
Structural Draftsman $__ 80 perhour
Mechanical Engineer $_110__ perhour
Junior Mechanical Engineer $__93  perhour
Mechanical Draftsman $__80 perhour
Electrical Engineer $_ 110 perhour
Junior Electrical Engineer $_ 93 perhour
Electrical Draftsman $__80  perhour
Fire Protection Engineer $_110  per hour
Junior Fire Protection Engineer $__93  perhour
Fire Protection Draftsman $_ 80  perhour
FF&E Coordinator $__75 perhour
Cthers as appropriate $__0/a_ per hour
b. Please provide a list of Design Professional's senior staff, subconsultants and subcontractors who

will be assigned to provide the services required under this coniract. This fist will be included as
Exhibit C in the contract.

NAME FUNCTION
David Tench, GSST&j Principal-in-Charge
Keith Sclomon, GSST&] Project Manager/Construction Administration
Joelle Tambuatco, GSST&]J Project Architect
Cody Steele, GSST&] Architectural Associate
Anya Ray, GSST&J Architectural Associate
Sherry Friedenberg, GSST&J Interior Design
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Project Name: Professional Architectural/Engineering Services RFQu No: 24-752-017
Project No: N/A
RFQu Date: December 14, 2023

Page 30of 5
Civil Chip Brown/Chuck Moore -- Breedlove Land Planning
Structural: Jason Baines -- Alpha Omega Engineering
Mechanical: Nathan Hammond/Stephen Farguharson -- Hammond & Associates
Plumbing: Nathan Hammond/Stephen Farguharson -- Hammond & Associates
Electrical: Nathan Hammond/Stephen Farqubarson -- Hammond & Associates
Kitchen Consultant: lames Camacho -- Camacho Associates
c. The undersigned Architect hereby acknowledges receipt of the following Addenda:
[insert the number and date of each Addendum; if none, insert "None"}
1(1/8/24); 2 (1/12/24); 3 (1/24/24)
d. The Architect understands that the Owner reserves the right to reject any or all Proposals, and to
waive any technicalities or informalities.
e The Architect agrees that this Proposal may not be withdrawn for a period of one hundred and twenty

(120) calendar days after the date and time fixed for receiving said Proposals.

f. The undersigned Architect agrees that if it is notified in writing by mail, telegraph, facsimile or hand-
delivery of the acceptance of this Proposal, via Notice of Award or otherwise, within ninety (90)
calendar days after the date and time fixed for receiving said Proposals, the undersigned Architect
will execute, within five (35 business days of the date of the notice, a contract for the Design Services
and the Work in accordance with the Request for Qualifications in the exact form provided therein
for the Contract Price as agreed upon by the Owner and Architect

g. The undersigned Architect agrees to commence the Design Services under the Owner’s form of
contract after its receipt of a written Work Authorization from the Owner

By submission of the Proposal, Architect represents and warrants that:
(1) Architect has read and understands the Proposal Documents and the Proposal is made in
accordance therewith;

(2) Architect has read and understands the bidding or proposal documents or contract documents for
other portions of the Project, if any, being bid or offered concurrently or presently under construction,
to the extent that such documentation relates to the Design Services or the Work for which the
Proposal is submitted;

(3) the Proposal is based upon furnishing all of the Design Services and the Work, and other things
required by the Proposal Documents; and

(4) allfacts stated in the Proposal are true and correct.
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Project Name: Professional Architectural/Engineering Services RFQu No; 24-762-017
Project No: N/A

RFQu Date: December 14, 2023

Page 4 0f 5

By submission of this Proposal, the Architect certifies that this Proposal has been derived independently,
without consultation, communication or agreement as to any matter relating to this Proposal with any other Architect
or with any competitor. The Architect hereby certifies that this Proposal is made without prior understanding, agreement
or connection with any corporation, firm or person submitting a proposal for the same Project and is in all respects fair
and without collusion or fraud. The Architect agrees to abide by all conditions of the Request for Proposal.

Respectfully submitted,

Gardner Spencer Smith Tench & Jarbeau, P.C.
[typed name of Architect]

By: E—.- [seal]
[signature]

David W. Tench, Vice-President/Principal
ftyped name and title]

3340 Peachtree Rd NE Ste 1800

Atlanta, GA 30326
[address of Architect]

[V

(404 ) 522-8805 ext. 3
[usiness telephone number]

January 30, 2024
[date of execution]

[If the Architect is a joint venture, utilize the following page of this proposal form for signatures.]
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Project Name: Professional Architectural/Engineering Services RFQu No: 24-752-017
Project No: N/A

RFQu Date: December 14, 2023

Page 50f 5

{For Joint Venture Proposals)

By submission of this Proposal, the Architect certifies that this Proposal has been derived independently,
without consultation, communication or agreement as to any matter relating to this Proposal with any other Architect
or with any competitor. The Architect hereby certifies that this Proposal is made without prior understanding, agreement
or connection with any corporation, firm or person submitting a proposal for the same Project and is in all respects fair
and without collusion or fraud. The Architect a ditions of the Request for Proposal.

Respectiully submitted

of Joint Venlure] I

[typed name of Joint Venture partner]

By: {seal]
[signature]

[typed name and title]

[address of Joint Venture partner]

[business telfephone number]

[date of execution]

By:

[typed name of Joint Venture partner]

By: [seal]
[signature]

[typed name and itle]

[address of Joint Venture partner]

fbusiness telephone number]

[date of execution]
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DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 1 of 1

ATTACHMENT B1: CORPORATE CERTIFICATE

STATE OF _Georgia
COUNTY OF _Fulton

I, _B. Randall Smith , certify that | am the Secretary of the

corporation hamed as offeror in the foregoing proposal; that _David W. Tench

who signed said proposal on behalf of the offeror was then Vice-President of said

corporation; that said proposal was duly signed for and in behalif of said corporation by authority

of its Board of Directors, and is within the scope of its corporate powers; and that said

corporation is organized under the laws of the State of Georgia

B fdll /|t

[signature]

B. Randall Smith

{typed name]
Subscribed and sworn to
it
before me this 30thday of \‘\\“K sozg’ ’,
January ,2024 3‘.,\\?'?_;,...‘...,__%”,,
& N 2
= s lad =
(SEAL) £ i Q-._o :_;E
29y Ae® /&S
" i .‘o -
Rrordo . Sharmar®, At &
Notary Public ’x,,f'/‘r COUNTa
i

My Commission Expires:
_8/11/2025
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DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 1 of 2

ATTACHMENT D: OFFEROR'’S and INDIVIDUALS’ AFFIDAVIT OF NONCOLLUSION
(This affidavit to be executed in accordance with O.C.G.A. § 36-91-21(¢))

STATE OF Georgia

COUNTY OF _ Fulton

COMES Now, Gardner Spencer Smith Tench & Jarbeau, P.C. {“Offeror”),
[Name of Offeror]
appearing by and through David W. Tench _its Vice-President/Principal
[insert name of individual with [titie]
authority to bind Offeror]

(averring both individually and in his or her representative capacity on behalf of Offeror) (the “Individual
and Representative Affiant”), and

[in these blanks insert the names of all those required to give the oath under O.C.G.A. § 36-91-21(e)]

(collectively, the “Individual Affiants”), and each of the Individual And Representative Affiant and the
Individual Affiants, after first being duly sworn, deposes and says that:

1. He, she or it, as applicable, has not directly or indirectly violated subsection (d) of the Official
Code of Georgia Annotated Section 36-91-21, which subsection provides as follows:

(d) Whenever a public works construction contract for any governmental entity subject
to the requirements of this chapter is to be let out by competitive sealed bid or proposal, no person,
by himself or herself or otherwise, shall prevent or attempt to prevent competition in such bidding
or proposals by any means whatever. No person who desires to procure such wark for himself or
herself or for another shall prevent or endeavor to prevent anyone from making a bid or proposal
therefor by any means whatever, nor shall such person so desiring the work cause or induce
another to withdraw a bid or proposal for the work.

2. Ifthe Offeror is a partnership, then the Individual and Representative Affiant, together with the
Individual Affiants, constitute all of the partners and any officer, agent or other person who may have

represented or acted for them in bidding or proposing for or procuring the contract for the DeKalb County
Board of Education Professional Architectural/Engineering Services (the "Project”).

3. If the Offeror is a corporation or other entity, then the Individual And Representative Affiant,
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DeKalb County School District RFQu No. 24-752-017

Professional Architectural/Engineering Services

December 14, 2023 Page 2 of 2

together with the individual Affiants, constitute all officers, agents, or other persons who may have acted

for or represented the corporation or other entity in bidding for or procuring the contract for the Project.
Further, the Individual And Representative Affiant and the [ndividual Affiants sayeth not.

This_30th  day of _January ,2024

Gardner Spencer Smith Tench & Jarbeau, P.C.
[insert name of Offeror]

and

David W. Tench
finsert name of Individual And Representative Affiant]

E »
By: , both individually and on behalf of Offeror as its

[signature]

Vice-President/Principal
[insert title]

Individual Affiants’ signatures and names:

X X
Name: Name:
X X
Name: Name:
X X
Name: Name:
X X
Name: Name:
X X
Name: Name:
X X
Name: Name:
Sworn to and subscribed before me this 30thday of __Janual ,2024 .
2uthaay ML
Notary Public: MK-S’&M“OTUM commission expires: 8 /11/25
p 9
ll"",
\\< k O{o
S 0%
-0 b

35?.-' =
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i Soe= i<Z
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DeKalb County School District RFQu No. 24.752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 1 of 2

ATTACHMENT E: CONFLICT OF INTEREST DISCLOSURE AFFIDAVIT

I HEREBY CERTIFY, UNDER OATH, that
1. I (Printed Name), David W.Tench am the (Title)
Vice-President/Principal and I am the duly authorized
representative of the firm of (Firm Name) Gardner Spencer Smith Tench & Jarbeau, P.C.
(the “Firm™) for purposes of this
Affidavit, whose address is (Firm Address) 3340 Peachtree Rd NE Ste 1800
Atlanta, GA 30326 , and I possess the legal authority to make this Affidavit on
behalf of myself and the Firm, as follows:

2. The following employee(s), officer(s) or agent(s) of the Firm (collectively, “Firm
Representative™) is/are related, by blood or marriage, to an employee, agent or Board
Member of the DeKalb County Board of Education (collectively, “Owner
Representative™), as indicated below:

Firm Representative Owner Representative Relation
N/A N/A N/A

3. Except as listed below under “EXCEPTIONS”, neither the Firm nor any Firm
Representative have any conflicts of interest, whether real or potential, due to kinship,
ownership, other clients, other contracts, interests, or otherwise concerning the DeKalb
County Board of Education, the Project, or any Owner Representative:

EXCEPTIONS (fully disclose and completely explain)

[Continued on Next Page]
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4. This disclosure is made without prior understanding, agreement, or connection with any
corporation, firm or person submitting a bid, proposal or qualification statement for the same
contract or project and is in all respects without collusion or fraud.

Wherefore, the foregoing disclosure is fully complete and true, and may be relied upon by the
DeKalb County Board of Education:

L]
Signature: '@_-

Printed Name: David W. Tench
Firm Name: Gardner Spencer Smith Tench & Jarbeau, P.C.
Date: January 30, 2024

Sworn to and described before me this 30th day of January 2024

Personally known: V’

OR Produced Identification:

Type of Identification:

Notary Public — State of Georgia

August 11, 2025

My Commission Expires

Affix Notary Seal Here: MK&&DWU

i,
‘\‘ @A K so‘oz)"
(#)

Z
2,
&coum‘ \\\

‘ L]
g
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DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 1 of 1

ATTACHMENT F: CONSENT TO RELEASE INFORMATION

The undersigned, having submitted a competitive sealed Proposal to the DeKalb County Board of Education
in respect of a local government entity public works construction project (or being a partner in a joint venture that has
submitted such proposal), hereby authorizes any person or entity having in its possession, custody or control any
information regarding the undersigned to fully disclose and make available such information to the DeKalb County
Board of Education, its agents, attorneys and other representatives.

This30thday of __ January ,2024 .

Gardner Spencer Smith Tench & Jarbeau, P.C.
{Printed name of person or entity consenting fo release of information]

L}
By:

Printed name: David W. Tench

Printed Title: Vice-President/Principal

81



DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 1 of 2

ATTACHMENT G: IMMIGRATION AND SECURITY CERTIFICATION

If you are providing service, performing work, or delivering goods to the DeKalb County Board of
Education/DeKalb County School District including, but not limited to schools, warehouses and
central offices, the applicable Georgia Security and Immigration Compliance documents found here
must be completed, signed, notarized, and submitted with your bid/proposal. Failure to provide this
document with your bid/proposal will resultin the disqualification of the bid/proposal.

1) Offeror/Bidder shall at all times comply with the Georgia Security and Immigration Compliance Act, as
amended, O.C.G.A § 13-10-90 et. seq.

2) In order to insure compliance with the Immigration Reform and Control Act of 1986 (IRCA), D.L. 99-603
and the Georgia Security and Immigration Compliance Act, as amended by the lllegal Immigration Reform
Act of 2011, O.C.GA. § 13-10-90 et. seq. (collectively the “Act’), the Offeror MUST INITIAL the statement
applicable to Offeror below:

@ D\m’/ (Initial here): Offeror declares under penalties of perjury that, Offeror
has registered at hitps./fe-verify. uscis.gov/enrollf to verify information of all new employees
in order to comply with the Act; is authorized to use and uses the federal authorization
program under the federal work authorization user identification number issued on the date
of authorization below; will continue to use the authorization program throughout the
contract period; Offeror further warrants and agrees Offeror shall execute and return any
and all affidavits required by the Act and the rules and regulations issued by the Georgia
Department of Labor as set forth at Rule 300-10-1-.01 et. seq. [Offerors who initial (a)
must attach and return a signed, notarized Contractor Affidavit and Agreement with
the Contract if awarded];

or

) (Initial here): Offeror/Bidder warrants that he/she does not employ any
other persons, and he/she does not intend to hire any employees or to perform the
Contract, [Offerors/Bidders who initial (b) must attach and retum a signed, notarized
Affidavit of Exception with the Contract if awarded];

or
(c) (Initial here) Cfferor/Bidder is an individual who is licensed pursuant to
Title 26 or Title 43 or by the State Bar of Georgia and is in good standing when such contract
is for services to be rendered by such individual and thus does not have to provide an

affidavit.

3) D\m’/ﬂni{ial here) Offeror/Bidder will not employ or contract with any subcontractor in
connection with a covered contract unless the subcontractor is registered, authorized to use, and
uses the federal work autherization program; and provides Offeror/Bidder with all affidavits required
by the Act and the rules and regulations issued by the Georgia Department of Labor as set forth at
Rule 300-10-1-.01 et. seq

4) EJMJ((Initial here) Offerar/Bidder agrees that, if Offeror/Bidder employs or contracts with any
sub-contractor in connection with the covered contract under the Act and DOL Rules 300-10-1-.01,
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et seq that Offeror/Bidder will secure from each sub-contractor at the time of the contract the sub-
contractor's name and address, the employee-number applicable to the sub-contractor, the date the
authorization to use the federal work authorization program was granted to sub-contractor; the
subcontractor’s attestation of the subcontractor's compliance with the Act and Georgia Department
of Labor Rule 300-10-1-01, et seq.; and the subconiractor's agreement not to contract with sub-
subcontractors unless the sub-subcontractor is registered, authorized to use, and uses the federal
work authorization program; and provides subcontractor with all affidavits required by the Act and
the rules and regulations issued by the Georgia Department of Labor as set forth at Rule 300-10-1-

.01 et seq

5) M{lm‘ﬁal here) Offeror/Bidder agrees to provide the DeKalb County School District with all
affidavits of compliance as required by O.C.G.A. § 13-10-90 et seq. and Georgia Department of
Labor Rules 300-10-1-.01, et seq within five (5) business days of receipt.

L]
January 30, 2024

Signature Date
204385 April 4, 2009
EEV/Basic Pilot Program Date of Authorization

User |dentification Number

Firm Name: Gardner Spencer Smith Tench & Jarbeau, P.C.

Street/Mailing Address. _3340 Peachtree Rd NE Ste 1800

City, State, Zip Code: Atlanta, GA 30326

Telephone Number: _(404) 522-8805 ext. 3

Email Address: dtench@gsstj.com

g,
SUBSCRIBED AND SWORN o K SOLp, %,
BEFORE ME ON THIS THE SO,
~ Q),,- " A -
o -
30th DAY OF_January ,2024 = Q’f‘ SAR \\ ‘é
= 3 g -
= .3 o=
@‘D«\'@O\JK g&brmof\) = oL Aup© é—;’:
i P =
Notary Public ,,,’ ?"gfp . .éi: S
My Commission Expires;_August 11, 2025 144, l?ﬁ?\‘\{‘\“\\\
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DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services Project No. N/A
December 14, 2023 Page 1 of 2

ATTACHMENT A: ARCHITECT/ENGINEER CHECKLIST AND CERTIFICATION

The undersigned, hereby acknowledges having received Request for Qualifications (RFQu) No. 24-752-023 for
Project No. NJA__: Professional AJE Services containing a full set of documents:

Owmer's Project Specific Information

Appendix B:  Design Review-Minimum Submittal Requirements (10 pages)
Appendix C1:  Elementary School Educational Specifications (45 pages)

Appendix C2:  Middle School Educational Specifications (82 pages)
Appendix C3:  High School Educational Specifications {122 pages)

Appendix D:  DCSD 2020 Vision — Educational Specifications and Design Guidelines (85 pages)
Appendix I: Continuing Contract for Professional Services (37 pages)

IMPORTANT NOTICE: The omission of any of the required items listed below shall cause the bid
submission to be declared non-responsive and to be rejected.

includewith Ok Boxte
Owner's Standard Forms: Proposal Inclusion
Attachment A Architect/Engineer Checklist and Certification (2 pages) YES "¢
Attachment B1  Corporate Certificate (1 page) B1orB2or 7 o
Attachment B2  Partnership Certificate (1 page) B3as (m]
Attachment B3 Entity Certfficate (1 page) applicable m]
AttachmentC  Design Professional Rate Schedule (5 pages) YES 7 4
AttachmentD  Offeror's and Individuals' Affidavit of Noncollusion (2 pages) YES o
AttachmentE  Conflict of Interest Disclosure Affidavit (2 pages) YES &
AttachmentF  Consent to Release Information (1 page) YES a
Attachment G immigration and Security Certification (2 pages) YES &«
AttachmentH  No Submittal Response Form (1 page) N/A

Include with
Other Requirements: Proposal Check Box
Copy of Business License and Certificates YES -8
Certificate of Insurance YES 1”4
Electronic Version of bid documents YES 7. o

1(1/8/24); 2 (1/12/24);
Indicate Addenda(s) Nos. _3 (1/24/24) received (none unless indicated here). The

Architect/Engineer is responsible for reading and understanding all sections of this RFQu, and affirms that the
Architect/Engineer shall be bound by all of the terms and conditions contained in this RFQu.

84



DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services Project No. N/A
December 14, 2023 Page 2 of 2

Further, the undersigned, being duly sworn, states on cath that no disclosures of ownership have been withheld from
the Board, that the information provided herein is current, and Architect/Engineer and its officers and employees have
not entered into any agreement with any other Architect/Engineer or prospective Architect/Engineer or with any other
person, firm or corporation relating to any prices or other terms named in this RFQu or any other RFQu, nor has it
entered into any agreement or arangement under which a person, firm or corporation is to refrain from responding to
this RFQu.

Name of Architect/Engineer: Gardner Spencer Smith Tench & Jarbeau, P.C.

L]
Signalure:_‘@_- Printed Name: David W. Tench

Title: Vice-President/Principal Date: January 30, 2024

Sworn to and subscribed before me this _30th day of _january 2024 .

Notary Public: K&QQT“ON My commission expires: 8/11/2025

‘\\ K ';, -
SR 50, ‘;

(8) 2,
(SEAD S %%
g [ " z
- =0 =
22\ Ame /55
% $
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Professional Architectural/Engineering Services
December 14, 2023 Page 1 of 1

ATTACHMENT B1: CORPORATE CERTIFICATE

STATE OF _Georgia
COUNTY OF _Fulton

1, _B. Randall Smith , certify that | am the Secretary of the

corporation named as offeror in the foregoing proposal; that _David W. Tench

who signed said proposal on behalf of the offeror was then _Vice-President of said

corporation; that said proposal was duly signed for and in behalf of said corporation by authority
of its Board of Directors, and is within the scope of its corporate powers; and that said

corporation is organized under the laws of the State of Georgia

B fudll /] af-

[signature]

B. Randall Smith
[typed name]

Subscribed and sworn to

before me this 30thday of \\\‘\‘u'égig"f,
January 2024 . S PPreeene %,
3@‘.-"" "V %,
) F 4 -
- O s -
=7 oW z
(SEAL) Rl - <=
2924 Ae® &3
i S
MKS&,WW o o rnpument®™y O
Notary PUbl: U T CONS
otary FPublic I”“”“““\\

My Commission Expires:
_8/11 2025
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ATTACHMENT C: DESIGN PROFESSIONAL RATE SCHEDULE

Project Name: Professional Architectural/Engineering Services RFQu No: 24-762-017
Project No: NIA

RFQu Date: December 14, 2023
Page 10of 5

DeKalb County Board of Education
Sam A Moss Service Center

1780 Montreal Road

Tucker, Georgia 30084

In compliance with DCSD's Request for Qualifications, the undersigned Architect,

Gardner Spencer Smith Tench & Jarbeau, P.C.
flegal name of Architect]

3340 Peachtree Rd NE Ste 1800

Atlanta, GA 30326
[address of Architect]

{404) 522-8805 ext. 3
[telephone number of Architect]

dtench@gsstj.com
[email address of Architect]

having carefully examined the site of the Project and the Owner's Criteria, and having carefully examined the proposed
Continuing Contract Form for Professional Services between the DeKalb County Board of Education and the Architect;
(Appendix | and the Owner's standard forms and other documents included in the Request for Qualifications and any
Addenda thereto for DCSD Project Nos. NIA Architectural/Enaineering Services proposes and agrees, if this
proposal is accepted, to enter into a contract with the Owner in the exact form provided in the Request for Qualffications
and to perform the Design Services and Work in conformance with the Contract Documents, in the time stated therein,
for the Contract Price set forth below, and submits the following proposed compensations and fees and other matters
set forth below:

a. Please provide the hourly rates as required in Section 4 2. of the Agresment (Appendix 1) in the
following manner are indicated below. (These hourly rates will be added to the contract as Exhibit
D for this project):

Title/Posifion Hourly Rate

Principal: $_165 __ per hour
Director: $_125  per hour
Sr. Project Architect/Project Manager: $.110 _ perhour
Project Architect; $_105 __ per hour
Project Manager: $_105 _ per hour
Project Coordinator; $_90 _ perhour
Interior Designer: $.110  perhour
Project Captain: $_100  perhour
Technical Staff: $_90  perhour
Contract Administrator: $_85  perhour
Clerical: $_55  perhour
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RFQu No: 24-7562-017

Project No: N/A

RFQu Date: December 14, 2023
Page 2of 5

Project Name: Professional Architectural/Engineering Services

Estimator:
Scheduler:

Designer:

CADD:

Civil Engineer
Junior Civil Engineer
Civil Draftsman
Structural Engineer

Junior Structural Engineer

Structural Draftsman
Mechanical Engineer

Junior Mechanical Engineer

Mechanical Draftsman
Electrical Engineer

Junior Electrical Engineer

Electrical Draftsman
Fire Protection Engineer

Junior Fire Protection Engineer

Fire Protection Draftsman

FF&E Coordinator
Others as appropriate

Please provide a list of Design Professional’s senior staff, subconsultants and subcontractors who
will be assigned to provide the services required under this contract. This list will be included as

Exhibit C in the contract.

NAME
David Tench, GSST&]

$__ 85 perhour
$_ 75 perhour
$__ 90 _ per hour
$_ 80  perhour
$_110__ per hour
$___ 93 perhour
$__80  perhour
$ 110 per hour
$__ 93  perhour
$__80 perhour
$_110  perhour
$_ 93 perhour
$ 80 perhour
$_110  perhour
$__ 93 perhour
§_ 80 perhour
$_110  perhour
$__93  perhour
$_ 80 perhour
$_ 75 perhour
$__0n/a__ per hour

FUNCTION

Principal-in-Charge

Keith Solomon, GSST&]

Project Manager/Construction Administration

Joelle Tambuatco, GSST&J

Project Architect

Cody Steele, GSST&I

Architectural Associate

Anya Ray, GSST&J

Architectural Associate

Sherry Friedenberg, GSST&]

Interior Design
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Project Name: Professional Architectural/Engineering Services RFQu No: 24-762-017
Project No: N/A

RFQu Date: December 14, 2023

Page30f5

Civil: Chip Brown/Chuck Moore - Breedlove Land Planning

Structural: Jason Baines -- Alpha Omega Engineering

Mechanical: Nathan Hammond/Stephen Farquharson -- Hammond & Associates

Plumbing: Nathan Hammond/Stephen Farguharson -- Hammond & Associates

Electrical: Nathan Hammond/Stephen Farguharson -- Hammond & Associates

Kitchen Consultant: cho — Ass

c. The undersigned Architect hereby acknowledges receipt of the following Addenda:
[insert the number and date of each Addendum; if none, insert *None]

1(1/8/24); 2 (1/12/24); 3 (1/24/24)

d. The Architect understands that the Owner reserves the right to reject any or all Proposals, and to
waive any technicalities or informalities.

e. The Architect agrees that this Proposal may not be withdrawn for a period of one hundred and twenty
{120) calendar days after the date and time fixed for receiving said Proposals.

f The undersigned Architect agrees that if it is noified in writing by mat, telegraph, facsimile or hand-
delivery of the acceptance of this Proposal, via Notice of Award or ctherwise, within ninety (90)
calendar days after the date and time fixed for receiving said Proposals, the undersigned Architect
will execute, within five (35 business days of the date of the notice, a contract for the Design Services
and the Work in accordance with the Request for Qualifications in the exact form provided therein
for the Contract Price as agreed upon by the Owner and Architect.

g. The undersigned Architect agrees to commence the Design Services under the Owner’s form of
contract after its receipt of a written Work Authorization from the Owner
By submission of the Proposal, Architect represents and warrants that:
(1) Architect has read and understands the Proposal Documents and the Proposal is made in
accordance therewith;

(2) Architect has read and understands the bidding or proposal documents or contract documents for
other portions of the Project, if any, being bid or offered concurrently or presently under construction,
to the extent that such documentation relates to the Design Services or the Work for which the
Proposal is submitted;

(3) the Proposal is based upon furnishing all of the Design Services and the Work, and other things
required by the Proposal Documents; and

(4) all facts stated in the Proposal are true and correct.
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Project Name: Professional Architectural/Engineering Services RFQu No: 24-752-017
Project No: NIA

RFQu Date: December 14, 2023
Page 4 0f5

By submission of this Proposal, the Architect certifies that this Proposal has been derived independently,
without consultation, communication or agreement as to any matter relating to this Proposal with any other Architect
or with any competitor. The Architect hereby certifies that this Proposal is made without prior understanding, agreement
or connection with any corporation, firm or person submitting a proposal for the same Project and is in all respects fair
and without collusion or fraud. The Architect agrees to abide by all conditions of the Request for Proposal.

Respectfully submitted,

Gardner Spencer Smith Tench & Jarbeau, P.C.
[typed name of Architect]

By _‘@—- fseal]
[signature]

David W. Tench, Vice-President/Principal

[ftyped name and fitle] ;
3340 Peachtree Rd NE Ste 1800
Atlanta, GA 30326

[address of Archiect]

(404 ) 522-8805 ext. 3
[usiness telephone number]

lanuary 30, 2024
[date of execution]

[If the Architect is a joint venture, utilize the following page of this proposal form for signatures.]
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Project Name: Professional Architectural/Engineering Services RFQu No: 24-762-017
Project No: NIA

RFQu Date: December 14, 2023

Page 5of &

(For Joint Venture Proposals)

By submission of this Proposal, the Architect certifies that this Proposal has been derived independently,
without consuttation, communication or agreement as to any matter relating to this Proposal with any other Architect
or with any competitor. The Architect hereby certifies that this Proposal ismade without prior understanding, agreement
or connection with any corporation, firm or person submitting a proposal for the same Project and is in all respects fair
and without collusion or fraud. The Architect agre ditions of the Request for Proposal,

Respectiully submitted

ped name of Joint Ven ture]'

By:

[typed name of Joint Venture partner]

By: [seal]
[signature]

[typed name and itle]

[address of Joint Venture partner]

[business telephone number]

[date of execution]

By:

[typed name of Joint Venture partner]

By [seal]
[signature]

[typed name and fitle]

[address of Joint Venture partner]

[business telephone number]

[date of execution]
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DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 1 of 2

ATTACHMENT D: OFFEROR'S and INDIVIDUALS' AFFIDAVIT OF NONCOLLUSION
(This affidavit to be executed in accordance with O.C.G.A, § 36-91-21(e))

STATE OF Georgia

COUNTY OF _Fulton

COMES Now, Gardner Spencer Smith Tench & Jarbeau, P.C. ("Offeror”),
[Name of Offeror]
appearing by and through David W. Tench . its_Vice-President/Principal
[insert name of individual with [title]
authoerity to bind Offeror}

(averring both individually and in his or her representative capacity en behalf of Offeror) {the “Individual
and Representative Affiant"), and

[in these blanks insert the names of all those required to give the oath under O.C.G.A. § 36-91-21(e)]

(collectively, the “Individual Affiants”), and each of the Individual And Representative Affiant and the
Individual Affiants, after first being duly sworn, deposes and says that:

1. He, she or it, as applicable, has not directly or indirectly violated subsection (d) of the Cfficial
Code of Georgia Annotated Section 36-91-21, which subsection provides as follows:

(d) Whenever a public works construction contract for any governmental entity subject
to the requirements of this chapter is to be let out by competitive sealed bid or proposal, no persen,
by himself or herself or otherwise, shall prevent or attempt fo prevent competition in such bidding
or proposals by any means whatever. No persen who desires to procure such work for himself or
herself or for another shall prevent or endeavor to prevent anyone from making a bid or proposal
therefor by any means whatever, nor shall such person so desiring the work cause or induce
another to withdraw a bid or proposal for the work.

2. If the Offeror is a partnership, then the Individual and Representative Affiant, together with the
Individual Affiants, constitute all of the partners and any officer, agent or other person who may have

represented or acted for them in bidding or propesing for or procuring the contract for the DeKalb County
Board of Education Professional Architecfural/Engineering Services (the "Project”)

3. If the Offeror is a corporation or other entity, then the Individual And Representative Affiant,
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DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services

December 14, 2023 Page 2 of 2
together with the Individual Affiants, constitute all officers, agents, or other persons who may have acted
for or represented the corporation or other entity in bidding for or procuring the contract for the Project.

Further, the Individual And Representative Affiant and the Individual Affiants sayeth not.

This _30th  day of _January ,2024

Gardner Spencer Smith Tench & Jarbeau, P.C.
[insert name of Offeror]

and

David W. Tench
[insert name of Individual And Representative Affiant]

L]
By: ‘B—- , both individually and on behalf of Offeror as its

{signature]

Vice-President/Principal
[insert titie]

Individual Affiants’ signatures and names:

X X
Name: Name:
b X
Name: Name:
X b
Name: Name:
X X
Name: Name:
X X
Name: Name:
X X
Name: Name:
Sworn to and subscribed before me this 30thday of __January , 2024 .

Notary Public: MK&&Q"\DMy commission expires: 8 /11/25
’933' 1y,
I
2 Q?\ ;SOLO#"I

N ()
SN
S5 g } 2
= 3 e Fx=
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DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 1 of 2

ATTACHMENT E: CONFLICT OF INTEREST DISCLOSURE AFFIDAVIT

I HEREBY CERTIFY, UNDER OATH, that
1. 1 (Printed Name), David W. Tench am the (Zitle)
Vice-President/Principal and I am the duly authorized
representative of the firm of (Firm Namej Gardner Spencer Smith Tench & Jarbeau, P.C.
(the “Firm”) for purposes of this
Affidavit, whose address is (Firm Address) 3340 Peachtree Rd NE Ste 1800
Atlanta, GA 30326 , and I possess the legal authority to make this Affidavit on
behalf of myself and the Firm, as follows:

2. The following employee(s), officer(s) or agent(s) of the Firm (collectively, “Firm
Representative™) is/are related, by blood or marriage, to an employee, agent or Board
Member of the DeKalb County Board of Education (collectively, “Owner
Representative™), as indicated below:

Firm Representative Owner Representative Relation
N/A N/A N/A

3. Except as listed below under “EXCEPTIONS”, neither the Firm nor any Firm
Representative have any conflicts of interest, whether real or potential, due to kinship,
ownership, other clients, other contracts, interests, or otherwise conceming the DeKalb
County Board of Education, the Project, or any Owner Representative:

EXCEPTIONS (fully disclose and completely explain)

[Continued on Next Page]
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DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 2 of 2

4. This disclosure is made without prior understanding, agreement, or connection with any
corporation, firm or person submitting a bid, proposal or qualification statement for the same
contract or project and is in all respects without collusion or fraud.

Wherefore, the foregoing disclosure is fully complete and true, and may be relied upon by the
DeKalb County Board of Education:

[
Signature: @'__

Printed Name: David W. Tench
Firm Name: Gardner Spencer Smith Tench & Jarbeau, P.C.
Date: January 30, 2024

Sworn to and described before me this 30th day of January 2024

Personally known: w

OR Produced Identification:

Type of Identification:

Notary Public — State of Georgia

August 11, 2025

My Commission Expires

Affix Notary Seal Here: MK&Q}N\*@(\J

AWy,
‘\\“ h K s o f”
Sl %

o

7. C ;
"‘u,ﬁl,’m\\
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DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 1 of 1

ATTACHMENT F: CONSENT TO RELEASE INFORMATION

The undersigned, having submitted a competitive sealed Proposal to the DeKalb County Board of Education
in respect of a local government entity public works construction project (or being a partner in a joint venture that has
submitted such proposal), hereby authorizes any person or entity having in its possession, custody or control any
information regarding the undersigned to fully disclose and make avaifable such information to the DeKalb County
Board of Education, its agents, attorneys and other representatives.

This30thday of ___January ,2024 .

Gardner Spencer Smith Tench & Jarbeau, P.C.
{Printed name of person or entity consenting fo refease of information]

[}
By:

Printed name: David W. Tench

Printed Title: Vice-President/Principal
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DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 1 of 2

ATTACHMENT G: IMMIGRATION AND SECURITY CERTIFICATION

If you are providing service, performing work, or delivering goods to the DeKalb County Board of
Education/DeKalb County Schoo! District including, but not limited to schools, warehouses and
central offices, the applicable Georgia Security and Immigration Compliance documents found here
must be completed, signed, notarized, and submitted with your bid/proposal. Failure to provide this
document with your bid/proposal will result in the disqualification of the bid/proposal.

1) Offeror/Bidder shall at all times comply with the Georgia Security and Immigration Compliance Act, as
amended, O.C.G.A § 13-10-90 et. seq.

2) In order to insure compliance with the Immigration Reform and Control Act of 1986 (IRCA), D.L. 99-603
and the Georgia Security and Immigration Compliance Act, as amended by the lllegal Immigration Reform
Act of 2011, O.C.GA. § 13-10-90 et. seq. (collectively the “Act”), the Offeror MUST INITIAL the statement
applicable to Offeror below.

(a) O\W (Initial here): Offeror declares under penalties of perjury that, Offeror
has registered at htips://e-verify.uscis.gov/enrall/ to verify information of all new employees
in order to comply with the Act; is authorized to use and uses the federal authorization
program under the federal work authorization user identification number issued on the date
of authorization below; will continue to use the authorization program throughout the
contract period; Offeror further warrants and agrees Offeror shall execute and return any
and all affidavits required by the Act and the rules and regulations issued by the Georgia
Department of Labor as set forth at Rule 300-10-1-.01 &t. seq. [Offerors who initial (a)
must attach and return a signed, notarized Contractor Affidavit and Agreement with

the Contract if awarded];
or
{b) (Initial here): Offeror/Bidder warrants that he/she does not employ any

other persons, and he/she does not intend to hire any employees or to perform the
Contract {Offerors/Bidders who initial (b) must attach and retum a signed, notarized
Affidavit of Exception with the Contract if awarded];

or
(c) (Initial here) Offeror/Bidder is an individual who is licensed pursuant to
Title 26 or Title 43 or by the State Bar of Georgia and is in good standing when such contract
is for services fo be rendered by such individual and thus does not have to provide an
affidavit.

3) D\W{Iniﬁal here) Offeror/Bidder will not employ cr contract with any subcontractor in
connection with a covered contract unless the subcontractor is registered, authorized to use, and
uses the federal work authorization program; and provides Offeror/Bidder with all affidavits required
by the Act and the rules and regulations issued by the Georgia Department of Labor as set forth at
Rule 300-10-1-.01 et. seq

4) Qﬂjr(lniﬁal here) Offeror/Bidder agrees that, if Offeror/Bidder employs or contracts with any
sub-contractor in connection with the covered contract under the Act and DOL Rules 300-10-1-.01,
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DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 2 of 2

et seq that Offeror/Bidder will secure from each sub-contractor at the time of the contract the sub-
contractor's name and address, the employee-number applicable to the sub-contractor, the date the
authorization to use the federal work authorization program was granted to sub-contractor; the
subcontractor’s attestation of the subcontractor’s compliance with the Act and Georgia Department
of Labor Rule 300-10-1-.01, et seq.; and the subcontractor's agreement not to contract with sub-
subcontractors unless the sub-subcontractor is registered, authorized to use, and uses the federal
work authorization program; and provides subcontractor with all affidavits required by the Act and
the rules and regulations issued by the Georgia Department of Labor as set forth at Rule 300-10-1-
.01 et seq.

5) %J_((lniﬁal here) Offeror/Bidder agrees to provide the DeKalb County School District with all
affidavits of compliance as required by O.C.G.A. § 13-10-90 et seq. and Georgia Department of
Labor Rules 300-10-1-.01, et seq within five (5) business days of receipt.

L]
January 30, 2024

Signature Date
204385 April 4, 2009
EEV/Basic Pilot Program Date of Authorization

User Identification Number

Firm Name: Gardner Spencer Smith Tench & Jarbeau, P.C.

Street/Mailing Address: _3340 Peachtree Rd NE _Ste 1800

City, State, Zip Code: Atlanta, GA 30326

Telephone Number: _(404) 522-8805_ext. 3

Email Address; dtench@gsstj.com

‘“illllu”’

SUBSCRIBED AND SWORN W S0 ey
BEFORE ME ON THIS THE Serbllon
S8 "7 %
30th_DAY OF _January , 2024 SFF oAA Z
T2 i = 1sZ
Zrondo K .Shormary ok ap® fE3
Notary Public N S
S ATS
My Commission Expires;_August 11, 2025 ey, ‘?’?lu‘\;‘“\\“
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EXHIBIT “H”

MANDATORY ADDENDUM TO THE
OWNER/DESIGN PROFESSIONAL AGREEMENT
(DESIGN AND SUPERVISION OF A STATE-FUNDED CAPITAL OUTLAY CONSTRUCTION
PROJECT ONLY)

The Owner may use any form of agreement mutually agreed upon by the Owner and Architect to
contract for the Architect's Services for any project funded in whole or in part with State Capital
Outlay Funds provided by the Georgia Department of Education (“GaDOE”); provided, however,
that this Mandatory Addendum must and shall be incorporated into the Owner and Architect’s
selected form of agreement on any such State Capital Outlay Funded project. In the event of a
conflict or inconsistency between the terms and conditions of the selected form of agreement and
this Mandatory Addendum, the terms and conditions of this Mandatory Addendum shall prevail
and govern over conflicting or inconsistent terms and conditions of the selected form of
agreement. This Mandatory Addendum shall not be modified without prior written consent of the
GaDOE. THE GaDOE SHALL NOT RELEASE ANY STATE CAPITAL OUTLAY FUNDS FOR AN
APPROVED CAPITAL OUTLAY PROJECT IF THIS MANDATORY ADDENDUM IS NOT MADE
A PART OF THE OWNER/ARCHITECT CONTRACT.

1. For purposes of this Mandatory Addendum, notwithstanding terminology used in the
Owner/Architect Contract, the following terms are defined to mean:

a. “Architect” shall be the architect, engineer, or architect/engineer, whether
individually or as a firm or other legal entity, engaged to perform the Architect’'s
Services.

b. “Architect’s Services” shall be the scope of the Architect’s services for the Project
set forth in the Contract, including the services and requirements set forth in this
Mandatory Addendum.

c. “Owner” shall be the Local Board of Education that is engaging the Architect to
perform the Architect’s Services for the Project.

d. “Contract” shall be the form of agreement between the Owner and the Architect,
to which this Mandatory Addendum is attached and is a part, and shall set forth
the Architect’s Services for the Project.

e. “Project” shall be the Project for which the Architect’s Services are engaged and
performed pursuant to the Contract.

f. “Program” shall be the Owner’s policies, purposes, concepts, goals and objectives,
and design, construction, scheduling, budgetary or operational needs, restrictions,
or requirements for the Project.

g. “Stated Cost Limitation” shall be the maximum amount that the Owner is
authorized to spend to construct the Project as determined and established by the
Owner.

h. “Record Plans and Specifications” shall be the as-built plans and specifications
including, but not limited to, actual location of utility lines, and any approved
change orders.

2. The Architect agrees not to assign or transfer any interest or rights in the Contract to any
person or entity without the advanced written consent of the Owner. The Architect agrees
to utilize the design and management team represented to the Owner and agrees that no
substitutions, additions, or deletions to this team shall occur without the advanced written
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consent of the Owner. The Owner agrees to provide a response to the Architect within 14
days of any such request by the Architect.

Prior to beginning the “Preliminary Plans and Specifications,” the Architect shall first
consult in detail with the Owner to determine and understand the Owner’s Program.
Within 10 days of such consultation, the Architect shall prepare and submit to the Owner
a written report detailing and confirming the Architect’s understanding of the Owner’s
Program. The Architect’s report must include, but is not limited to, the identification of
any design, construction, scheduling, budgetary, operational, or other issues, problems
or impediments foreseen by the Architect concerning the Project, the Program, or both.
The Architect’s report should include proposed solutions or recommendations, for the
Owner’s consideration, to resolve, eliminate, minimize or mitigate any such issues,
problems or impediments. The Architect’s report shall also include any applicable
educational specifications and GaDOE requirements.

The Architect shall obtain written authorization from the Owner before proceeding with
each next stage of Architect's Services, including the “Preliminary Plans and
Specifications,” the “Check Set Plans and Specifications,” and the “Final Plans and
Specifications,” as defined in “Guidelines for Submission of Documents for Review of
Planning, Bidding, and Construction of Educational Facilities” (as may be amended from
time to time, always using the most recently published edition).

The Architect agrees to comply with all applicable federal, state and local laws, codes and
ordinances in the design of the Project. The Architect also agrees to comply with all
applicable GaDOE rules and guidelines and to make required submittals in a timely
manner to GaDOE’s Facility Services Unit. The Architect shall respond to GaDOFE’s
Facility Services Unit review report comments in a timely fashion so as to ensure that the
review process may proceed orderly, efficiently and does not impede the Project or the
Program.

The Architect assumes full responsibility to the Owner for the acts and omissions of the
Architect and the Architect’s consultants, subconsultants and employees in connection
with the Contract, the Project and the Program.

The Architect agrees to design the Project within the Owner's budgetary limits and
consistent with the Owner’s Program for the construction of the Project which shall be
referred to as the Stated Cost Limitation, as follows:

The Stated Cost Limitation for the Project shall be $
which is composed of:

State Capital Outlay Funds in the amount of $ , and

Required Local Funds in the amount of $ , and

Additional Required Local Funds in the amount of $

The Architect shall provide reasonably reliable cost estimates to the Owner at the following
design stages: (1) Preliminary Plans and Specifications stage, (2) 65% completion stage,
and (3) Check Set Plans and Specifications stage (95% completion).
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10.

11.

12.

In the event the Architect's final project cost estimate (at Check Set Plans and
Specifications stage) exceeds the Stated Cost Limitation for the Project, the Owner may
require the Architect, at no additional cost to the Owner, to consult with the Owner and to
revise the design so as to enable the Owner to obtain a final cost for the Project at or
below the Stated Cost Limitation. The Architect acknowledges and agrees that the
Stated Cost Limitation shall not be exceeded except as provided herein; provided,
however, the Architect further acknowledges and agrees that budgetary limitations are
never a justification for breach, disregard or circumvention of sound principles of
architectural and engineering design. Therefore, the Architect shall take no calculated
risks in the design of the Project. The Architect agrees that, in the event that the Architect
determines that the Project cannot be designed so as to be fully and finally constructed
within the Stated Cost Limitation and in keeping with sound principles of design, the
Architect will give written notice of such determination immediately, and in no event more
than seven (7) days after the Architect makes such a determination, to the Owner and to
the GaDOE Facilities Services Unit.

The Stated Cost Limitation may be amended by written mutual agreement signed by the
Owner and the Architect at any time after the Contract between the Architect and Owner
is executed. Prior to such amendment, the Architect shall provide the Owner with reliable
and verifiable evidence through either internal-Architect estimates, third party estimates,
materials supplier quotes, or other industry best management practices standards to
establish that an increase in the Stated Cost Limitation is warranted and justifiable. The
Owner reserves the right to request additional supporting documentation substantiating
the need to increase the Stated Cost Limitation. The Owner reserves and has the right,
in its sole discretion, to refuse to increase the Stated Cost Limitation.

All plans, specifications, design calculations, designs, drawings, or other documents or
data produced pursuant to the Contract by the Architect, or the Architect’s consultants,
subconsultants, or employees shall be the sole property of the Owner regardless of the
stage in which the development of the design has progressed, and shall be delivered to
the Owner upon request. The Owner shall retain all ownership rights with regard to such
plans, specifications, design calculations, designs, drawings, or other documents or data
produced pursuant to the Contract.

The Architect shall provide and maintain Professional Liability Insurance at all times this
Contract is in effect and for a period of six (6) years after execution by the Architect of the
“Certificate of Final Completion” indicating final completion of the Project, with a minimum
level of coverage as described herein below. Said coverage shall be written by an insurer
licensed to do business in the State of Georgia and acceptable to the Owner.

Before the Owner executes the Contract, the Architect shall provide the Owner and the
GaDOE Facility Services Unit with a valid Certificate of Insurance showing that the
Architect is then insured with Professional Liability (Errors and Omissions) Insurance
with limits not less than the following:

i.  With minimum limits per claim of 20% of the stated cost limitation set forth in
the Work Authorization but not less than the minimum limits of $2,000,000 per
claim coverage, $2,000,000 aggregate.

i. Workmen’'s Compensation and Employer’s Liability to statutory limits.
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13.

14.

15.

ii. Comprehensive Commercial General Liability (‘CGL”) including Owner’s &
Contractor’'s Protective with the following limits;

(a) General Aggregate: $2,000,000, which shall apply on a per-project
basis;

(d) Products and Completed Operations Aggregate: $1,000,000;

(e) Personal & Advertising Injury: $1,000,000;

(9) Each Occurrence: $1,000,000;

(n) Fire Damage (Any one fire): $50,000; and,

) Medical Expense (Any one person): $5,000.

iv. Automobile Liability (owned, non-owned, hired) with combined single limit of
$2,000,000 annual aggregate, $1,000,000 per occurrence.

For such period of time that Professional Liability insurance is required for the Project, as
set forth above, the Architect shall provide the Owner with an updated or renewed
Certificate of Insurance at least annually, or more frequently if requested by the Owner,
showing the required coverage and limits of coverage remain in place.

The Architect shall carefully inspect the work of the Contractor within 24 hours of the
Owner’s request, and shall also, at a minimum, inspect work at the Project site

, and in any event, no less frequent than
once per month. At least once per month, the inspection shall be performed by an
architect or engineer licensed in the State of Georgia. The purpose of such inspections,
among other things, shall be to determine the quality and quantity of the work in
comparison with the requirements of the contract documents for the Project. In
performing such inspections, the Architect shall advise the Owner of: deficient or
defective work; real or potential delays in the schedule or the work of the Project; and,
requests for payment by the Contractor which could constitute overpayment for work not
yet performed or completed. Within three (3) days of each site visit, the Architect shall
submit a written report of such site visit which, in addition to the information required by
the preceding sentence, shall include and convey any relevant information, comments or
recommendations to the Owner.

The Architect shall provide Owner a set of “Record Plans and Specifications” within thirty
(30) days after execution by the Architect of the “Certificate of Substantial Completion.”
Such “Record Plans and Specifications” shall include any authorized change orders,
actual locations of all utility lines, and any other appropriate information. The drawings
shall be presented in a Computer Aided Drafting (CAD) format or other format of the
Owner’s choice, and the specifications shall be presented in a word processing format of
the Owner’s choice.

The Contract executed between the Owner and the Architect, to which this Mandatory
Addendum is a part, shall include a provision for the termination of the Architect’s Services
(or be deemed to include this Paragraph 15) giving the Owner the rights of (1) termination
of the Architect’'s Services with cause and (2) termination of the Architect’'s Services
without cause. In the event of termination, the Owner shall pay the Architect for the
reasonable value of the Architect’'s Services performed by the Architect prior to the
termination. Payment for the Architect’s Services rendered prior to termination shall be
based on statements properly submitted by the Architect to the Owner and supported by
time sheets, invoices and such other supporting documentation that the Owner may
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16.

17.

18.

reasonably require; provided, however, that in no event shall the total payment to the
Architect exceed an amount equal to the percentage of completion of the Architect’s
Services for the Project at the time of termination.

The Architect shall be responsible for the timely submittal and completion of all forms
required by GaDOE and shall respond to GaDOE comments on submittals within twenty-
one (21) days of receipt of GaDOE comments. Such forms may be obtained from the
Facilities Services Unit, Georgia Department of Education, 1670 Twin Towers East, 205
Jesse Hill Jr. Drive, SE, Atlanta, Georgia 30334. At the close of the Project, the Architect
shall submit an “Architectural Certification” form, as provided by the GaDOE, to the
Owner. Unless the Architect's services are terminated by the Owner before final
completion of the Project, the completion and submittal of this form is required prior to the
Owner’s release of the final payment to the Architect.

All architectural plans and specifications shall bear the signature and seal of the Architect,
which shall be licensed to practice in the State of Georgia. Civil, survey, structural,
electrical, and mechanical plans and specifications shall bear the signature and seal of
the respective engineer, who shall be licensed to practice in the State of Georgia.

A fully executed copy of the Contract between the Owner and the Architect, including a
completed copy of this Mandatory Addendum, must be filed with the GaDOE Facilities

OWNER: ARCHITECT:

DEKALB GleNTY BOARD OF EDUCATION

Services Unit.

By:

AV 1 LL/ By:

By:

A\ \;.l 4
{Signature] v \’[Signature]
Mr. Diijon DaCosta. Sr..Board Chairperson \iﬂ“\’“ SCLGMQN
[Printed Name, Title] [Printed Name]
N Q(H&W\J(
[Signature] [Title]

Dr. Devon Q. Horton, Superintendent

[Printed Name, Title]

1701 Mountain Industrial Blvd.

Stone Mountain, Georgia 30083 778‘4’6 Wﬁ\’\’@ﬁ g‘T |

[Printed Address] [Prihted Address]
C- 2s- 99 My 98*, 2024
[Date of Execution] [Déte of Execution]
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EXHIBIT “I”

CONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned Contractor verifies its compliance with
0.C.G.A. 13-10-91, and attests under oath that:

(1 the individual, firm, or corporation (“Contractor’) which is contracting with the
DeKalb County Board of Education has registered with, is authorized to use, uses, and will
continue throughout the contract term to use and participate in, a federal work authorization
program [any of the electronic verification of work authorization programs operated by the
United States Department of Homeland Security or any equivalent federal work authorization
program operated by the United States Department of Homeland Security to verify information
of newly hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA),
P.L. 99-603], in accordance with the applicability provisions and deadlines established in
0O.C.G.A. 13-10-91, as amended. As of the effective date of O.C.G.A. 13-10-91, the applicable
federal work authorization program is the “EEV/Basic Pilot Program” operated by the U. S.
Citizenship and Immigration Services Bureau of the U.S. Department of Homeland Security,
in conjunction with the Social Security Administration (SSA).

(2) Contractor’s correct user identification number and date of authorization is set
forth herein below.

(3) Contractor agrees that the Contractor will not employ or contract with any
subcontractor(s) in connection with the physical performance of services pursuant to this
contract with the DeKalb County Board of Education, unless at the time of the contract said
subcontractor:

(a) is registered with and participates in the federal work authorization
program;

(b) provides Contractor with a duly executed, notarized affidavit with the
same affirmations, agreements, and information as contained herein and in
such form as required under applicable law; and

(c) agrees to provide Contractor with notice of receipt and a copy of every sub-
subcontractor Affidavit or other applicable verification procured by subcontractor
at the time of contract with the sub-subcontractor(s) within five (5) business days
after receiving the said Affidavit or verification.

Contractor agrees to maintain records of such compliance and to provide notice of receipt
and a copy of each such subcontractor Affidavit or other permissible verification to the DeKalb
County Board of Education at the time the subcontractor(s) is retained to perform such service or
within five (5) days after receiving the said Affidavit or verification, whichever first occurs.
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(4) Contractor further agrees to and shall provide DeKalb County Board of Education
with copies of all other affidavits or other applicable verification received by Contractor (i.e.: sub-
subcontractor affidavits and all other lower tiered affidavits) within five (5) days of receipt.

2 DA4AL5 Apri| A 2004

EEV/Basic Pilot Program User Identification Number ' Date of Authorization

If an applicable Federal work authorization program as described above is used, other than the

EV/Basic Rilot Pgpgram,please identify the program.
Mkﬁ s gMUH TR A)Mpad) B[22 /2024

G Contractor,N Dat
ompaﬁ\ Ve f\ ontrac ELjTe/ ate
JLWN o122 2024
BY: Signatlré Mthorized Officer or Agent Date

\ice- Pregident /cinciod

Title of Authorized Officer or Agent of Contractor

Ry 1. TEXA MBS V0. QUSUA

Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

72N pAY OF ay , 2024
Rrondol K. Sacoon)
Notary Public

My Commission Expires: _E\}%\X’S\f \\2025
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EXHIBIT “J”
SUBCONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its
compliance with O.C.G.A. 13-10-91, and attests under oath that:

(1) the undersigned individual, firm or corpatration (“Subcontractor”) is engaged in
Gardner Spencer Smith

the physical performance of services under a contract with __Tench & Jarbeau, P.C.
(name of Contractor), which has a contract with the DeKalb County Board of Education.

(2) Subcontractor has registered with, is authorized to use, uses, and will continue
throughout the contract term to use and participate in, a federal work authorization program [any
of the electronic verification of work authorization programs operated by the United States
Department of Homeland Security or any equivalent federal work authorization program operated
by the United States Department of Homeland Security to verify information of newly hired
employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603],
in accordance with the applicability provisions and deadlines established in O.C.G.A. 13-10-

91. As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization
program is the “EEV/Basic Pilot Program” operated by the U. S. Citizenship and Immigration
Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social
Security Administration (SSA).

(3) Subcontractor’s correct user identification number and date of authorization is set
forth herein below.

(4) Subcontractor agrees that the Subcontractor will not employ or contract with any sub-
subcontractor(s) in connection with the physical performance of services pursuant to this
subcontract or the contract with the DeKalb County Board of Education, unless said sub-
subcontractor:

(a) is registered with and participates in the federal work authorization
program;

(b) provides Subcontractor with a duly executed, notarized affidavit
with the same affirmations, agreements, and information as contained herein
and in such form as required under applicable law; and

(c) agrees to provide Subcontractor with notice of receipt and a copy of
every sub-subcontractor Affidavit or other permissible verification procured by sub-
subcontractor at the time the sub-subcontractor(s) is retained to perform such
service or within five (5) days after receiving the said Affidavit or verification,
whichever first occurs.
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Subcontractor agrees to maintain records of such compliance and to provide notice of receipt
and a copy of each such sub-subcontractor Affidavit or other applicable verification to the
Contractor at the time the sub-subcontractor(s) is retained to perform such service or within five
(5) days after receiving the said Affidavit or verification, whichever first occurs.

69324 November 2007
EEV/Basic Pilot Program User ldentification Number Date of Authorization

If an applicable Federal work authorization program as described above is used, other than the
EEV/Basic Pilot rowlease identify the program.

May 28, 2024
BY: ' Signature of Authorized Officer or Agent Date
Breedlove Land Planning
(Subcontractor Company Name)
President
Title of Authorized Officer or Agent of Subcontractor
Hugh O. Brown, Jr.
Printed Name of Authorized Officer or Agent
SUBSCRIBED AND SWORN SaeLK Lun,
BEFORE ME ON THIS THE s Q-“i.;;;;\ssmn e 2
28th DAY OF _May 2024 S5 aq ;};\ <2
-5 ‘;D D= -
by SQoi* == (0%
Nofary Puflic ?.‘S‘.‘.. AypL\© ,\,.-: g §
My Commission Expires:_March 23, 2027 ”’%.‘;?.’QCH 23‘@:‘.’-' &
”' ...'IOQC‘O. C‘)s
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EXHIBIT “J*
SUBCONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned 'subcontractor verifies its
compliance: with O.C.G.A. 13-10-81, and sttests under oath that:
{1) the undersigned individual, firm or corporatlon (*Subcontractor) is engaged in
ardner Spencer 5mi

the physical performance of services under a contract with _ Tench & jarbéau, P.C.
{name of Contractor), which has a contract with the DeKalb County Board of Education.

(2) Subcontractor has registered with, is authorized to use, uses, and will continue
throughout the contract term to use and participate in, a federal work authorization pragram [any
of the electronic verification of work-authorization programs operated by the United States
'Department of Homeland Security or any equivalent federal work authorization program operated
‘by the United States Department .of Homeland Security to verify information of newly hired
employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 98-603],
in accordance with the applicability provisions and deadiines established in O.C.G.A. 13-10-
91. As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization
program Is the “EEV/Basic Pilot Program” operated by the U. S. Citizenship and Immigration
Services Bureau of the U.S. Department of Homsland Security, in conjunction with the Social
Security Administration (SSA).

{3) Subcontractor's correct user identification number and date of authorization is set
forth herein below.

(4) Subcontractor agrees thatthe Subcontractor will not employ or contract with any sub-
subcontractor(s) in connection with the physical performance of services pursuant to this
subcontract or the contract with the DeKalb County Board of Education, unless said sub-
subcontractor:

(a) is registered with and participates in the federal work authorization
program;

(b) provides Subcontractor with a duly executed, notarized affidavit
with the same affirmations, agreements, and information as contained herein
and in such form as required under applicable law; and

(c) agrees to provide Subcontractor with notice of recaipt and a copy of
every sub-subcontractor Affidavit or other permissible verification procured by sub-
subcontractor at the time the sub-subcontractor{s) is retained to perform such
service or within five: (5) days after receiving the said Affidavit or verification,.
whichever first occurs:
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Subcontractor agrees to maintain records of such compliance and to provide notice of receipt
and a copy of each such sub-subcontractor Affidavit or other applicable verification to the
Contractor at the time the sub-subcontractor(s) is retained to perform such service or within five
(5) days after receiving the said Affidavit or verification, whichever first occurs.

| am a single member LLC N/A
EEV/Basic Pilot Program User Identification Number Date of Authorization

If an applicable Federal work authorization program as described above is used, other than the
EEV/Basic Pilot Pjram please identify the program.

May 28, 2024
B’%’" Signature of Authorized Officer or Agent Date

Alpha Omega Engineeting, LLC
(Subcontractor Company Name)

President
Title of Authorized Officer or Agent of Subcontractor

Jason Baines
Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

287&Y OF _May ; 2024
u’oaf/z;

Notary Public T

My Commiseion Expires;_1 0/25/2026
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EXHIBIT “3°
SUBCONTRACTOR AFFIDAVIT

_ By executing this affidavit, the undersigned subcontractor verifies its
c¢ompliance with O.C.G.A. 13-10-91, ‘and attests under oath that:

(1) the undersigned individual, firm or corporation (“*Subcontractor®) is engaged in
_ Gardner Spencer Smit
the physical performance of services under a contract with _ Tench & Jarbeau, P.C.
(name of Contractor), which has a contract with the DeKalb County Board of Education,

(2) Subcontractor has registered with, is authorized fo use, uses, and will ‘continue
throughout the contract term to use and participate in, a federal work authorization program [any
of the electronic verification of work authorization programs operated by the United States
Department of Homeland Security or any equivalent federal work authorization program operated
by the United States Department of Homeland Security to verify information of newly hired
employees pursuant to the immigration Reform and Control Actiof 1986 (IRCA), P.L. 98-603],
in accordance with the applicability provisions and deadlines established in O.C.G.A. 13-10-

91. As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization
program is the “EEV/Basic Pilot Program® operated by the U. S. Citizenship-and Immigration
Services Bureau of the U.S. Department of Homeland Security, in.conjunction with the Social
Security Administration (SSA).

(3) Subcontractor's correct user identification number and date of autharization'i is set
forth herein below.

{4) Subcontractor agrees that the Subcontractor will not employ or contract with any sub-
‘subcontractor(s) in connection with the physical performance of services pursuant to this
‘subcontract or the contract with the DeKalb County Board of Education, unless said sub-
subcontractor:

(a) is registered with and participates in the federal work-authorization
program;

_ {(b) provides Subcontractor with a duly executed, notarized affidavit
with the same affirmations, agreements, and information as contained herein
and in such form as required under applicable law; and

(c) agrees to provide Subcontractor with notice of receipt and a copy of
every sub-subcontractor Affidavit or other permissible verification procured by sub-
subcontractor at the time the sub-subcontractor(s) is retained to perform such
sefvice or within five (5) days after receiving the said Affidavit or verification,
whichever first occurs.
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~
Subcontractor agrees to maintain records of such compliance and to provide notice of receipt
and a copy of each such sub-subcontractor Affidavit or other applicable verification to the
Contractor at the time the sub-subcontractor(s) is retained to perform such service or within five
(5) days after receiving the said Affidavit or verification, whichever first occurs.

134740 10/18/2021
EEV/Basic Pllot Program User Identification Number Date of Authorization

If an applicable Federal work authorization program as described above is used, other than the
EEV/Basic Pilot Program, please identify the program.

5/28/2024
BY: Signature of Authorized Officer or Agent Date
Hammond Engineering, Inc.
(Subcontractor Comnpany Name)
President

Title of Authorized Officer or Agent of Subcontractor

Nathaniel Hammond
Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE
AY OF May —— ;2024

T e il

[ d‘“«k ALANAN, ALEKANDER

© A AV, Hotary Publlc - State of Fluiida

e ¥ 76/ Commission § HH 239153
: eend My

isei H :  March 14, 2026 3 Camm, Euplres Mar 14, 2026
My Commission Expirees: arc > Bonded through Natlonal Netary Avin.
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