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CONTINUING CONTRACT FOR PROFESSIONAL SERVICES

This contract (the "Contract") is made and entered into by and between the DeKalb County
Board of Education (the "Owner") and Corgan Assaociates, Inc. , authorized to do

business in the State of Georgia, whose business address is 1175 Peachtree Street NE, Suite 500,
Atlanta, Georgia 30361 (hereinafter referred to as the “DESIGN PROFESSIONAL”). This

Contract shall be effective on the date executed by the last party to execute it.

WITNESSETH:

WHEREAS, itis in the best interests of OWNER to be able to obtain professional architectural
and engineering services expeditiously when a need arises in connection with a study or a patrtial
or entire DeKalb County School District construction project; and

WHEREAS, Board Policy DJE, Section lll, makes provisions for contracts for professional
services; and

WHEREAS, OWNER has selected DESIGN PROFESSIONAL in accordance with the
provisions of Board Policy DJE, and DESIGN PROFESSIONAL will provide professional
architectural engineering services as directed by OWNER for such projects and tasks as may be
required on an as needed basis by OWNER.

NOW, THEREFORE, in consideration of the mutual promises, covenants and agreements
stated herein, and for other good and valuable consideration, the sufficiency of which is hereby
acknowledged, the Owner and the DESIGN PROFESSIONAL agree:

ARTICLE 1
DESIGN PROFESSIONAL’S RESPONSIBILITIES

1.1 From time to time upon request or direction of the OWNER as hereinafter provided, DESIGN
PROFESSIONAL shall provide to OWNER professional architectural engineering services
(hereinafter the “Services”). All Services to be provided by DESIGN PROFESSIONAL
pursuant to this Contract shall be in conformance with the scope of services, which shall be
described in a Work Authorization issued pursuant to the procedures described herein. The
form of the Work Authorization is set forth in Exhibit B attached hereto and incorporated
herein by reference. Any proposed deviation from the Services set forth in the Work
Authorization must be brought to OWNER'S attention in writing by DESIGN PROFESSIONAL
and all such deviations must be expressly approved by OWNER in writing in advance.

1.1.1 All Services must be authorized in writing by OWNER in the form of a Work
Authorization, and DESIGN PROFESSIONAL shall not provide any Services to
OWNER unless and to the extent they are required in a written Work Authorization.
Any Services provided by DESIGN PROFESSIONAL without a written Work
Authorization shall be at DESIGN PROFESSIONAL'S own risk and OWNER shall
have no liability or responsibility for payment for such Services.

1.1.2 As OWNER identifies certain Services it wishes DESIGN PROFESSIONAL to provide
pursuant to the terms of this Contract, OWNER shall request a proposal from DESIGN
PROFESSIONAL for such Services, said proposal to be in compliance with the terms
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of this Contract and in the form of Exhibit G attached hereto and incorporated herein
by reference. If the parties reach an agreement with respect to such Services,
including, but not limited to the scope of those Services and the compensation to be
paid for such Services, then Owner shall prepare a Work Authorization which
incorporates the terms of the understanding reached by the parties with respect to
such Services, and if both parties are in agreement therewith, they shall jointly
execute the Work Authorization. The OWNER’s proposal documents for each Project
shall be attached hereto as Exhibit A and incorporated herein by reference.

1.1.3 Upon execution of a Work Authorization as aforesaid, DESIGN PROFESSIONAL
agrees to promptly provide the Services required thereby, in accordance with the
terms of this Contract, the subject Work Authorization, the Schedule (as defined in
Paragraph 3.1 hereof), and all applicable laws, ordinances, rules and regulations.

1.1.4 Itis mutually understood and agreed that the nature, amount, and frequency of the
Services shall be determined solely by OWNER and that OWNER does not represent
or guarantee unto DESIGN PROFESSIONAL that any specific or minimum number
of Services will be requested or required of DESIGN PROFESSIONAL pursuant to
this Contract.

1.1.5 DESIGN PROFESSIONAL agrees that upon request of OWNER under this Contract
Design Professional will provide bidding assistance and construction contract
administration services as needed.

1.1.5 DESIGN PROFESSIONAL shall have no authority to act as the agent of OWNER
under this Contract or to obligate OWNER in any manner or way. DESIGN
PROFESSIONAL is an independent contractor, and neither it nor any of its agents,
servants or employees will be an employee or agent of the Owner. Nothing contained
in this Contract shall constitute or be deemed or construed to create a partnership or
joint venture, or any agency relationship, between OWNER and DESIGN
PROFESSIONAL.

1.1.6 All duly executed Work Authorizations shall be and are hereby incorporated into and
made a part of this Contract by reference.

DESIGN PROFESSIONAL agrees to obtain and maintain throughout the period of this
Contract all such licenses and permits as are required for DESIGN PROFESSIONAL to do
business in the State of Georgia and in DeKalb County, including, but not limited to, all
licenses and permits required by the respective state boards and other governmental
agencies responsible for regulating and licensing the professional Services to be provided
and performed by DESIGN PROFESSIONAL pursuant to this Contract.

DESIGN PROFESSIONAL agrees that, when the Services to be provided hereunder relate
to a professional service which, under the laws of the State of Georgia, requires a license,
certificate of authorization or other form of legal entitlement to practice such Services, it shall
employ and/or retain only qualified personnel to provide such Services.

DESIGN PROFESSIONAL hereby designates Sangeetha Karthik as its Principal in
Charge (hereinafter referred to as the "Principal in Charge"), who has full authority to bind
and obligate DESIGN PROFESSIONAL on all matters arising out of or relating to this
Contract. For each Work Authorization, DESIGN PROFESSIONAL will designate in writing
an individual to serve as DESIGN PROFESSIONAL'S representative (hereinafter referred to
as the "Representative"), who may be the same as the Principal in Charge. The
Representative is authorized and responsible to act on behalf of DESIGN PROFESSIONAL
with respect to directing, coordinating and administering all aspects of the Services to be
provided and performed under the Work Authorization. By execution of this Contract,
DESIGN PROFESSIONAL acknowledges that the Principal in Charge and Representative(s)
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have full authority to bind and obligate DESIGN PROFESSIONAL on all matters arising out
of or relating to this Contract and the Work Authorization, respectively. DESIGN
PROFESSIONAL agrees that the Principal in Charge and the Representatives shall devote
whatever time is required to satisfactorily and diligently manage the Services to be provided
and performed by DESIGN PROFESSIONAL under the Work Authorization. Further,
DESIGN PROFESSIONAL agrees that the Principal in Charge and the Representatives shall
not be removed by DESIGN PROFESSIONAL without OWNER'S prior approval, and if so
removed must be immediately replaced with a person acceptable to OWNER, which approval
and acceptance shall not be unreasonably withheld by OWNER.

The DESIGN PROFESSIONAL shall assign only qualified personnel to perform any service
concerning the Project (as defined in Paragraph 3.1 hereof). The DESIGN PROFESSIONAL
management, design, and construction administration staff assigned to the Project shall have
experience in K-12 school design and construction. The Owner shall have the right, but not
the obligation, to interview the management, design, and construction administration staff
that will be assigned to the Project.

DESIGN PROFESSIONAL agrees that its senior staff, subconsultants and subcontractors
who will perform any Services under this Contract are subject to OWNER'S reasonable
approval. Attached hereto as Exhibit C is a listing of DESIGN PROFESSIONAL'S senior
staff, subconsultants and subcontractors who have been assigned to provide the services
required under this Contract. None of the senior staff, subconsultants and subcontractors
identified in Exhibit C shall be removed from a Project by DESIGN PROFESSIONAL without
OWNER'S prior approval (such approval not to be unreasonably withheld), and if so removed
shall be immediately replaced with a person or firm reasonably acceptable to OWNER.
DESIGN PROFESSIONAL further agrees, within fourteen (14) calendar days of receipt of a
written request from OWNER, to promptly remove from a Project and replace the
Representative, or any other personnel employed or retained by DESIGN PROFESSIONAL,
or any subconsultants or subcontractors or any personnel of any such subconsultants or
subcontractors engaged by DESIGN PROFESSIONAL to provide and perform any of the
Services pursuant to the requirements of this Contract, whom OWNER shall request in writing
to be removed, which request may be made by OWNER with or without cause. If DESIGN
PROFESSIONAL is required to remove and replace a subconsultant or subcontractor without
cause, an equitable adjustment shall be made to the compensation provided for in any Work
Authorization to which such subcontractor or subconsultant may have been assigned.

DESIGN PROFESSIONAL represents to OWNER that it has expertise in the type of
professional Services that will be required under this Contract. Drawings shall be prepared
in electronic AutoCAD 2014 format and a project manual for each Project (the “Project
Manual”) shall be prepared as an electronic Word 2010 document. By execution of this
Contract and each subsequent Work Authorization issued hereafter, if any, DESIGN
PROFESSIONAL acknowledges it has received the most recent version of the DCSD 2020
VISION — Educational Specifications and Design Guidelines as of the date of this Contract
or such subsequent Work Authorization and will follow, observe and design in accordance
with the standards, requirements and conventions set forth therein. DESIGN
PROFESSIONAL agrees that all Services to be provided by DESIGN PROFESSIONAL
pursuant to this Contract shall be subject to OWNER'S reasonable review and approval and
shall be in accordance with all applicable laws, statutes, ordinances, codes, rules, regulations
(including utility regulations), local and state fire marshal requirements and the Georgia
Department of Education requirements, Georgia Construction Code, as well as the
requirements of any governmental agencies which regulate or have jurisdiction over the
Project (as defined in Paragraph 3.1 hereof) or the Services to be provided and performed
by DESIGN PROFESSIONAL hereunder. In the event of any conflicts in these requirements,
DESIGN PROFESSIONAL shall promptly notify OWNER of such conflict in writing and utilize
its best professional judgment to resolve the conflict. OWNER'S approval of any design
documents in no way relieves DESIGN PROFESSIONAL of its obligation to deliver complete
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and accurate documents necessary for successful completion of the subject Project pursuant
to the Work Authorization.

DESIGN PROFESSIONAL agrees not to divulge, furnish or make available to any third
person, firm or organization, without OWNER'S prior written consent, or unless incident to

the proper performance of DESIGN PROFESSIONAL'S obligations hereunder, or in the
course of judicial or legislative proceedings where such information has been properly
subpoenaed, any non-public information concerning the Services to be rendered by DESIGN
PROFESSIONAL hereunder, and DESIGN PROFESSIONAL shall require all of its
employees, agents, sub-consultants and subcontractors to comply with the provisions of this
paragraph. This paragraph shall survive the expiration or earlier termination of this Contract.

DESIGN PROFESSIONAL acknowledges that OWNER may contract with a construction
manager or general contractor who, if retained, shall be responsible for any construction
identified in the Work Authorization (hereinafter referred to as "CONSTRUCTION
CONTRACTOR"). If a CONSTRUCTION CONTRACTOR is retained, DESIGN
PROFESSIONAL agrees to cooperate with CONSTRUCTION CONTRACTOR with respect
to CONSTRUCTION CONTRACTOR'S delivery of work and services to OWNER. Also, in
such event, DESIGN PROFESSIONAL agrees to incorporate, whenever reasonably
practicable and consistent with good design principles, and after OWNER'S written approval,
all suggestions or recommendations timely made by CONSTRUCTION CONTRACTOR with
respect to any design set forth in the Work Authorization.

DESIGN PROFESSIONAL agrees to comply with all of OWNER's rules and regulations with
respect to safety and security at the OWNER's facilities, including OWNER's drug program,
as said rules and regulations may be modified and amended by OWNER from time to time.
DESIGN PROFESSIONAL further agrees to enforce compliance with such rules and
regulations by all of DESIGN PROFESSIONAL'’s subconsultants and subcontractors.

OWNER may have one or more representatives visit the site of the Project (as defined in
Paragraph 3.1 hereof) from time to time, or on a full-time basis, and DESIGN
PROFESSIONAL shall not interfere with the functions of said representatives and will
cooperate and work with said representatives. No action or failure to act by a representative
of OWNER shall relieve DESIGN PROFESSIONAL from any of its duties or obligations
hereunder.

DESIGN PROFESSIONAL shall be responsible for obtaining and reviewing all geological
reports obtained by OWNER with respect to the Project (as defined in Paragraph 3.1 hereof).
DESIGN PROFESSIONAL's design documents shall be consistent and coordinated with the
information set forth in all such geological reports. In the event DESIGN PROFESSIONAL
has any questions or concerns about the contents of any such reports, DESIGN
PROFESSIONAL shall notify OWNER in writing within ten (10) days of DESIGN
PROFESSIONAL's receipt of any such geological reports. DESIGN PROFESSIONAL and
OWNER will work in good faith to mutually resolve any such questions or concerns.

ARTICLE 2
OWNER’S RESPONSIBILITIES

For each Work Authorization, OWNER shall designate in writing a project coordinator to act
as OWNER'S representative with respect to the Services to be rendered under the Work
Authorization (hereinafter referred to as the "Project Manager"). The Project Manager shall
have authority to transmit instructions, receive information, interpret and define OWNER'S
policies and decisions with respect to DESIGN PROFESSIONAL'S Services under the Work
Authorization. However, except as may be otherwise expressly authorized in writing by the
DeKalb County School District, neither the Project Manager nor any other party is authorized
to issue any oral or written orders or instructions to DESIGN PROFESSIONAL that would
5
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have the effect, or be interpreted to have the effect, of modifying or changing in any way
whatever the: (1) Services to be provided and performed by DESIGN PROFESSIONAL as
set forth in the Work Authorization; (2) the time in which DESIGN PROFESSIONAL is
obligated to complete all such Services as set forth in the Work Authorization or in the
Schedule (as defined in Paragraph 3.1 hereof) submitted and approved pursuant to this
Contract; (3) the amount of compensation OWNER is obligated or committed to pay DESIGN
PROFESSIONAL as set forth in the Work Authorization; or (4) the indemnification obligations
of DESIGN PROFESSIONAL under the Contract or the Work Authorization. Any additional
services (hereinafter the “Additional Services”) must be approved in writing in the form of a
written and executed amendment to this Contract or applicable Work Authorization prior to
starting such Additional Services. OWNER will not be liable or responsible for the costs of
Additional Services commenced without its express prior written approval.

Within a reasonable time after request from DESIGN PROFESSIONAL, OWNER shall
provide, if available, all criteria and information requested by DESIGN PROFESSIONAL
necessary for DESIGN PROFESSIONAL to comply with OWNER'S requirements for the
Services specified in the Work Authorization, including design objectives and constraints,
space, capacity and performance requirements, flexibility and expendability, and any
budgetary limitations, which may affect the Services.

Within a reasonable time after request from DESIGN PROFESSIONAL, OWNER will make
available to DESIGN PROFESSIONAL all reasonably available information in OWNER'S
possession pertinent to the Services specified in the Work Authorization, including existing
drawings, specifications, shop drawings, product literature, previous reports and any other
data relative to design or construction set forth in the Work Authorization necessary for
DESIGN PROFESSIONAL to comply with Owner’s requirements for the Services specified
in the Work Authorization.

OWNER shall arrange for access to and make all reasonable provisions for DESIGN
PROFESSIONAL to enter the site set forth in the Work Authorization (if any) to perform the
Services to be provided by DESIGN PROFESSIONAL under this Contract. DESIGN
PROFESSIONAL acknowledges that such access may be provided during times that are not
the normal business hours of DESIGN PROFESSIONAL.

OWNER shall provide written notice to DESIGN PROFESSIONAL of any deficiencies or
defects discovered by OWNER with respect to the Services to be rendered by DESIGN
PROFESSIONAL hereunder.

Wherever the terms of this Contract refer to some action, consent, or approval (excluding
approvals of Additional Services or changes to this Contract) to be provided by OWNER or
some notice, report or document is to be provided to OWNER, such reference to "OWNER"
shall mean OWNER, OWNER'S staff, or OWNER'S designee, including Project Manager,
unless otherwise stated.

ARTICLE 3
SCHEDULE

Within ten (10) days of receiving a written Work Authorization from OWNER to perform
Services hereunder for a particular project ("Project”), DESIGN PROFESSIONAL agrees to
submit to OWNER a computer-generated bar graph time schedule ("Schedule") for the
performance of such Services to be provided with respect to the Project. Said Schedule shall
be of a form and content satisfactory to OWNER. Services to be rendered by DESIGN
PROFESSIONAL shall be commenced, performed and completed in accordance with the
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Work Authorization and the Schedule. Time is of the essence with respect to the performance
of this Contract, including any and all Projects assigned to DESIGN PROFESSIONAL.

Should DESIGN PROFESSIONAL be obstructed or delayed in the prosecution or completion
of its Services as a result of unforeseeable causes beyond the control of DESIGN
PROFESSIONAL, including but not restricted to acts of God or of public enemy, acts of
government or negligent or intentionally wrongful conduct of OWNER, fires, floods,
epidemics, quarantine regulations, strikes or lock-outs, and not due to DESIGN
PROFESSIONAL’s own fault or neglect, then DESIGN PROFESSIONAL shall notify OWNER
in writing within three (3) business days (unless OWNER expressly agrees in writing to a
longer period of time) after commencement of such delay, stating the cause or causes thereof
and requesting a reasonable extension of time, or be deemed to have waived any right which
DESIGN PROFESSIONAL may have had to request a time extension.

Unless otherwise expressly provided for in the Work Authorization, no interruption,
interference, inefficiency, suspension or delay in the commencement or progress of DESIGN
PROFESSIONAL'S Services from any cause whatsoever, including those for which OWNER
may be responsible in whole or in part, shall relieve DESIGN PROFESSIONAL of its duty to
perform or give rise to any right to damages or additional compensation from OWNER.
DESIGN PROFESSIONAL expressly acknowledges and agrees that it shall receive no
damages for delay. DESIGN PROFESSIONAL'S sole remedy, if any, against OWNER will
be the right to seek an extension of time to its Schedule; provided, however, the granting of
any such time extension shall not be a condition precedent to the aforementioned "No
Damage For Delay" provision. This paragraph shall expressly apply to claims for early
completion, as well as claims based on late completion. Provided, however, if through no
fault and neglect of DESIGN PROFESSIONAL, the Services to be provided hereunder have
been delayed for a total of six (6) months or more, DESIGN PROFESSIONAL'S
compensation shall be equitably adjusted, with respect to those Services that have not yet
been performed, to reflect the incremental increase in costs actually experienced by DESIGN
PROFESSIONAL, if any, as a result of such delays.

Should DESIGN PROFESSIONAL fail to commence, provide, perform or complete any of the
Services to be provided hereunder in a timely and diligent manner in compliance with this
Contract, the Work Authorization and all applicable laws, then, in addition to any other rights
or remedies available to OWNER hereunder, OWNER at its sole discretion and option may
withhold any and all payments due and owing to DESIGN PROFESSIONAL until such time
as DESIGN PROFESSIONAL resumes performance of its obligations hereunder in such a
manner so as to establish to OWNER'S satisfaction that DESIGN PROFESSIONAL'S
performance is or will shortly be back on schedule and in compliance with this Contract, the
Work Authorization and all applicable laws.

Notwithstanding anything herein to the contrary, this Contract may be renewed annually by
OWNER at its sole discretion. If OWNER elects not to renew this Contract, it shall send
written notice thereof to DESIGN PROFESSIONAL at least ten (10) days prior to the annual
anniversary date of this Contract. If OWNER fails to send said written nonrenewal notice as
herein provided, OWNER shall be deemed to have elected to renew this Contract. In the
event OWNER sends said written nonrenewal notice, OWNER may provide for either the
termination or continued performance of any Services under any outstanding Work
Authorizations. If OWNER directs DESIGN PROFESSIONAL to continue to perform any such
Services, DESIGN PROFESSIONAL shall continue performance of such Services in
accordance with OWNER'S directions, and this Contract and the applicable Work
Authorization(s) shall continue as to such Services until completion.
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ARTICLE 4
COMPENSATION

Compensation and the manner of payment of such compensation by OWNER for Services
rendered hereunder by DESIGN PROFESSIONAL shall be as prescribed in each written
Work Authorization. DESIGN PROFESSIONAL agrees to furnish to OWNER, within three (3)
days after the end of each calendar month, or as specified in the Work Authorization, a
comprehensive and itemized statement of charges for the Services performed and rendered
by DESIGN PROFESSIONAL during that time period, and for any OWNER authorized
Reimbursable Expenses (as hereinbelow defined), incurred and/or paid by DESIGN
PROFESSIONAL during that time period. The monthly statement shall be in such form and
supported by such documentation as may be required by OWNER. All such statements shall
indicate the Contract Number, Work Authorization Number, Purchase Order Number and
Project Site description (School or Facility Name).

The compensation (whether based upon lump sum, hourly, hourly with a cap or some other
agreed-upon formula) contained in each separate Work Authorization shall be based on the
hourly rates as set forth and identified in Exhibit D, which is attached hereto and incorporated
herein by this reference (the “Rate Schedule”), for the time reasonably expended by DESIGN
PROFESSIONAL'S personnel in performing the Services in accordance with the Schedule,
the Contract, and the Work Authorization. The Rate Schedule shall be updated by mutual
agreement on a yearly basis, in conjunction with the annual renewal of this Contract provided
for in paragraph 3.5 above.

OWNER agrees to reimburse DESIGN PROFESSIONAL for all necessary and reasonable
Reimbursable Expenses incurred or paid by DESIGN PROFESSIONAL in connection with
DESIGN PROFESSIONAL'S performance of the Services, at its direct cost with no markup,
to the extent such reimbursement is permitted in the Work Authorization. For the purposes
hereof, the term "Reimbursable Expenses " shall be deemed to include the following unless
otherwise agreed to by Owner or set forth in the Work Authorization:

4.3.1 All necessary fees paid by DESIGN PROFESSIONAL to governmental authorities
having jurisdiction over any Project specified in a Work Authorization, for securing
required approval or permitting of the Project or any part of it.

4.3.2 The actual, direct cost to DESIGN PROFESSIONAL without markup for necessary
copying/reproduction of plans and other documents required in connection with any
Project specified in the Work Authorization.

DESIGN PROFESSIONAL shall obtain the prior written approval of OWNER before incurring
any expenses other than the aforesaid Reimbursable Expenses , and absent such prior
approval, no expenses incurred by DESIGN PROFESSIONAL will be deemed to be a
Reimbursable Expense.

DESIGN PROFESSIONAL shall bear and pay all overhead and other expenses, except for
the Reimbursable Expenses specified and defined above, incurred by DESIGN
PROFESSIONAL in the performance of the Services.

Prior to authorizing DESIGN PROFESSIONAL to provide any Services or to incur any
Reimbursable Expenses under a Work Authorization pursuant to this Contract, OWNER
shall request that DESIGN PROFESSIONAL in writing advise OWNER of (i) the estimated
time required of DESIGN PROFESSIONAL'S personnel and the estimated fees thereof for
the proposed Services to be specified in the Work Authorization; and (ii) the estimated charge
to OWNER for the Reimbursable Expenses applicable to the contemplated Services to be
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performed by DESIGN PROFESSIONAL under the proposed Work Authorization. DESIGN
PROFESSIONAL shall promptly supply such estimate to OWNER based on DESIGN
PROFESSIONAL'S good faith analysis.

DESIGN PROFESSIONAL agrees that, with respect to any subconsultant or subcontractor
to be utilized by DESIGN PROFESSIONAL under any particular Work Authorization,
DESIGN PROFESSIONAL shall be limited to a maximum markup of _ % on the fees and
expenses associated with such subconsultants and subcontractors.

ARTICLE 5

OWNERSHIP AND LICENSE OF DOCUMENTS AND INTELLECTUAL PROPERTY

The Preliminary Design and the Construction Documents shall become “Instruments of
Service” and include all Drawings, Plans, Specifications, and other documents, including
those in electronic form, prepared specifically for the subject Project by the DESIGN
PROFESSIONAL and its consultants. The DESIGN PROFESSIONAL agrees to, and
DESIGN PROFESSIONAL and its consultants shall be deemed to have prepared their
respective Instruments of Service as architectural works and works made for hire as defined
in 17 U.S.C. 88 101, 102(a)(8) and 201(b), thereby transferring and vesting in the Owner,
pursuant to 17 U.S.C. § 201(d), all common law, statutory, and other reserved rights,
including copyrights in the Instruments of Service and in the buildings, improvements, and
structures constituting the Project. The Instruments of Service shall include the Space Plan
and Design Concept, if any.

DESIGN PROFESSIONAL hereby expressly grants, assigns, transfers, and otherwise
quitclaims to the Owner, its successors, and assigns, pursuant to 17 U.S.C. § 201(d), all
common law, statutory, and other reserved rights, including copyrights in both the
Instruments of Service and in the buildings, improvements, and structures embodying the
architectural and engineering works that constitute the Project, provided that the Owner shall
comply with all obligations, including prompt payment of all sums, when due, under this
Contract. The DESIGN PROFESSIONAL shall obtain similar grants, assignments, transfers,
and quitclaims from its consultants consistent with this Contract. The DESIGN
PROFESSIONAL warrants (and shall cause each of the DESIGN PROFESSIONAL
consultants to warrant also) that this transfer of copyright and other rights is valid against the
world.

The DESIGN PROFESSIONAL hereby grants, assigns, transfers, and otherwise quitclaims
to the Owner, without reservation, all copyrights to all Project-related documents, models,
computer drawings, and other electronic expressions, photographs, and other expression or
Instruments of Service produced by the DESIGN PROFESSIONAL. However, the DESIGN
PROFESSIONAL will retain all rights to any pre-existing intellectual property or standard
construction details or conventions contained in the Instruments of Service.

All licenses granted herein or pursuant to this Contract are worldwide, perpetual and
irrevocable and shall continue even in the event this Contract expires or is terminated for any
reason. DESIGN PROFESSIONAL hereby consents to any use of any and all Project
Documents by any replacement architects, contractors, engineers or other professionals
retained by OWNER in the event of any such expiration or termination; provided, however,
DESIGN PROFESSIONAL shall not be liable for any of the design work performed by such
replacement architects, engineers or other professionals. This paragraph shall survive the
expiration or termination of this Contract.

DESIGN PROFESSIONAL, upon reasonable request by OWNER, even if such request is
made after termination or expiration of this Contract for any reason, shall take all steps

9
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reasonably required by OWNER to memorialize, perfect, substantiate, record, or evidence all
licenses, assignments, and rights OWNER has, is due, or may have under or pursuant to this
Contract, and shall do so at no additional charge to OWNER. This paragraph shall survive
the expiration or termination of this Contract.

The Owner hereby grants to the DESIGN PROFESSIONAL a nonexclusive license to
reproduce such documents for purposes relating directly to the DESIGN PROFESSIONAL'’s
performance of any Project, for the DESIGN PROFESSIONAL’s archival records, and for the
DESIGN PROFESSIONAL'’s reproduction of drawings and photographs for the DESIGN
PROFESSIONAL’s marketing materials provided that the content of those materials, as to
each such Project, are approved by the Owner prior to publication. No other Project-related
documents may be reproduced for any other purpose without the express written permission
of the Owner or unless otherwise required by law. The publication of the DESIGN
PROFESSIONAL materials shall not include the Owner's confidential or proprietary
information.

DESIGN PROFESSIONAL shall, upon reasonable request by OWNER, even if such request
is made after termination or expiration of this Contract for any reason, or upon completion of
the Project should no such request be made by the OWNER, provide to OWNER (i)
reproducible copies of all Project Documents, (ii) written copies of all licenses and
assignments obtained by DESIGN PROFESSIONAL from DESIGN PROFESSIONAL's
consultants pursuant to Paragraph 6.1, and (iii) a written license from DESIGN
PROFESSIONAL to OWNER pursuant to Paragraph 6.2. Wherever practical, all such copies
of the Project Documents shall be provided in both editable electronic form and in hard paper
form. DESIGN PROFESSIONAL shall not be responsible for inadvertent errors caused by
the electronic transmission of Project Documents, unless it knew or reasonably should have
known of such errors and failed to promptly notify OWNER in writing. In the event of any
discrepancies between any such electronic copies and hard paper copies issued by DESIGN
PROFESSIONAL, the hard paper copy shall control. This paragraph shall survive the
expiration or termination of this Contract.

ARTICLE 6
MAINTENANCE OF RECORDS

DESIGN PROFESSIONAL shall keep adequate records and supporting documentation
which concern or reflect its Services hereunder. The records and documentation shall be
retained by DESIGN PROFESSIONAL for a minimum of three (3) years from the date of
termination of this Contract or the date the Services under each Work Authorization are
completed, or such longer period of time as may be required by this Contract or applicable
law, whichever is later. OWNER, or any duly authorized agents or representatives of
OWNER, shall have the right to audit, inspect and copy all such records and documentation
as often as they deem necessary during the period of this Contract and during the period
noted above in which the records are to be retained; provided, however, such activity shall
be conducted only during normal business hours. This paragraph shall survive the expiration
or termination of this Contract.

The records specified above in paragraph 6.1 include accurate time records, which DESIGN
PROFESSIONAL agrees to keep and maintain, from day to day, showing the time expended
by each principal and employee of DESIGN PROFESSIONAL in performing the Services and
therein specifying the work performed by each, with all such time records to be kept within
one-half of an hour. At the request of OWNER, or as specified in the Work Authorization,
DESIGN PROFESSIONAL shall furnish to OWNER any of the aforesaid time records, as well
as invoices or proofs showing DESIGN PROFESSIONAL'S incurrence and/or payment of
any Reimbursable Expenses.

10
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ARTICLE 7
INDEMNITY

To the fullest extent permitted by law, the DESIGN PROFESSIONAL shall indemnify and
hold harmless the OWNER from and against all liability, claims, damage, loss, liens, costs
and expenses, including without limitation attorneys’ fees and litigation expenses, to the
extent caused by or resulting from the negligence, recklessness, or intentionally wrongful
conduct of the DESIGN PROFESSIONAL or other persons employed or utilized by the
DESIGN PROFESSIONAL in the performance of the Contract. In the event the OWNER is
alleged to be liable on account of alleged acts or omissions, or both, of the DESIGN
PROFESSIONAL, the DESIGN PROFESSIONAL shall defend such allegations through
counsel chosen by the OWNER, and the DESIGN PROFESSIONAL shall bear all costs, fees,
and expenses of such defense, including but not limited to, all attorneys’ fees and expenses,
court costs, expert witness fees and expenses. The DESIGN PROFESSIONAL shall not be
required to indemnify or hold harmless the OWNER against claims for damages, losses, or
expenses, including attorneys’ fees, to the extent caused by or resulting from the negligence
of the OWNER.

ARTICLE 8
ERRORS AND OMISSIONS INSURANCE

The DESIGN PROFESSIONAL shall obtain and maintain, at its sole cost and expense, the
following errors and omissions insurance at all times this Contract is in effect and for a period
of three (3) years after Final Completion of each Project:

8.1.1 Within five (5) days after the execution of this Contract the DESIGN PROFESSIONAL
shall file with the Owner the certificate from an insurance company authorized to do
business in the State of Georgia showing issuance to DESIGN PROFESSIONAL of
errors and omissions insurance (professional liability insurance) with minimum limits
per claim of 20% of the stated cost limitation set forth in the Work Authorization but
not less than the minimum limits of $2,000,000 per claim coverage, $2,000,000
aggregate. Such errors and omissions insurance shall have a deductible amount of
no more than $50,000 per claim unless a different deductible amount is (i) agreed
upon in writing by the Owner and (ii), if necessary for the benefit of the Owner,
approved by the Georgia Department of Education.

8.1.2 The insurance policy maintained in accordance with this Contract shall contain an
endorsement providing thirty (30) days’ notice to the Owner prior to any cancellation
of said policy. Said policy shall be written by an insurer acceptable to the Owner and
shall be in a form acceptable to the Owner.

ARTICLE 9
OTHER INSURANCE
The Architect shall also obtain and maintain, at its sole cost and expense, all insurance in

accordance with the requirements of Exhibit E attached hereto and incorporated herein by
reference.
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10.1

111

12.1

12.2

ARTICLE 10
SERVICES BY DESIGN PROFESSIONAL’S OWN STAFF

The Services to be performed hereunder shall be performed by the staff, subconsultants and
subcontractors identified in Exhibit C attached hereto and incorporated herein by reference,
unless otherwise authorized in writing by OWNER. The employment of, contract with, or use
of the services of any other person or firm by DESIGN PROFESSIONAL, as independent
consultant or otherwise, shall be subject to the prior written approval of OWNER. No provision
of this Contract shall, however, be construed as constituting an agreement between OWNER
and any such other person or firm. Nor shall anything contained herein be deemed to give
any such party or any third party any claim or right of action against OWNER.

ARTICLE 11
WAIVER OF CLAIMS

DESIGN PROFESSIONAL'S acceptance of final payment for Services provided under any
Work Authorization shall constitute a full waiver of any and all claims by it against OWNER
arising out of the Work Authorization or otherwise related to those Services, except those
previously made in writing and identified by DESIGN PROFESSIONAL as unsettled at the
time of the final payment. DESIGN PROFESSIONAL agrees to execute such lien waivers
and other necessary documentation reasonably required by OWNER in order to waive such
claims of record. Neither the acceptance of DESIGN PROFESSIONAL'S Services nor
payment by OWNER shall be deemed to be a waiver of any of OWNER'S rights against
DESIGN PROFESSIONAL.

ARTICLE 12
TERMINATION OR SUSPENSION

This Contract is a "continuing contract” for the services of DESIGN PROFESSIONAL. It is
agreed that either party hereto shall at any and all times have the right and option to terminate
this Contract by giving to the other party not less than sixty (60) days' prior written notice of
such termination. Upon this Contract being so terminated by either party hereto, neither party
hereto shall have any further rights or obligations under this Contract subsequent to the date
of termination except for those provisions expressly stated to survive the expiration or
termination of this Contract, and except that Owner may require that Services specified to be
performed under a previously issued Work Authorization shall proceed to completion under
the terms of this Contract.

DESIGN PROFESSIONAL shall be considered in material default of this Contract and such
default will be considered cause for OWNER to terminate this Contract and any Work
Authorizations in effect, in whole or in part, as further set forth herein, for any of the following
reasons: (a) failure to begin work under the Contract within the times specified under the
Work Authorization(s), or (b) failure to properly and timely perform the Services to be provided
hereunder or as directed by OWNER, or (c) the bankruptcy or insolvency or a general
assignment for the benefit of creditors by DESIGN PROFESSIONAL or by any of DESIGN
PROFESSIONAL'S principals, partners, officers or directors, or (d) failure to obey laws,
ordinances, regulations, OWNER'’s policies and procedures or other codes of conduct, or (e)
DESIGN PROFESSIONAL otherwise materially breaches this Contract including the terms
of any Work Authorization. OWNER may so terminate this Contract, in whole or in part, by
giving DESIGN PROFESSIONAL five (5) business days’ written notice.

12



12.3

12.4

12.5

12.6

13.1

14.1

If, after notice of termination of this Contract as provided for in Paragraph 12.2 above, it is
determined for any reason that DESIGN PROFESSIONAL was not in default, or that its
default was excusable, or that OWNER otherwise was not entitled to the remedy against
DESIGN PROFESSIONAL provided for in Paragraph 12.2, and the parties mutually agree to
such determination in writing, then the notice of termination given pursuant to Paragraph 12.2
shall be deemed to be the notice of termination provided for in Paragraph 12.4 below and
DESIGN PROFESSIONAL'S remedies against OWNER shall be the same as and limited to
those afforded DESIGN PROFESSIONAL under Paragraph 12.4 below.

Notwithstanding anything herein to the contrary (including the provisions of Paragraph 12.1
above), OWNER shall have the right to terminate this Contract and any Work Authorization(s)
then in effect, in whole or in part, with or without cause upon five (5) business days’ written
notice to DESIGN PROFESSIONAL. In the event of such termination for convenience,
DESIGN PROFESSIONAL'S recovery against OWNER shall be limited to that portion of
DESIGN PROFESSIONAL'S compensation earned through the date of termination, for any
Work Authorizations so cancelled, together with any retainage withheld and any costs
reasonably incurred by DESIGN PROFESSIONAL that are directly attributable to the
termination, but DESIGN PROFESSIONAL shall not be entitled to any other or further
recovery against OWNER, including, but not limited to, anticipated fees or profit on Services
not required to be performed.

Upon termination, DESIGN PROFESSIONAL shall deliver to OWNER, as set forth in
Paragraph 5.1 herein, all papers, records, documents, Auto CADD files, drawings,
calculations, models, and other materials in DESIGN PROFESSIONAL'S possession or
control arising out of or relating to this Contract.

OWNER shall have the authority to suspend all or any portions of the Services to be provided
by DESIGN PROFESSIONAL hereunder upon giving DESIGN PROFESSIONAL two (2)
business days’ prior written notice of such suspension. If all or any portion of the Services to
be rendered hereunder are so suspended, DESIGN PROFESSIONAL'S sole and exclusive
remedy shall be to seek an extension of time to its Schedule subject to the procedures set
forth in Article 3 herein.

ARTICLE 13
PROHIBITION AGAINST CONTINGENT FEES

The DESIGN PROFESSIONAL by execution of this Contract warrants that it has not
employed or retained any company or person, other than a bona fide employee working
solely for it, to solicit or secure this Contract and that DESIGN PROFESSIONAL has not paid
or agreed to pay any person, company, corporation, individual, or firm, other than a bona fide
employee working solely for it, any fees, commission, percentage, gift, or other consideration
contingent upon or resulting from the award or making of this Contract.

ARTICLE 14

CONFLICT OF INTEREST

DESIGN PROFESSIONAL represents that it presently has no interest and shall acquire no
interest, either direct or indirect, which would conflict in any manner with the performance of
Services required hereunder. DESIGN PROFESSIONAL further represents that no persons
having any such interest shall be employed to perform those Services.

13



15.1

16.1

17.1

18.1

18.2

18.3

18.4

ARTICLE 15
APPLICABLE LAW

This Contract shall be governed and construed under the laws of the State of Georgia. Each
and every provision required by law to be inserted in this Contract shall be deemed to be
inserted herein and the Contract shall be read and enforced as though it were included
herein. DESIGN PROFESSIONAL irrevocably consents to the non-exclusive venue of the
courts sitting in the county in which the Project is located regarding any matter arising out of
or relating to this Contract.

ARTICLE 16
SUCCESSORS AND ASSIGNS

The Architect shall not assign its rights hereunder, excepting its right to payment, nor shall it
delegate any of its duties hereunder without the written consent of the Owner. Subject to the
provisions of the immediately preceding sentence, this Contract shall be binding upon each
party and its respective successors, assigns and legal representatives.

ARTICLE 17
NO THIRD-PARTY BENEFICIARIES

Nothing contained herein shall create any relationship, contractual or otherwise, with, or any
rights in favor of, any third party.

ARTICLE 18
COOPERATION WITH PROGRAM MANAGER AND CONSTRUCTION MANAGER

In the event the Owner gives the DESIGN PROFESSIONAL written notice that Owner will
employ the services of a program manager or construction manager, then the terms of this
Article 18 shall apply to the services provided by the DESIGN PROFESSIONAL.

In the event the Owner gives the DESIGN PROFESSIONAL written notice that Owner will
employ the services of a construction manager, the term “contractor” as used in this Contract
shall mean “construction manager” and the term “Construction Contract” as used in this
Contract shall mean “Construction Management Contract”.

The DESIGN PROFESSIONAL shall fully cooperate with the Owner’'s program manager
(“Program Manager”) and, if applicable, the construction manager (“Construction Manager”).
Such cooperation shall include, without limitation, providing any requested information to the
Program Manager and, if applicable, the Construction Manager, and advising, meeting with,
consulting with, and coordinating with the Program Manager and, if applicable, the
Construction Manager.

The DESIGN PROFESSIONAL acknowledges that it has received, reviewed, and studied the
contract between the Owner and Program Manager. To the extent that the Program Manager
is authorized by its contract with Owner to act as the agent of the Owner, DESIGN
PROFESSIONAL agrees to comply with all directions and instructions given by the Program
Manager. To the extent that the Program Manager is authorized and responsible for
providing certain services delegated to the DESIGN PROFESSIONAL hereinabove, the
DESIGN PROFESSIONAL’s role with reference thereto shall be to advise, consult, and
cooperate with the Program Manager in its provisions of such services.
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18.5

19.1

20.1

21.1

221

23.1

The DESIGN PROFESSIONAL is not a third-party beneficiary of any agreement by and
between Owner and the Program Manager or any Construction Manager. It is expressly
acknowledged and agreed that DESIGN PROFESSIONAL’s duties to Owner are
independent of, and are not diminished by, any duties owed to Owner by the Program
Manager or any Construction Manager.

ARTICLE 19
ASBESTOS STATEMENT
The DESIGN PROFESSIONAL shall sign and deliver to the Owner the Asbestos Exclusion
Certification, attached hereto as Exhibit F and incorporated herein by reference, or in such
other form as may be required by Owner or the Georgia Department of Education, at such

time as the Owner may require.

ARTICLE 20

MANDATORY ADDENDUM TO THE OWNER/DESIGN PROFESSIONAL AGREEMENT

Pursuant to the requirements of the Georgia Department of Education, the “Mandatory
Addendum to the Owner/Design Professional Agreement For Projects Funded in Whole or in
Part with State Capital Outlay Funds” attached hereto as Exhibit H is hereby incorporated
herein and made a part hereof to the extent that the DESIGN PROFESSIONAL’S Services
are for the design and supervision of a state-funded capital outlay construction project.

ARTICLE 21
ENTIRE AGREEMENT

With the exception of any future Work Authorizations, which are incorporated herein by
reference, this Contract constitutes the entire and exclusive agreement between the parties
with reference to the Services and supersedes any and all prior communications,
discussions, negotiations, understandings, or agreements between the parties, whether oral
or written.

ARTICLE 22

MODIFICATION

No modification, amendment, or change to this Contract shall be valid or binding upon the
parties unless in writing and executed by both OWNER and the DESIGN PROFESSIONAL.

ARTICLE 23
NOTICES AND ADDRESS OF RECORD

All notices required or permitted pursuant to this Contract to be given by DESIGN
PROFESSIONAL to OWNER shall be in writing and shall be delivered by hand or by United
States Postal Service, first class registered or certified mail, postage pre-paid, return receipt
requested, or by overnight delivery by a nationally recognized carrier such as FedEx or UPS,
addressed to the following OWNER'S address of record:

DeKalb County School District Facilities Services
Sam A. Moss Service Center
1780 Montreal Road
Tucker, Georgia 30084
Attention: Chief Operating Officer
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23.2

23.3

23.4

241

24.2

24.3

24.4

All notices required or permitted pursuant to this Contract to be given by OWNER to DESIGN
PROFESSIONAL shall be made in writing and shall be delivered by hand or by the United
States Postal Service, first class registered or certified mail, postage pre-paid, return receipt
requested, or by overnight delivery by a nationally recognized carrier such as FedEx or UPS,
addressed to the following DESIGN PROFESSIONAL'S address of record:

Corgan Associates, Inc.
1175 Peachtree Street NE, Suite 500
Atlanta, GA 30361

ATTENTION: Sangeetha Karthik

Either party may change its address of record by written notice to the other party given in
accordance with requirements of this Article.

All notices shall be deemed received, whether or not actually received: i) if by personal
delivery, on the date of acceptance or refusal of such delivery, ii) if by registered or certified
mail, three (3) business days after deposit with the United States Postal Service, and iii) if by
overnight delivery, one (1) business day after deposit with the overnight delivery service.

ARTICLE 24
MISCELLANEQOUS

Throughout the performance of its duties under this Contract, the DESIGN PROFESSIONAL
shall comply with, and shall provide all services necessary for the Owner to comply with, all
laws applicable to the design of the Project or the administration of the Construction Contract
(as defined in Paragraph 18 hereof), including without limitation the rules, guidelines, and
other requirements of the State of Georgia Environmental Protection Division, the State of
Georgia Department of Education and the ordinances and codes of DeKalb County, Georgia
and any applicable municipality.

Unless otherwise expressly provided to the contrary in this Contract, the term
"day” shall mean calendar day. The term "business day" shall mean all days of the week
excluding Saturdays and Sundays and all legal holidays observed by OWNER.

In addition to, and not in limitation of, the DESIGN PROFESSIONAL’s other obligations under
this Contract, the DESIGN PROFESSIONAL shall, without additional compensation,
promptly assist the Owner in resolving any problems arising out of, resulting from or relating
to the design of the Project or the materials or equipment specified by the DESIGN
PROFESSIONAL or its consultant(s).

Any claim, dispute or other matter in question arising out of or related to this Contract shall
be subject to mediation as a condition precedent to the institution of legal or equitable
proceedings by either party. If such matter relates to or is the subject of a lien arising out of
the DESIGN PROFESSIONAL'’s services, the DESIGN PROFESSIONAL may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines prior to
resolution of the matter by mediation. The Owner and DESIGN PROFESSIONAL shall
endeavor to resolve claims, disputes and other matters in question between them by
mediation which, unless the parties mutually agree otherwise, shall be in accordance with
the Construction Industry Mediation Rules of the American Arbitration Association currently
in effect. Request for mediation shall be filed in writing with the other party to this Contract
and with the American Arbitration Association. The request may be made concurrently with
the filing of a civil action but, in such event, mediation shall proceed in advance of legal or
equitable proceedings, which may be stayed pending mediation for a period of 60 days from
the date of filing, unless stayed for a longer period by agreement of the parties or a court

16



24.5

24.6

24.6

24.7

24.8

24.9

24.10

2411

order. The parties shall share the responsibility for the mediator’s fee and any filing fees
equally. The mediation shall be held in the place where the Project is located, unless another
location is mutually agreed upon. Subject to the express approval of the DeKalb County
Board of Education, agreements reached in mediation shall be enforceable as settlement
agreements in any court having jurisdiction thereof.

GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT REQUIREMENTS.
DESIGN PROFESSIONAL certifies its compliance with lllegal Immigration Reform and
Enforcement Act of 2011 and specifically those provisions codified at O.C.G.A. § 13-10-90,
et seq. DESIGN PROFESSIONAL warrants that it has registered with and uses the federal
work authorization program commonly known as “E-Verify.” DESIGN PROFESSIONAL
further agrees that if it contracts for the physical performance of Services in satisfaction of
this Contract, it will do so only with firms who present an affidavit as required by O.C.G.A. 8§
13-10-91. Design Professional warrants that it will include a similar provision in all contracts
entered into with subcontractors for the physical performance of Services in satisfaction of
this Contract. The DESIGN PROFESSIONAL shall sign and deliver to the Owner a Design
Professional Affidavit, in the form attached hereto as Exhibit | and shall have any
subcontractors sign and deliver to the DESIGN PROFESSIONAL a Subcontractor Affidavit
in the form attached hereto as Exhibit J.

DESIGN PROFESSIONAL acknowledges that pursuant to state law, as well as OWNER'’s
policies, any person listed on the Georgia Violent Sex Offender Registry maintained by the
Georgia Bureau of Investigation is prohibited from being within 1,000 feet of the site of any
Project. Grantee shall comply with all relevant laws, rules and regulations, including without
limitation, the aforementioned state law, in the performance of any activities on the site.

No failure of OWNER to exercise any power given OWNER under this Contract, or to insist
upon strict compliance by DESIGN PROFESSIONAL of DESIGN PROFESSIONAL’s
obligations hereunder, and no custom or practice of the parties at variance with the terms
hereof will constitute a waiver of OWNER’s right to demand strict compliance with the terms
hereof.

OWNER shall be excused from the performance of any of its obligations under this Contract
for the period of any delay resulting from any cause beyond its control, including, without
limitation, labor disputes, governmental regulations or controls, fires or other casualties,
natural disasters, acts of God, or any inability to obtain supplies or other difficulties beyond
the reasonable control of OWNER.

If any clause or provision of this Contract is found by a court of competent jurisdiction to be
illegal, invalid, or unenforceable, then such terms shall be stricken from the Contract and the
unaffected terms and provisions shall remain in full force and effect.

Each covenant, agreement, obligation or other provision of this Contract on DESIGN
PROFESSIONAL’s part to be performed shall be deemed and construed as independent
covenants of DESIGN PROFESSIONAL, not dependent on any other provisions of this
Contract.

This Contract may be executed in multiple counterparts, each of which shall be deemed an
original, but all of which together shall constitute one and the same instrument. For purposes
of this Contract, any signature transmitted by facsimile or electronically via e-mail shall be
considered to have the same legal and binding effect as any original signature.

Each individual executing this Contract on behalf of DESIGN PROFESSIONAL represents
and warrants that he or she is duly authorized to execute this Contract on behalf of DESIGN
PROFESSIONAL, and that DESIGN PROFESSIONAL has full right and authority to execute
and deliver this Contract.
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OWNER:

NTY BOARD QF EDUCATION

s

By:
[Signature]

v

Mr. Diijon DaCosta, Sr., Board Chairperson
[Printed Name, Title]

By:AQgM Q /ﬁ’—/

(Signature]

Dr. Devon Q. Horton, Superintendent
[Printed Name, Title]

1701 Mountain Industrial Blvd.

DESIGN PROFESSIONAL:

CORMmM  ASbotistess NG,

[Typed Name]

%
7/ 8
KL

1175 Peachtree Street, Suite 500

Stone Mountain, Georgia 30083
[Printed Address]

G- 2s-99

[Date of Execution]

U pl

Erick Hofstdtter, Chief Operating Officer
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Atlanta, Georgia 30361
[Printed Address]

5.29.2024

[Date of Execution]




EXHIBIT “A”

LIST OF PROPOSAL DOCUMENTS FOR THE PROJECT

RFQu 24-752-017

RFQu 24-752-017 Attachment Package
RFQu 24-752-017 Appendices Package
Addendum No. 1 Dated January 8, 2024

Addendum No. 2 Dated January 12, 2024
Attachments:
A. Professional Architectural and Engineering Services
Revised Appendix B Design Review-Minimum Submittal Requirements (SCL<$5M)
(11 pages)

B. Professional Architectural and Engineering Services
Revised Appendix C1 DCSD Elementary School Educational Specifications (9 pages)

C. Professional Architectural and Engineering Services
Revised Appendix C2 DCSD Middle School Educational Specifications (9 Pages)

D. Professional Architectural and Engineering Services
Revised Appendix C3 DCSD High School Educational Specifications (8 Pages)

E. Professional Architectural and Engineering Services
Revised Appendix D Design Guidelines (54 Pages)

F. Professional Architectural and Engineering Services Mandatory Pre-Proposal
Conference Meeting Minutes (4 Pages)

G. Professional Architectural and Engineering Services Mandatory Pre-Proposal
Conference Sign-In Sheet (5 Pages)

Addendum No. 3 Dated January 24, 2024
Attachments:
A. Professional Architectural and Engineering Services
RFC No. 1 (2 Pages)
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EXHIBIT “B”

WORK AUTHORIZATION FORM

This Work Authorization, dated 20 , is hereby
issued pursuant to that certain Continuing Contract for Professional Services ("Contract"),
dated 20 , between The DeKalb County Board of Education
("Owner") and ("Design

Professional").

All terms used herein shall have the same meaning as defined in the Contract unless
otherwise noted herein. In consideration of the mutual covenants and agreements set forth
below, Owner and Design Professional agree as follows:

PROJECT NAME AND NUMBER

Owner is undergoing a project for the [describe
project] known as [school or facility name/project name] and
having project number [project number, if applicable] (hereinafter, the
“Project”).

SCOPE OF SERVICES

Owner hereby authorizes Design Professional to provide the following Services for the
Project:

SCHEDULE
The Services under this Work Authorization shall commence by and shall
be completed by . A detailed Services schedule is
attached.
COMPENSATION

The compensation for the Services under this Work Authorization shall be as follows:
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EXHIBIT “C”

STAFFING SCHEDULE

Name

Sangeetha Karthik

Carissa Oyedele

Namrata Dani

Benjamin Patterson

Shweta Deo

Amanda Orrison

Hiral Tank

Chloe Hosid

Structural Engineering:

Mechanical & Plumbing Engineering
Civil Engineering & Landscape Architecture

Food Services:

22

Function
Principal-in-Charge
Project Manager
Project Architect
Project Coordinator
Project Coordinator
Interior Designer
Project Specialist
Education Design Researcher
Shear Structural
JSA Consulting Engineers
Eberly & Associates

Camacho



EXHIBIT “D”

RATE SCHEDULE

REQUIRED FORMS —— AT TACHMENT C

ATTACHMENT C: DESIGN PROFESSIONAL RATE SCHEDULE

Project Name: Professional Architectural/Engineering Services RFQu No: 24-752-017
Project No: NIA

RFQu Date: December 14, 2023

Page 10f5

DeKalb County Board of Education
Sam A. Moss Service Center

1780 Montreal Road

Tucker, Georgia 30084

In compliance with DCSD’s Request for Qualifications, the undersigned Architect,

Sangeetha Karthik, Principal
[legal name of Architect]

1175 Peachtree Street NE

Suite 500, Atlanta, Georgia 30361
[address of Architect]

4705521011
ftelephone number of Architect]

sangeetha.karthik@corgan.com
femail address of Architect]

having carefully examined the site of the Project and the Owner’s Criteria, and having carefuly examined the proposed
Continuing Contract Form for Professional Services between the DeKalb County Board of Education and the Architect,
(Appendix | and the Owner's standard forms and other documents included in the Request for Qualifications and any
Addenda thereto for DCSD Project Nos. NIA Architectural/Engineering Services proposes and agrees, if this
proposal is accepted, to enterinto a contract with the Owner in the exact form provided in the Request for Qualifications
and to perform the Design Services and Work in conformance with the Contract Documents, in the time stated therein,
for the Contract Price set forth below, and submits the following proposed compensations and fees and other matters
set forth below:

a. Please provide the hourly rates as required in Section 4.2. of the Agreement (Appendix 1) in the
following manner are indicated below. (These hourly rates will be added to the contract as Exhibit
D for this project):

Title/Position Hourly Rate

Principal: $_ 210 perhour
Director: $__155 per hour
Sr. Project Architect/Project Manager: $ 110 perhour
Project Architect: $ 110 per hour
Project Manager: $__110 per hour
Project Coordinator: $__100 per hour
Interior Designer: $__110  per hour
Project Captain: $ 90 perhour
Technical Staff: $__110 per hour
Contract Administrator: $__ 85 perhour
Clefical: $__50 perhour

CORGAN g
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REQUIRED FORMS

ATTACHMENT C

b.

Project Name: Professional ArchitecturallEngineering Services RFQu No: 24-752-017

Estimator:

Scheduler:

Designer:

CADD:

Civil Engineer

Junior Civil Engineer

Civil Draftsman

Structural Engineer
Junior Structural Engineer
Structural Draftsman
Mechanical Engineer
Junior Mechanical Engineer
Mechanica Draftsman
Electrical Engineer
Junior Hlectrical Engineer
Electrical Draftsman

Fire Protection Engineer

Junior Fire Protection Engineer $__90 perhour

Fire Protection Draftsman
FF&E Coordinator
Others as appropriate

Please provide a list of Design Professional’s senior staff, subconsultants and subcontractors who
will be assigned to provide the services required under this contract. This list will be included as

Exhibit C in the contract.
NAME

Sangeetha Karthik

Project No: NIA
RFQu Date: December 14, 2023
Page 2 of &

§_ 85 perhour
$__90  perhour
$__85  perhour
$__ 65  perhour
$_115  per hour
$__90  perhour
$ 85 perhour
$ 115 perhour
$ 90 perhour
$__ 85  perhour
$_117  perhour
$ 90 perhour
$__85 perhour
$__ 117 perhour
$ 90 perhour
$__85 perhour
$__115 perhour

$ 85 perhour
$__80 perhour
$ per hour

FUNCTION

Principal

Carissa Qyedele

Project Manager

CORGAN h
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REQUIRED FORMS ————ATTACHMENT C

Project Name: Professional Architectural/Engineering Services RFQu No: 24-752-017

Project No: NIA
RFQu Date: December 14, 2023

Page 3 of 5
Civil: Eberly & Associates
Structural: Shear Structural
Mechanical: JSA Consulting Engineers
Plumbing: JSA Consulting Engineers
Electrical: Hammand Engineers
Kitchen Consultant: Camacho

The undersigned Architect hereby acknowledges receipt of the following Addenda:
[insert the number and date of each Addendum; if none, insert "None']
Addendum 1: January 8, 2024 Addendum 2: January 12, 2024

Addendum 3: January 24, 2024

The Architect understands that the Owner reserves the right to reject any or all Proposals, and to
waive any technicalities or informalities.

The Architect agrees that this Proposal may not be withdrawn for a period of one hundred and twenty
(120) calendar days aiter the date and time fixed for receiving said Proposals.

The undersigned Architect agrees that if it is notified in writing by mail, telegraph, facsimile or hand-
delivery of the acceptance of this Proposal, via Notice of Award or otherwise, within ninety (90)
calendar days after the date and time fixed for receiving said Proposals, the undersigned Architect
will execute, within five (35 business days of the date of the notice, a contract for the Design Services
and the Work in accordance with the Request for Qualifications in the exact form provided therein
for the Confract Price as agreed upon by the Owner and Architect.

The undersigned Architect agrees to commence the Design Services under the Owner's form of
contract after its receipt of a written Work Authorization from the Owner.

By submission of the Proposal, Architect represents and warrants that:

M

2

(3)

4

Architect has read and understands the Proposal Documents and the Proposal is made in
accordance therewith;

Architect has read and understands the bidding or proposal documents or contract documents for
other portions of the Project, if any, being bid or offered concurrently or presently under construction,
to the extent that such documentation relates to the Design Services or the Work for which the
Proposal is submitted;

the Proposal is based upon furnishing all of the Design Services and the Work, and other things
required by the Proposal Documents; and

all facts stated in the Proposal are true and correct.

CORGAN
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REQUIRED FORMS ————ATTACHMENT C

Project Name: Professional Architectural/Engineering Services RFQu No: 24-752-017
Project No: NIA

RFQu Date: December 14, 2023

Page 4 of 5

By submission of this Proposal, the Architect certifies that this Proposal has been derived independently,
without consultation, communication or agreement as to any matter relating to this Proposal with any other Architect
or with any competitor. The Architect hereby certifies that this Proposal is made without prior understanding, agreement
or connection with any corporation, firm or person submitting a proposal for the same Project and is in all respects fair
and without collusion or fraud. The Architect agrees to abide by all conditions of the Request for Proposal.

Respectfully submitted,

Corgan Associates, Inc.
[typed name of Architect]

[signature]

[seal]

Sangeetha Karthik, Principal
[typed name and fitle]

1175 Peachtree Street, NE Suite 500, Atlanta, Georgia 30361
[address of Architect]

(_470)552 1011
[business telephone number]

February 1,2024
[date of execution]

[If the Architect is a joint venture, utilize the following page of this proposal form for sighatures.]

CORGAN
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REQUIRED FORMS ———— AT TACHMENT C

Project Name: Professional Architectural/Engineering Services RFQu No: 24-752-017
Project No: N/A
RFQu Date: December 14, 2023

Page 5of b

(For Joint Venture Proposals)

By submission of this Proposal, the Architect certifies that this Proposal has been derived independently,
without consultation, communication or agreement as o any matter relating to this Proposal with any other Architect
or with any competitor. The Architect hereby certifies that this Proposal is made without prior understanding, agreement
or connection with any corporation, firm or person submitting a proposal for the same Project and is in all respects fair
and without collusion or fraud. The Architect agrees to abide by all conditions of the Request for Proposal.

Respectfully submitted

[typed name of Joint Venture]

By:
[typed name of Joint Venture partnet]
By: [seal]
[signature]
[typed name and title]
[address of Joint Venture partner]
( )
[business telephone number]
[date of execution]
By:
[typed name of Joint Venture partner]
By: [seal]
[signature]
[typed name and titie]

[address of Joint Venture partner]

[business telephone number]

[date of execution]

CORGAN
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1.1

EXHIBIT “E”

OTHER INSURANCE

The DESIGN PROFESSIONAL shall maintain the following other insurance at all times

this Contract is in effect and for a period of six (6) years after Final Completion of the Project. The
DESIGN PROFESSIONAL shall secure the following insurance at his own expense and shall file
Certificates of Insurance with the Owner within five (5) days after the execution of this Contract.
Insurance will not be acceptable unless written by a Company licensed by the State Insurance
Department to do business in Georgia at the time the policy is issued and the company must in
addition be acceptable to the Owner.

1.2

1.1.1 Workmen’s Compensation and Employer’s Liability to statutory limits.

1.1.2 Comprehensive Commercial General Liability (“CGL”) including Owner’'s &
Contractor’s Protective with the following limits;

(a) General Aggregate: $2,000,000, which shall apply on a per-project
basis;

(b) Products and Completed Operations Aggregate: $1,000,000;

(©) Personal & Advertising Injury: $1,000,000;

(d) Each Occurrence: $1,000,000;

(e) Fire Damage (Any one fire): $50,000; and,

() Medical Expense (Any one person): $5,000.

1.1.3 Automobile Liability (owned, non-owned, hired) with combined single limit of
$2,000,000 annual aggregate, $1,000,000 per occurrence.

1.1.4 Professional Liability (Errors and Omissions); as per Article 8 of the Contract.

1.1.5 Excess/Umbrella Liability Insurance with limits of at least $5,000,000 per
occurrence and in the aggregate which shall provide excess coverage above all
insurance described in this Section 1.1.

1.1.6 The Owner and the DESIGN PROFESSIONAL waive all rights against (1) each
other and any of their subcontractors, subconsultants, agents and employees, each of
the other, and (2) the Contractor, the Contractor subcontractors, if any, and any of their
subcontractors, sub-contractors, agents and employees, for damages caused by fire
or other causes of loss to the extent fully covered by property insurance obtained
pursuant to Paragraph 1.1.2(e) above or other property insurance applicable to the
Project, except such rights as they have to proceeds of such insurance held by the
DESIGN PROFESSIONAL as fiduciary.

The Owner and DeKalb County School District shall be included as additional insured

on the coverages specified in subparagraphs 1.1.2, 1.1.3 and 1.1.5 and shall be indicated as
such on certificates of insurance required herein.

1.2.1 With respect to CGL Insurance only, all CGL insurance policies shall contain
additional insured endorsements forms CG 20 10 11 85, CG 20 10 10 01, CG 20 37 10
01, or their substantial equivalents, so that the policies provide additional insured
coverage for (a) both ongoing and completed operations; and (b) liability “arising out
of” DESIGN PROFESSIONAL’s work.
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1.3

1.2.2 Each certificate shall contain a provision that coverages afforded under the
policies will not be canceled, changed or allowed to expire until thirty (30) days after
the Owner has received written notice evidenced by return receipt of registered letter.

1.2.3 Each primary and excess/umbrella CGL and Automobile Liability insurance
policy required to be maintained by the DESIGN PROFESSIONAL and any of its
subcontractors or subconsultants shall be primary to and non-contributory with any
insurance carried by the Owner and DeKalb County School District, such that no
primary, excess or umbrella insurance carried by the Owner or DeKalb County School
District shall be required to respond to any claim, suit or demand, if at all, until all
applicable primary and excess/umbrella CGL and Automobile Liability insurance
policies maintained by the DESIGN PROFESSIONAL and any of its subcontractors
and subconsultants have been exhausted.

1.2.4 The primary, excess/umbrella CGL and Automobile Liability insurance policies
maintained by the DESIGN PROFESSIONAL and any of its subcontractors or
subconsultants shall not contain any insured vs. insured, cross-liability or cross-claim
exclusion or endorsement barring coverage for any claims by the Owner or DeKalb
County School District against the DESIGN PROFESSIONAL or any other insured
under said policies.

In the event that the DESIGN PROFESSIONAL elects to retain subcontractors or

subconsultants and the Owner approves said retention, the DESIGN PROFESSIONAL
shall require all such subcontractors and subconsultants to comply with the insurance and
notice requirements of this Exhibit E, including but not limited to (a) maintaining the types
and amounts of insurance described in this Exhibit E; and (b) having the DeKalb County
Board of Education and DeKalb County School District named as additional insureds on
all such insurance pursuant to Paragraph 1.2 of this Exhibit E. The DESIGN
PROFESSIONAL assumes all liability for its subcontractors’ and subconsultants’ failure to
comply with insurance provisions of this Exhibit E.
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EXHIBIT “E”

ASBESTOS EXCLUSION CERTIFICATION FORM
(NEW CONSTRUCTION & ADDITIONS ONLY)

In compliance with Asbestos Hazard Emergency Response Act (AHERA) Part 763 “Asbestos”,
Subpart E “Asbestos-Containing Materials in Schools”, Section 763.99 “Exclusions” paragraph
@) (7), | , the Design Professional

(Design Professional)

of record for ,

(Project Name) (Substantial Completion Date)
located in DeKalb County School District, (the “Project”)
(School System Name) (State Project Number)

certify that [initial one of the following]:

0] to my actual knowledge, no Asbestos Containing Building Material (ACBM) was
specified as a building material in any construction document for the Project. [initial
if applicable]:

or

(i) to the best of my knowledge, no ACBM was used as a building material on the
Project. [initial if applicable]:

(Architectural or Engineering Firm)

(Signature of Architect or Engineer)

(Date)

(Georgia Architectural or Engineering License Number)

(Seal and Signature)
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EXHIBIT “G”

DESIGN PROFESSIONAL PROPOSAL

DEKALB COUNTY
SCHOOL DISTRICT

Professional
Architectural
and Engineering
Services

RFQuNp. 24-752-017
Febiuay 1, 2024
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CORGAN

February 1,2024
DeKalb County School District (DCSD)

Dear DeKalb County Board of Education and Dekalb County School District (DCSD) Selection Committee:

Corganunderstands that selecting an architectural pool is an important step in enhancing the learning and
educator teaching environment for the DeKalb County community. Our team's experience in the replacement
and modernization of elementary schools and phased construction is gained from the over 100 years of
combined experience of our key leadership. We know the design solution we develop with DeKalb County
School District must flex, and transform to the ever-changing educational environment and technologies while
addressing much needed maintenance items as well. Let us tell you why we are your team for this project.

We manage your resources as if they were our own. Every project we take on is carefully planned to make
the best use of the funds available. This is especially challenging on renovation projects of this nature, where
unforeseen conditions are the norm. We selected our team of consultants based on their experience with this
specific project type and size, as well as their demonstrated ability to meet your goals and objectives. Corgan
employs a collaborative approach that leverages this experience from day one. We will bring you options that
are cost-sensitive, responsible, and appropriate every step of the way.

We are the most experienced and qualified team for these project. We are passionate about creating
outstanding learning experiences — the only standard for successful design is an inspired student. Our passion
for creating great spaces applies to all projects no matter how small or limited. We determine the responsible,
long-term solution for the school and the district. Corgan creates spaces and solutions that excel for our clients
not ourselves.

Solving complex problems is our strength. We have the capabilities and have proposed an experienced team
with projects of similar size, complexity, needs, and limited budgets. We understand the programs, processes,
culture, and background of DeKalb County Schoaols. Our experience with DeKalb County School District has
proven that we are good stewards of your resources - both time and money.

Beyond these attributes, our team members embody the same spirit and drive for excellence as DeKalb County
Schools. Together we will develop a set of solutions and an overall aesthetic that will emulate your culture. We're

ready to get started!

We look forward to being your on-call architect, working together to achieve educational excellence.

Sangeetha Karthik Carissa Oyedele

Principal Vice President

Harper Baterman: RAQ1 5056 Jason Hanna: RAQ15069 Ross Payton: RAQ14027

Dawn Chisholm Meinhardt: RAD15787 Steve Hulsey: RAD15388 Scott Ruch: RAO13096

Dan Drennan: RAQ15267 John Murphy: RAQ10872 Gopi Swaminathan: RADT5043
Bob Emery: RAQ15053 Carissa Oyedele; RAQ16807 Sangeetha Karthik: RA07177155
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4.3 Compliance Information

4.3.1. The firm mustbe properly certified by the Georgia
Secretary of State to do business in Georgia at the time of
submission.

Corgan is properly certified by the Georgia Secretary of State to do business
in Georgia.

4.3.1.1. State the legal name of the entity submitting and if
firm submitting is a corporation, joint venture, or partnership.
Corgan Associates, Inc. (dba Corgan). Corgan is a corporation.

4.3.1.2. Provide a copy of certification for proper
incorporation or registration from Georgia Secretary of
State.

Please refer to upload number nine for Corgan's registration from the Georgia
Secretary of State.

years in business,
and growing

4.3.2. The firm must be properly registered, licensed, and
certified at the time of submission:
Please refer to upload number eight for Corgan's and our subconsultant’s

employees
professional licenses. ploy

across 16 locations

4.3.2.1. Firms and sub consultants must be properly licensed.
Provide copy of current Georgia professional registration for
architect/engineer.
Please refer to upload number eight for Corgan and our subconsultants'
professional licenses.
repeat client
4.3.2.2.If Firmis ajoint venture, provide copy of the joint business
venture agreement
N/A

4.3.3. The firm must have been in continuous business for
aminimum of five year. Note: if firmis a joint venture, at
least one of the companies comprising the joint venture or
partnership must have beenin continuous business for a
minimum of five years.

Corgan has been in continuous business for 85 years.

4.3.3.1. State number of years in business.
Corgan has been in continuous business for 85 years, established on
March 19, 1938.

CORGAN 3
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DEKALB COUNTY SCHOOL DISTRICT 4.3 COMPLIANCE INFORMATION

4.3.3.2. State the location, address and telephone number of firm's offices.
= Atlanta: 1175 Peachtree StreetN.E., Suite 500, Atlanta, Georgia 30361 — 470552 1011
= Amarille: 71201-40 West, Suite 426, Amarillo, Texas 78106 — 806 635 4127
= Austin:401 South 1% Street, Suite 650, Austin, Texas 78704 1 — 512 640 6000
= Chicago: 330 North Wabash, FI 23, Chicago, lllincis 60611 — 217 7650001
= Dallas: 401 North Houston Street, Dallas, Texas 75202 — 214 743 2000
= Dublin: 1** Floor, 2 Chapel Hill, Lucan, Co. Dublin K78 AGF7, Ireland — 353 1 532 5078
= Frisco:6175 Main Street, Suite 260, Frisco, Texas 75034 —
9727122255
= Houston:20 East Greenway Plaza, Suite 410, Houston, Texas 77046 — 832 652 3640
= Los Angeles:58300 Bristol Parkway, Suite 640, Culver City, California 80230 — 310 873 3601
= New York: 350 Fifth Avenue, Suite 5401, New York, New York 10118 —212 4302930
= Orlando: 111 North Orange Avenue, Suite 800, Orlando, Florida 32801 — 214 244 8263
= Phoenix: 1850 North Central Avenue, Suite 300, Phoenix, Arizona 85004 — 602 302 6400
= SanAntonio: 1777 NE Loop 410, Suite 600, San Antonio, TX 78217 — 8302187734
= SanFrancisco: 580 California Street, Suite 1602, San Francisco, California 84104 — 415 635 3554
= Lendon: 1-2 Paris Gardens, South Bank, London, SE1 8™ UK —+44 (0)20 3196 0801
= Singapore: Orchard Building, 1 Grange Road, Unit 06-02, Singapore 239693 — 861821023778

4.3.3.3. Submit the names of owners, officers, or principals in charge
Below we have provided alist of our firm's current principals which have ownership inthe firm.

AdThomas Eric Horstman Jonathan Massey Ross Payton

Bob Emery Gabe Clark Josh Goldman Sangeetha Karthik
Bob Rayes Garry Walling Joyce Fownes Scott Ruch

Brent Kelley Harper Baternan JT Jacobs Stephanie Garcia
Brett Sumrow James CGober Lindsay Wilson Steve Hulsey
Chris Grossnicklaus Jay Liese Matt McDonald Susan Smith
Chris .Johnson Jeff Mangels Matt Mooney Sylvia Cancino
Chuck Armstrong Joe Haver Maureen Pellock Mark Cardwell
Dan Drennan John Higgs Mike Gonnell George Kahler
Dawn Chisholm John Murphy Mike Hemme Jenn Consentino
Elizabeth Fierce John Trupiano Rick Ryan Maurice O'Neill

PK-12 Education
Architecture Firm inthe
Us.

Building Design + Construction
2023

h’y
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DEKALB COUNTY SCHOOL DISTRICT

4.3.4. Thefirm mustidentify any existing or
potential conflicts of interest, and disclose
any representation of parties or other
relationshipsthat might be considered
aconflict of interest with regard to this
selection. “Conflict” or “conflict of interest”
means a situation inwhich regard for a private
interest tends to lead to disregard of a public
duty of interest.

Corganhas no conflicts. Please refer upload number four for
attachment E.

4.3.4.1. If any conflicts of interest issues are
identified, provide a detailed plan of action

on how any existing or potential conflicts of
interest will be mitigated in the case your firm
is recommendedfor this project.

Corganhas no conflicts. Please refer upload number four for
attachment E.

4.3.5. The firm must demonstrate they have
the necessary financial resources to complete
the project and show their history or working
proactivelyto avoid litigation with owners.
Please refer to upload 13 for Corgan's financial statement.

4,3.5.1 Financial Statement: The Firm's
financial capability is to be expressedinthe
financial statement (audited financial current
within the pasttwelve months, suchas a
balance sheet and statement of operations)
and should indicate the resources and the
necessary working capital to assure financial

stability through the completion of the project.

Please refer to upload 13 for Corgan's financial statement.

|l

I

4.3 COMPLIANCE INFORMATION

4.3.5.2 Insurance Capacity: Firms must
provide evidence thatthey have allinsurance
coverage's as specified in A/E contract
included with this RFQu (See Appendix|).

Please refer to upload 11 for Corgan's insurance policies and
certificates. Limits of $5,000,000 per claim and $5,000,000
aggregate.

Corgan appreciates the opportunity to review the proposed
contractterms andis confident that a mutually agreeable
contract can be reached by the parties. As currently written,
there are provisions that are uninsurable under professional
liability policies commercially available to design services
professicnals. As such, Corganrequests an cpportunity to
dialogue with DCSD regarding such provisicns.

4.3.5.3 Litigation: Submitall litigation of any
kindinvolvingfirm, its officers or directors
with a project owner where the total amountin
controversy exceeds $100,000.00 within the
last five years. If the firm is a joint venture or
partnership submit litigation involving all firms
comprising the submitting entity. State the
court and location of the litigation.

In cur entire international practice, we have not had a claim
involving an education project in the past five years.

4.3.5.4 Insurance Claims: Submitall Errors &
Omissions andfor Professional Liability claims
filed against the firms' policy inthe last two
years for the proposal submittal date. The
information should include amount and nature
of the claim(s).

No claims have been filed in the last two vears.

square feet of

five years
3 g
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5.1.1 Successful Related Architectural Experience

5.1.1.1List the projects whichbestillustrate the experience of EXISTING
the firm which utilized the current staff which is being assigned
to this Project.

Experienceina
wide variety of
projects.

Overthelast 70 years, we have designed and constructed hundreds of schools,
from small renovations to large new schools and everything in between. Corgan
brings decades of experience within the education market, including renovation
projectsin Georgia and with DeKalb County School District. Qur team proposed
has award-winning and industry-lauded architectural and projectmanagement
experience, We've guided clients through programs of all size and scale, working
collaboratively to make the best use of funds, address deferred maintenance, and
renovate and build new facilities to supportmodern teaching pedagogies. The
depth and variety of our practice and proposed projectteam allows us to deploy
the resources needed regardless of projecttype. Some examples of our specific
expertise applicable to your needsinclude:

RENOVATIONS/MODERNIZATIONS

Every member of our team is well-versed in renovation projects. We have
experience with every type of interior and exterior renovationincluding
classrooms, offices, laboratories, performing art centers, deferred maintenance,
ADA compliance, exterior envelope modifications, and repairs. We know

that making the highestand bestuse of existing facilities through thoughtful

renovationand remodeling is key to the stewardship of yourresources.

EXTERIOR RENOVATIONS AND ADDITIONS

CONCEPT

buildings and related exterior renovations, including envelope repairs, roof, energy d
performance and integration. Additions to existing buildings are particularly :

design-sensitive projects and we place greatimportance on careful integration

Our team includes experts on the thoughtful design of additions to existing

with the existing massing, fenestration and materials palette to create additions
that are integrated with their parent building and overall district.

CORGAN ?
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DeKalb County School District Multiple School Modernizations

= B W
TR EHDQ eo

Thorough concepts and cost estimates
guided stakeholders through decision
making.

Corgan is working with DeKalb County School District to evaluate
the existing conditions and determine the best use of their funds
on the renovation of six existing elementary schools and one

high school. The renovations include the replacement of HVAC
components, roof replacement, plumbing fixture replacement, ADA
upgrades, the addition of security vestibule, and repairing walls to
address water issues.

The design team provided concepts and cost estimates to the
District and relevant stakeholders in order facilitate quicker
decision making, especially when the District was faced with
difficult decisions. Corgan also offered recommendations based
on the most critical issues, cost, and comfort and well-being of the
students, staff, and faculty.

Specific campuses included:

= Briar Vista Elementary School

= Henderson Mill Elementary School
= Bob Mathis Elementary School

= Edward L Bouie Elementary School
= Chapel Hill Elementary School

= Panola Way Elementary School

= MLKHigh School

PROJECT RELEVANCE

= Experience with DeKalb County School District

= Proposed key team members worked on these projects

= Building assessments to determine the project scopes

= Major renovation project with SCL under $5 million per project

40

LOCATION: Atlanta, Georgia
RESPONSIBILITY: Prime firm, architect of record

OWNER REFERENCE

Donta’ Collins, Regional Project Manager
1780 Montreal Road, Tucker, Georgia 30084
T:678.676.1466

F:678.676.1350
donta’_collins@dekalbschoolsga.org

USER REFERENCE

Briar Vista ES and Henderson Mill ES

Atiba Nunnally, Project Manager

1990 Lakeside Parkway, Suite 300, Tucker Georgia
30084

T:678-676-1555

F:N/A

anunnally@cerm.com
atiba_nunnally@dekalbschoolsga.org

COMPLETION DATE: August 2024
SIZE: 700,000+ SF (all 7 campuses)
CONSTRUCTION COST: $21,000,000 (all 7 projects)
SERVICES: Full architectural services
KEY PERSONNEL

Sangeetha Karthik*, Principal

Carissa Oyedele*, Project Manager
Hiral Tank*, Project Specialist

Shweta Deo*: Project Coordinator
Amanda Orrison*: Interior Designer
STATUS: Bidding/Start of Construction

* Proposed key personnel for this project

CORGAN 8



Atlanta Public Schools Multiple School Security Vestibule &
Theater Upgrades

Security upgrades and theater

renovations that enhance the school.

Douglass High School is a spacious and beautiful school that
required security upgrades at the entrance to project the schi
the administration.

Corganworked closely with the school security and IT as well

ool and

asthe

school system to develop a security vestibule that would be used as
a prototype for other Atlanta Public Schools security vestibules.
The design creates an open feeling for the school while providing

security glass and a safe passage for guests.

In addition, Corgan is implementing a major renovation for the
theater/auditorium at Douglass High School and four other APS

high schools.. Improvements include AV, acoustics, lighting, t
curtain replacement, and other architectural finishes.

PROJECT RELEVANCE

= Georgia K-12 educational project

heater

= Security and accessibility designs to create an open feel while

keeping students safe
= Proposed key team members worked on these projects
= Major renovation project with SCL under $5 million

41

LOCATION: Atlanta, Georgia
RESPONSIBILITY: Prime firm, architect of record

OWNER REFERENCE

Jere Smith, Director of Capital Improvements
T: 404 802 3736

F: N/A

USER REFERENCE

Alex Revin, Project Manager

1631 LaFrance Street, NE, Atlanta, Georgia 30307
T: 404 992 9009

F:N/A

COMPLETION DATE: Vestibule: September 2022
Theaters: August 2024

SIZE: Vestibules: 600 SF Theaters: 70,000 SF
CONSTRUCTION COST: $4,185,000
SERVICES: Architectural services

KEY PERSONNEL

Sangeetha Karthik*, Principal
Carissa Oyedele*, Project Manager
Hiral Tank* Project Specialist
Amanda Orrison*, Interior Designer
John Risi: Project Architect
Shweta Deo*: Project Coordinator
Sanika Kulkarni: Project Specialist

STATUS: Security vestibules are completed. Theater
renovation is currently starting construction.

* Proposed key personnel for this project

CORGAN
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Kennesaw State University Social Science Lab Renovations

A science lab prioritizes comfort
and durability.

The Social Science Lab Complex (SSLC) at Kennesaw State
University (KSU) supports research and education through the
advancement of KSU's strategic goals and mission to recruit
world-class faculty, elevate the quality of graduate education, and
strengthen research innovation. The facility is intended to bring
together educators and researchers from the STEM disciplines
to tackle university-wide research themes including biomedical
and health services, safe and sustainable communities, human
development and well-being, and computing and technology. To
accomplish this mission, Corgan overhauled a vacant building on
campus in a short timeline on a limited budget.

The multi-disciplinary space features five labs strategically
designed to be flexible in nature to accommodate future social
science and human subjects research opportunities. One lab is
dedicated to the use of sensitive equipment while the remaining four
labs operate as unassigned spaces which can be reserved through
the SSLC website onan as-needed basis by researchers from
across all KSU campuses. Ample storage for research equipment is
available for researchers’ convenience and to facilitate the smooth
transition from one use to another.

Thebuilding is also used as a swing space for research labs and
remains flexible with reconfigurable workstations and moveable
furnishings. The accommodation of observation rooms with one-
way glass allows the faculty to conduct focus groups and education.
Avideo conference room is acoustically enhanced to conduct
private conference calls, record lectures, or produce videos for
research.

PROJECT RELEVANCE

= Georgia educational projects
= Major renovation project with SCL under $5 million
= Key team members worked on this projects
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LOCATION: Kennesaw, Georgia

RESPONSIBILITY: Prime firm, architect of record,
interior designer

OWNER REFERENCE

Sinobi Guillaume, Architectural Project Manager
1000 Chastain Road

Kennesaw, Georgia 30144

T: 470578 3070

F: N/A

sguilla2@kennesaw.edu

USER REFERENCE

Sinobi Guillaume, Architectural Project Manager
1000 Chastain Road

Kennesaw, Georgia 30144

T: 470578 3070

F:N/A

sguilla2@kennesaw.edu

COMPLETION DATE: August 2023

SIZE: 6,000 SF

CONSTRUCTION COST: $750,000

SERVICES: Architectural and interior design services
KEY PERSONNEL

Sangeetha Karthik*, Principal-in-Charge

Carissa Oyedele™: Project Manager

Hiral Tank* Project Specialist

Amana Orrison*: Interior Designer

STATUS: Completed

* Proposed key personnel for this project
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Georgia Institute of Technology \Woodruff Housing

Commons Refresh

= I 7

A bright, welcoming space that will flex
to student's needs.

As part of an IDIQ contract, Corganwas charged with upgrading
and modernizing the commons areas of an aging residence hall

to make it more inviting to students. The designincluded finishes,
furniture, and branding of the common lounge areas, kitchenettes,
and corridors on each of five floors of both the north and south wing
of the Woodruff Housing.

Each floor was color coded and identified with large oversized
numbers in stairs, on doors and on walls. An accurate dimensional
map of the campus area with lighting and color identifying the
Woodruff location was displayed on the lobby ceilings. The

same map image applied to the room signage carried the theme
throughout the facility.

The first floor of each wing also included renovating the existing
bedrooms into offices and conference rooms. The projecthad a
quick completion schedule to accommodate students returning to

campus

PROJECT RELEVANCE

= Georgia educational project
= Allfacilities were operational during construction
= Major renovation project with SCL under $5 million

43

LOCATION: Atlanta, Georgia
RESPONSIBILITY: Prime firm, architect of record

OWNER REFERENCE

Polly Patton

Facilities Design & Construction
North Avenue, Atlanta, Georgia 30332
T: 404 983 7701

F:N/A
pollypatton@facilities.gatech.edu

USER REFERENCE

Polly Patton

Facilities Design & Construction
North Avenue, Atlanta, Georgia 30332
T: 404 983 7701

F:N/A
pollypatton@facilities.gatech.edu

COMPLETION DATE: June 2021

SIZE: 100,000 SF

CONSTRUCTION COST: $125,000

SERVICES: Architectural and interior design services
KEY PERSONNEL

Steve Hulsey, Principal

Sangeetha Karthik*, Project Manager

Hiral Tank* Project Specialist

STATUS: Completed

* Proposed key personnel for this project

CORGAN "




Georgia State University Sports Annex Renovations

Transforming underutilized spaces.
This project aimed to upgrade unused locker rooms to serve
specific team needs. One room will become a new space for the
Women's Sand Volleyball team, while the other transforms into a
shared film/video room for both Men's and Women's Basketball
teams.

Beyond storage, these updated spaces offer team membersa
comfortable retreat with lounges, nutrition areas, study spaces, and
nap rooms. The chosen materials are both playful and easy to clean,
addressing practical concerns like sand removal.

PROJECT RELEVANCE

= Georgia educational project
= Major renovation project with SCL under $5 million
= Allfacilities were operational during construction
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LOCATION: Atlanta, Georgia
RESPONSIBILITY: Prime firm, architect of record

OWNER REFERENCE

Andreina Mendez

Senior Construction Project Manager

33 Gilmer Street Southeast, Atlanta, Georgia 30303
T:404 413 0740

F:N/A

amendez17@gsu.edu

USER REFERENCE

Patrick Hatcher

Facilities & Operations

755 Hank Aaron Drive, Atlanta, Georgia 30315
T: 404 413 4049

F:N/A

phatcher@gsu.edu

COMPLETION DATE: September 2024

SIZE: 3,021 SF

CONSTRUCTION COST: Estimated $500,000
SERVICES: Architectural and interior design services
KEY PERSONNEL

Sangeetha Karthik*, Principal

Carissa Oyedele*, Project Manager

Amanda Orrison?, Interior Designer

Benjamin Patterson®, Project Coordinator

STATUS: In design

* Proposed key personnel for this project
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Carthage ISD Baker Koonce Athletic Facility Upgrades

Enhancing the overall athletic

experience for students and visitors.
The Carthage High School Athletic Facilities Upgrades will transform
the baseball and softball fields into top-notch sporting venues.

With two dugouts for each and new athletic lighting, these fields will
provide optimal conditions for games and practices. The project
alsoincludes the construction of a 12,000 square foot locker room
building with concessions and restrooms, as well as a dedicated
ticket booth.

Additionally, covered bleacher seating with coaches'boxes will be
added to the baseball and softball grandstands, ensuring a
comfortable viewing experience for fans. This comprehensive

upgrade aims to create a modern and functional sports complex.

PROJECT RELEVANCE

= Minor renovations
= Allfacilities were operational during construction
= Building assessments to determine the project scopes
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LOCATION: Carthage, Texas
RESPONSIBILITY: Prime firm, architect of record

OWNER REFERENCE

Jarrod Bitter, Superintendent

#7 Bulldog Drive, Carthage, Texas 75633
T. 903 693 3806 x1003

FN/A

jbitter@carthageisd.org

USER REFERENCE

Jarrod Bitter, Superintendent

#1 Bulldog Drive, Carthage, Texas 75633
T. 903 693 3806 x1003

FN/A

Jjbitter@carthageisd.org

COMPLETION DATE: September 2023
SIZE: 111,537 SF

CONSTRUCTION COST: $9,078,984
SERVICES: Architectural and interior design services
KEY PERSONNEL

Sangeetha Karthik*, Principal

John Risi, Project Manager

STATUS: Completed

* Proposed key personnel for this project

CORGAN 13



Richardson ISD Mohawk Elementary School Renovation

Rejuvenating the school to reinforce
brand and modern curriculum.

The project provides an addition and renovations to an existing
elementary school to support projected enroliment growth

and increased district services in providing pre-kindergarten/
kindergarten classrooms, a gymnasium, which will also serve

as the code required storm shelter, a cafeteria expansion, and a
new larger kitchen. The existing gymnasium will be retrofitted to
accommodate the library and media center, as the existing library is
being demolished to build the new classroom addition. All existing
classrooms will be modified and include collaboration and flexible
learning environments.

The new design creates collaboration areas and flexibility for both
the student and teachers, as well as increases the community
impact on the neighborhood by providing communal areas.

PROJECT RELEVANCE

= Experience with DeKalb County School District
= Proposed key team members worked on this project
= Building assessments to determine the project scopes
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LOCATION: Richardson, Texas
RESPONSIBILITY: Prime firm, architect of record

OWNER REFERENCE

Sandra Hayes, Assistant Superintendent

District Operations

1123 Greenville Avenue, Richardson, Texas 7508
T. 469 593 0000

FN/A

sandra.hayes@risd.org

USER REFERENCE

Denise Newman, Principal

1500 Mimosa Dr, Richardson, Texas 75080
T: 469 593 6600

F: 469 593 6650

COMPLETION DATE: August 2022

SIZE: 68,211 SF

CONSTRUCTION COST: $715,581,676

SERVICES: Architectural and interior design services
KEY PERSONNEL

Steve Hulsey: Principal-in-Charge

Sangeetha Karthik*: Project Manager

Chloe Hosid* Education Design Researcher

STATUS: Complete
* Proposed key personnel for this project

CORGAN 14



Canyon ISD Sundown Lane Elementary School Renovation

Learning environments that elevate
the student experience.

To support the collaborative learning goals of the district, Sundown
Lane Elementary School underwent a renovation to convert
underutilized central locker and storage areas between three wings
into additional joint instruction areas.

New LED lighting, floor, and wall finishes combined with exterior metal
panel cladding transform the campus into a 21'century learning model
for the district that helped inform the design approach to the

new school.

PROJECT RELEVANCE

= K-12renovation project

= Building assessments to determine the project scopes
= Included MEP upgrades and new lighting

= Met district educational specifications and requirements
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LOCATION: Amarillo, Texas
RESPONSIBILITY: Prime firm, architect of record

OWNER REFERENCE

Heather Wilson, Assistant Superintendent
(Business and Operations)

3301 North 23 Street

Canyon, Texas 79015

T. 806 677 2630

F:N/A

hwilson@canyonisd.net

USER REFERENCE

Heather Wilson, Assistant Superintendent
(Business and Operations)

3301 North 23 Street

Canyon, Texas 79015

T. 806 677 2630

F: N/A

hwilson@canyonisd.net

COMPLETION DATE: August 2012

SIZE: 55,000

CONSTRUCTION COST: $1,854,585

SERVICES: Architectural and interior design services
KEY PERSONNEL

Steve Hulsey, Principal

Lance Melton, Project Manager

STATUS: Complete

CORGAN 15



Allen ISD Boon Elementary School Renovation

Infusing the learning facility with

welcoming and inspiring spaces.

To replace the outdated double loaded corridors of their campuses,
Allen ISD is on a mission to update all of their schools to include
open, fun, and inspiring new learning zones for their youngest
students. The scope for Boon Elementary School included
integrating the social hub media center back into the school by
demolishing the walls that closed it in.

It has now become an engaging environment that is experienced
by all learners anytime they are outside of their classrooms. Within
the new, open media center is a science lab/maker space thatcan
either be portioned off with a folding glass partition or opened up to
become part of the space.

Improvements also included the addition of geothermal heating
and cooling that will create energy savings for the district and

its residents. These large mechanical spaces were transformed
into addition educational hubs for learners as they were no longer
needed with the new geothermal system.

PROJECT RELEVANCE

= K-12renovation project

= Building assessments to determine the project scopes

* Included MEP upgrades and new lighting

= Met district educational specifications and requirements
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LOCATION: Allen, Texas
RESPONSIBILITY: Prime firm, architect of record

OWNER REFERENCE

Brian Neely

Executive Director of Operations
612 East Bethany Drive

Allen, Texas 75002

T: 214 727 9000

F: N/A

brian.neely@allenisd.org

USER REFERENCE

Lauren Cypert, Principal

972747 3331

COMPLETION DATE: Ongoing

SIZE: Multiple campuses

CONSTRUCTION COST: $15,728,738

SERVICES: Architectural and interior design services
KEY PERSONNEL

Brett Sumrow, Principal

Erin Bossart, Project Manager

STATUS: Completed
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Frisco ISD Rogers Elementary School Renovation

Maker spaces and open learning
spaces empower students.

Rogersisthe oldest elementary school in Frisco ISD. It remained
mostly untouched as Frisco ISD added 41 other elementary schools
throughout the years. This project reimagines traditional double
loaded corridors to four distinct houses of vertically aligned classes.

The enclosed library was opened up to the rest of the schooland a
new maker space was created from an old computer lab. This project
took a school where teaching was isolated to enclosed classrooms
and transformed it to a facility appropriate for 21st century learning
and beyond where students are empowered with their own learning
which takes place throughout the entire school.

PROJECT RELEVANCE

= K-12renovation project

= Building assessments to determine the project scopes

= |ncluded MEP upgrades and new lighting

= Met district educational specifications and requirements
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LOCATION: Frisco, Texas

RESPONSIBILITY: Prime firm, architect of record,
interior designer

OWNER REFERENCE

Dr. Todd Fouche, Deputy Superintendent for
Business and Operations

5515 Ohio Drive, Frisco, Texas 75035

T. 469 633 6032

F:N/A

fouchet@friscoisd.org

USER REFERENCE

Jenny McGowan, Principal

10500 Rogers Road Frisco, Texas 75033
5515 Ohio Drive, Frisco, Texas 75035

T. 469 633 2000

F: 469 633 6050

COMPLETION DATE: October 2019

SIZE: 60,600 SF

CONSTRUCTION COST: $4,655,336
SERVICES: Architecture & interior design services
KEY PERSONNEL:

Brett Sumrow: Principal-in-Charge
Bobby Lajoie: Project Manager

Ryan Connell*: Design Director

STATUS: Complete

* Key personnel proposed for this project

CORGAN
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5.1.2 Proposed Project Staff and their Functions

The quality, experience and quantity of staff and their functions will be evaluated by the
Committee. The Committee will also evaluate the firm's capabilities to provide service

5.1.2.1 Organization Chart: Develop an organization chart as it relates to the Projectindicating
key personnel, their relationship, and all consultants to be used on this project.

An organizational chart for our proposed team for DCSD is included below.

5.1.2.2 The firm shall name the actual staff to be assigned to this Project, describe their ability
and experience, and indicate the function of each within their organization and their proposed
role on this Project. Itis the intent that the proposed staff shall be assigned to this Project unless
otherwise approved by Owner. The staff shall be present at the time of interview.

Our agile team has the expertise, availability, and passion to serve on this project for DCSD. One of our key pillars of service is
our ability to earn and keep our client's trust, demonstrated through our 95% repeat client business. This is accomplished by
honoring our promises and obligations and keeping the same team throughout design and construction.

,}W(;f\
DeKalb County IN-HOUSE RESOURCES

School District

Michael Janicek
Lighting Designer

Robbie Good
Branded Environments Director

<

Angie Stutsman
Furniture Strategy/FF&E
Sangeetha Karthik
Principal-in-Charge Chris Johnson
Specifications

John Risi
QA/QC

Varun Kohli
Director of Sustainability

Carissa Oyedele
Project Manager,
Point of Contact

Namrata Dani Benjamin Patterson ShwetaDeo Amanda Orrison Hiral Tank Chloe Hosid
Project Architect Project Coordinator Project Coordinator Interior Deslgner Project Specialist Education Design
Researcher
CONSULTANTS
SHEAR STRUCTURAL JSA CONSULTING ENGINEERS EBERLY & ASSOCIATES These consultants are
Structural Engineering Mechanical & Plumbing Civil Engineering & curfent/y involvedin our HYAC

Engineering Landscape Architecture : ; i
ADE renovation projects for six
CostEstimating HAMMOND ENGINEERS CAMACHO

MEP Engineering & Food Services Dekalb e/ememary schools

Fire Protection and one high school.

5.1.2.3 Give brief resumes of key persons to be assigned to the Project.
Due to page count requirements, we have included resumes of key personnel and leadership for this project.

CORGAN 18
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INITIAL SCREENING CRITERIA

A. Sangeetha Karthik s rio.Leeo apsoic noina

Principal-in-Charge, Corgan

Role: Sangeethais the Principal-in-Charge, overseeing daily activities and
monitoring project process. Her primary responsibilities are to make sure all
project goals and guidelines are incorporated into the final project design.
Sangeetha is involved from project initiation through project closeout and
provides overall guidance to the project team.

Key Expertise: Sangeetha's 22 years of experience in education architecture
demonstrates her commitment to the firm as well as the profession. She has
worked with many education clients throughout the United States to define and
align curriculum to meet the goals and needs of the client. She has worked on
transformation of campuses to meet current pedagogical needs, with a focus on
student experience.

E.SELECT EXPERIENCE

= Five High School Theater Renovations, Atlanta Public Schools
Project Manager, 70,000 SF, $4,185,000

= Georgia State University, Sports Annex Renovations
Principal-in-Charge, 3,021 SF, $500,000

= AllenISD, Boon Elementary School Renovation
Programming Specialist, 112,000 SF, $15,728,738

= Garland ISD, Carver Elementary School
Principal-in-Charge, 60,000 SF, $45,000,000

= Richardson ISD, Mohawk Elementary School Replacement
Project Manager, 66,250 SF, $40,897,352

B. JOB ASSIGNMENTS

= Early College High School, Tyler ISD
Principal-in-Charge

= Lincoln High School Humanities and Communications Magnet, Dallas ISD
Project Manager

= Atlanta Public Schools Theater Improvements
Principal-in-Charge
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5.1.2 PROPOSED PROJECT STAFF AND THEIR FUNCTIONS

C & D. EXPERIENCE

22 years work experience

2001 - Present: Corgan

2000 - 2001, Gonzales Architects, Georgia
1998, Padgro Architects, India

F.EDUCATION

Master of Fine Arts in Interior Design:
Savannah College of Art and Design
Bachelor of Architecture:

Anna University - India

G. REGISTRATION

Registered Architect — Georgia & Texas
Registered Interior Designer

AlA, LEED AP BD+C, NCIDQ

H. JV/PARTNERSHIP
N/A

(7]
w
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s
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INITIAL SCREENING CRITERIA

A. Carissa Oyedele AIA, LEED AP BD+C, NCIDQ, NCARB

Project Manager, Point of Contact, Corgan

Role: As project manager, Carissa's primary responsibilities for the on-call project
needs will be the day-to-day, hands-on management of resources for all phases
of this project including construction administration. She will be working with you
from the beginning to the end of the project and will provide design direction as
well as communication and documentation of decisions to the design team, with
emphasis on client satisfaction.

Key Expertise: Carissa has over 20 years of experience focused in education
architecture and recent experience on similar projects for local Atlanta districts,
including DCSD and Atlanta Public Schools. She has recently worked with
GaDOE and understands their procedures. Carissa's passion is creating inclusive
architecture and planning solutions to transform underserved communities
through the built environment. She prioritizes and integrates Justice, Diversity,
Equity, and Inclusion (JEDI) at the core of her approach to design and planning.

E.SELECT EXPERIENCE

= Henderson Mill Elementary School Modernization, Briar Vista Elementary
School Modernizations, Bob Mathis Elementary School Modernization, MLK
High School Modernization, Chapel Hill Elementary School Modernization,
Edward Bouie Elementary School Modernization, Panola Way Elementary
School Modernization, Dekalb County School District
Project Manager, 700,000+ SF (all 7 campuses), $21,000,000 (all projects)
= Kiser Middle School, Guilford County Schools
Project Manager, 175,342 SF, $70,000,000
= Five High School Theater Renovations, Atlanta Public Schools
Project Manager, 70,000 SF, $4,185,000
= University of North Georgia, STEM Building Programming and
Conceptual Design
Project Manager, 60,000 SF, $45,000,000
= Kennesaw State University, Social Science Lab Renovations
Project Manager, 6,000 SF, $750,000

B.JOB ASSIGNMENTS

= Atlanta Public Schools, Theater Renovations
Project Manager
= Kiser Middle School, Guilford County Schools
Project Manager
= DeKalb County School District, Elementary School Renovations
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5.1.2 PROPOSED PROJECT STAFF AND THEIR FUNCTIONS

C & D. EXPERIENCE

20 years work experience

2022 - Present: Corgan

2003 - 2022: Moore Ruble Yudell
Architects & Planners

F. EDUCATION

Bachelor of Architecture &

Minor in Construction Management:
California Polytechnic State University

G. REGISTRATION
Registered Architect— Georgia & California
AIA, NCARB, NCIDQ, LEED AP BD+C

H. JV/PARTNERSHIP
N/A

CORGAN 20



INITIAL SCREENING CRITERIA

A. Namrata Dani »x ncass Leeoae

PROJECT ARCHITECT, CORGAN

Namrata collaborates with clients to develop an inspiring vision, set realistic project
goals, and present technical solutions to stakeholders. As a leader, Namrata motivates
and delegates to the project team to meet project goals and maximize effectiveness
while maintaining ownership of outcomes. The Project Architect leads our construction
contract administration efforts to provide design and technical continuity throughout
all phases of delivery.

E.SELECT EXPERIENCE

= Lincoln High School Addition and Renovations*, Dallas ISD
Project Architect, 80,000 SF, $8,900,000

= Visual and Performing Arts Center?*, Frisco ISD
Project Architect, 67,000 SF, Estimated $50,000,000

= North Forsyth High School Addition, Forsth County Schools**

= Tech Tower, Georgia Institute of Technology**

= Oakwood Replacement Campus, Lanier Technical College**

= University of California, Los Angeles, Metro Station**

B.*Denotes current job assignments
** Completed prior to Corgan.

A. Benjamin Patterson :ssocie an ncars noua

PROJECT COORDINATOR, CORGAN

A graduate of Tuskegee University, Benjamin has spent the past eight years
developing his skills on architectural projects for industries including aviation,
healthcare, higher education, industrial, and retail. Benjamin has provided
architectural design, documentation, and quality control for notable Atlanta
institutions including Emory University, Hartsfield-Jackson Atlanta International
Airport, and State Farm (formerly Philips) Arena.

E.SELECT EXPERIENCE

= Georgia State University, Sports Annex Renovations*
Project Coordinator, 3,021 SF, $500,000
= Lincoln High School Addition and Renovations*, Dallas ISD
Project Coordinator, 80,000 SF, $8,900,000
= Midwestern State University, Bolin Hall Renovations*
Project Coordinator, 103,000 SF, $29,000,000
= Emory Healthcare Medical Office Tower, Level 6 Cardiovascular Reno Phase | & II**
Project Coordinator

B. *Denotes current job assignments
** Completed prior to Corgan.
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5.1.2 PROPOSED PROJECT STAFF AND THEIR FUNCTIONS

C & D. EXPERIENCE

8 years work experience

2023 - Present: Corgan

2022 - 2023: Cooper Carry

2021 - 2022: Rule Joy Trammell + Rubio
2020 - 2020: Ted Tokio Tanaka Architects

2018 - 2020: Timothy Haahs & Associates

F. EDUCATION

Master of Architecture:

Georgia Institute of Technology
Bachelor of Environmental Design:
University of Colorado

G. REGISTRATION
Registered Architect
AIA,NCARB, LEED AP

C & D. EXPERIENCE

9 years work experience

2023 - Present: Corgan

2020 - 2023: Prime Engineering, Inc.
2018 - 2020: May Architecture, LLC.

F. EDUCATION

Master of Real Estate Development:
Auburn University

Bachelor of Architecture:

Tuskegee University

G. REGISTRATION
Associate AIA
NCARB

NOMA

CORGAN 21



INITIAL SCREENING CRITERIA————5.1.2 KEY STAFF EXPERIENCE

A.Shweta Deo

PROJECT COORDINATOR, CORGAN

Shweta provides support for the overall design effort. Her primary responsibilities
are to assist the project team and education studio with all tasks related to the
project. She works closely with the consultant team, coordinates all the disciplines
and serves as a conduit for information from design through documentation and
construction.

E.SELECT EXPERIENCE

= Dekalb County School District, Henderson Mill Elementary School
Modernization, Briar Vista Elementary School Modernizations, Bob Mathis
Elementary School Modernization, MLK High School Modernization, Chapel
Hill Elementary School Modernization, Edward Bouie Elementary School
Modernization, Panola Way Elementary School Modernization*
Project Coordinator, 700,000+ SF (all 7 campuses) $21,000,000 (all projects)
= Five High School Theater Renovations Atlanta Public Schools*
Project Coordinator, 70,000 SF, $4,185,000
= University of North Georiga, Pre-Progam and Conceptual Design
Project Coordinator, 60,000 SF, $45,000,000

B. *Denotes current job assignments

C & D.EXPERIENCE
10 years work experience
2023 - Present: Corgan

F. EDUCATION

Master of Architecture: University of
llinois Urbana Champaign

Bachelor of Architecture: LS Raheja
School of Architecture

G. REGISTRATION
LEED AP BD+C

A. Amanda Orrison — o

INTERIOR DESIGNER, CORGAN

Amanda is a talented designer in Corgan’s interior design studio. Her strengths
include programming, test fits, space planning and production. Amanda has
experience with a wide range of project types, requiring varying degrees of
acoustic and lighting considerations. She has worked on conference centers,
tiered football meeting rooms, pre-function areas, ballrooms, and higher education
lecture halls, aiding in the design of the spaces, as well as coordinating with
acousticians, lighting specialists, and other consultants to complete the projects.

E.SELECT EXPERIENCE

= Dekalb County School District, Henderson Mill Elementary School
Modernization, Briar Vista Elementary School Modernizations, Bob Mathis
Elementary School Modernization, MLK High School Modernization, Chapel
Hill Elementary School Modernization, Edward Bouie Elementary School
Modernization, Panola Way Elementary School Modernization*
Interior Designer, 700,000 SF (all 7 campuses) $21,000,000 (all projects)
= Georgia State University, Sports Annex Renovations*
Interior Designer, 3,021 SF, $500,000
= Five High School Theater Renovations Atlanta Public Schools*
Interior Designer, 70,000 SF, $4,185,000
B. *Denotes current job assignments

C & D. EXPERIENCE
8 years of experience
2022 - Present: Corgan

F. EDUCATION
Bachelor of Science in Interior
Design: Georgia State University

G. REGISTRATION
Interior Designer
NCIDQ
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INITIALSCREENING CRITERIA 5.1.2 KEY STAFF EXPERIENCE

A. Hiral Tank

PROJECT SPECIALIST, CORGAN

Hiral is a talented project specialist in Corgan’s Education studio in Atlanta.

She supports the Education studio’s design effort through all phases of design,
documentation, and construction. She has been doing production and documentation
of all project requirements and coordinating with studio members and consultants

as required. During her Graduate Assistantship job at LSU, she conducted surveys

and audited spaces through which she has developed a specific expertise in the field
verification of existing spaces and coordination with the team.

E.SELECT EXPERIENCE

= Dekalb County School District, Henderson Mill Elementary School Modernization,
Briar Vista Elementary School Modernizations, Bob Mathis Elementary School
Modernization, MLK High School Modernization, Chapel Hill Elementary School
Modernization, Edward Bouie Elementary School Modernization, Panola Way
Elementary School Modernization
Project Specialist, 700,000+ SF (all 7 campuses), $21,000,000 (all projects)
= Kiser Middle School, Guilford County Schools*
Project Specialist, 175,342 SF, $70,000,000
= Five High School Theater Renovations Atlanta Public Schools*
Project Specialist, 70,000 SF, $4,185,000
B. *Denotes current job assignments

C & D. EXPERIENCE
4 years work experience
2022 - Present: Corgan

F. EDUCATION

Master of Architecture: Louisiana
State University

Bachelor of Architecture: SVIT
Guijarat University

G. REGISTRATION
N/A

A. Chloe Hosid

EDUCATION DESIGN RESEARCHER, CORGAN

Tapping into a sense of scientific curiosity and her introspective nature, Chloe
decided to pursue a Master of Science degree in Applied Cognition and
Neuroscience at the University of Texas at Dallas in 2018 to better understand the
mechanisms that underlie human cognition and the many ways our minds and
brains influence the human experience in the built environment. Earing this degree
has allowed Chloe to gain a deeper understanding of the complexities of the
human system- a specialized skillset that Chloe is currently utilizing to integrate
research-based insight into her work in the education sector and the broader firm
to promote health, wellbeing, and cognitive performance in the design of spaces
for learning.

E.SELECT EXPERIENCE

= Early College High School, Tyler ISD
Education Design Researcher, 30,000 SF, $9,500,000
= LD BellHigh School Replacement, HEB ISD*

Education Design Researcher, 468,000 SF, $400,000,000
= Lincoln High School Addition and Renovations, Dallas ISD*
Education Design Researcher, 50,000 SF, $8,900,000

B.*Denotes current job assignments

C & D. EXPERIENCE
6 years of experience
2017 - Present: Corgan

F. EDUCATION

Master of Applied Cognition and
Neuroscience: University of Texas at
Dallas

Bachelor of Architecture: University
of Kansas

G. REGISTRATION
N/A
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5.1.3 Workload

Corganis a large firm with a many staff resources to serve our clients. However, even with those
capabilities, we value service, communication, and connection to our clients and the projects

we perform. With this important project, we have researved the capabilities and resources of our
Project Manager, Carissa Oyedele, to be fully committed to your project, Carissa's current project
commitments are wrapping up and the timing for this project is excellent for service to DCSD. In
addition to Carissa, Sangeetha Karthik will serve as Principal-in-Charge, confirming we allocate
the ample resources throughout the life of the projects. We are 100% available and committed to

this project bringing the full rescurces of our firm and our consultants to DCSD.

5.1.3.1 Firms and their sub-consultant(s) shall provide alist of outstanding projects, client
names, status of completion, anticipated completion date, and dollars committed onopen
project workload. Furthermore, if the submitting firmis ajoint venture they shall also include
projects for each firm comprising the joint venture.
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DOLLARS

ANTICIPATED | COMMITTED
CLIENT NAME PROJECT COMPLENION COMPLETION | ON OPEN

DATE PROJECT

WORKLOAD
CORGAN
GVSA/Guilford County Schools | Kiser Middle School Construction September 2024 | $375,000
DeKalb County School District Uzg?:c;zgn Mill Elementary School Construction September 2024 | $150,000
DeKalb County School District Briar Vis:ta Elementary School Construction September 2024 | $110,000
Modernizations
. Douglass South Atlanta High )
Atlanta Public Schools School Theater Renovations Construction August 2024 $30.000
EBERLY & ASSOCIATES
Clayton County Public Schools | Convocation Center Permitting August 2025 $29,000
Clayton County Public Schools | Forest Park Middle School Construction August 2024 $20,000
DeKalb County School District DCSD Mutti-Campus Mechanical Permitting September 2024 | N/A
upgrades
Atlanta Public Schools Stanton Elementary School Permitting August 2024 $24,000
Atlanta Public Schools Toomer Elementary School E)OO% Construation July 2024 $22,000
ocuments
ADE
I Sequoyah Middle School/High - ’ 3rd Quarter
DeKalb County School District School Replacement Preliminary Design 2024 $185,000
Cobb County Scheool District Kennesaw ES HVAC Replacement Design Development gghzg)uarter $12,350
Atlanta Public Schools "I:'ir\lleezater Renovations - Package of Preliminary Design Summer 2024 $41,600
Bartow County Schools Adairsville High School Addition Design Development 1st Quarter 2024 | $27,500
' Mount Zion High School ) ) 4th Quarter
Clayton County Public Schools Renovation and Addition Schematic Design 2023 $90.000
CORGAN 24




INITIAL SCREENING CRITERIA

5.1.3 WORKLOAD

Fulton County Schools North Springs High School 100% CD Documents | Summer 2024 $134,700
Atlanta Public Schools ﬂackson Elem School Kitchen Schematic Design 1st Quarter 2024 | $2,950
pgrades
Morgan County, Georgia gommunity Center and Athletic Schematic Design Summer 2024 $37,350
omplex
Green County, Georgia Green County Judicial Center Schematic Design 1st Quarter 2024 | $28,600
. ] Maricopa County Courthouse . 2nd Quarter
Maricopa County, Arizona Renovations Conceptual Design 2024p $11,000
JSA
Georgia State University Spark Hall Ph 3 Renovation 95% CD 2023 $13,500.00
Georgia Highlands College Boiler Replacement 95% CD 2023 $21,650.00
. Hyundai Dealership Renovation
Hyundai Westborough, MA 50% CD 2023 $23,900.00
Atlanta Metropolitan State Energy Efficiency & Infrastructure 10% CD 2023 $146,060.00
College Upgrades
Dekalb County School System | HVAC Upgrades for 13 Schools 90% Design 2023 $6,750.00
-$168,500.00
Georgia Institute of Technology S;?::;;éi:‘/;ng Center Boiler 25% Design TBD $41,000.00
CAMACHO
State of Florida State of Florida Emergency 25% DD's Summer2024 | $13.925
Operations Center
Hall County Schools Hzllg)ounty Elementary School 50% DD's Summer 2024 $20,000
Marriott Element Tribute Marriott Hotel 25% SD's Spring 2025 $25,375
Paulding County Schools North Paulding High School 100% DD's Spring 2025 $4,500
Delta Delta Sky Club - New Jersey 100% CA's Summer 2023 $22,123
Peachtree Presbyterian Church | Peachtree Presbyterian Church 50% CD's Summer 2024 NA
SHEAR STRUCTURAL
DeKalb County School District | DCSD HVAC Projects In Design Summer 2023 $20,000.00
City of Refuge Boone Affordable Housing In Design Fall 2023 $30,000.00
Grady Healthcare Neighborhood Health Center BEESYSLL;BUOFI (Pre- Fall 2023 $15,000.00
Cherokee County School Design Complete, In )
District Free Home Elementary Construction Spring 2025 $30,000.00
- Forsyth Central High School Design Complete, In
Forsyth County School District Addition Construction Fall 2024 $10,000.00
CORGAN 25
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5.1.4 Equitable Distribution + 5.1.5 Design Fee

5.1.4 Equitable Distribution

We are currently working under the CARES Act, HVAC Replacements for the following schools: Bob Mathis Elementary
Schools; Edward L Bouie Elementary Schools; and Martin Luther King Elementary School. In addition, we have completed
contract documents for Briar Vista Elementary School and are in desigh on Henderson Mills Elementary School.

5.1.5 Design Fee

5.1.5.1 Indicate your proposed Design Fee for the Services and Work as required by the Proposal
Documents and the Owner's Agreement. Use Owner's Design Fee Form (Attachment C} included
inthis Request for Qualifications.

Please refer to upload three for Corgan's attachment C.

5.1.5.2 Indicate any breakdown of the proposed Design Fee as required by the attached form
Please refer to upload three for Corgan's attachment C.

5.1.5.3 Acknowledge receipt of addendum, if any.
Please refer to the following tab for addendum acknowledgment. We received four posted addendum.

5.1.5.4 All blanks shall befilled in and shall be filled in by typewriter or manually and legibly, inink.
Interlineations, alterations and erasures must be initialed by the signer of the Proposal.
Should DeKalb County School District require additional information, please contact Carissa Oyedele.

completed

projectsin Georgia
inthe past 7 years

CORGAN 26
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5.1.6 References

The Firm must demonstrate a positive relationship with prior clients on similar projects.
5.1.6.1 The firm shall submit a minimum of three (3) written recommendations from previous
owners and discuss their strategy to provide a positive working relationship with DCSD. This
strategy must include actual examples of how the firm has demonstrated their cooperation
with other Owners. DCSD reserves the option of contacting any of the references provided to
confirminformation provided.

Please see the following pages for reference letters.

5.1.6.2 DCSD staff will provide input on afirm's past work performance, this information includes
butis not limited to the number of warranty requests and responsiveness, contract and process
compliance, and information from the DCSD contractor evaluation process if available.

Strategy

Collaboration with our clients is the single most important part of our process. We know this will be more thanjust a space to
learn. ltmust welcome, entertain, and inspire its students, faculty, and teachers. From the beginning of the project, we partner
with key stakeholders with the district to identify opportunities, challenges, and get a sense of your culture and identity within
the community. We then work closely with our team, including cost estimator, to determine the best bang-for-the buck-to
meet the scope and budget constraints.

We can only be successful when our clients are successful. This is the foundation of everything we do; the source of our
stability. Everything else revolves around this one central trait. We do this through consistent, clear communication, from
project kickoff all the way through warranty and close out. We guide you to achieve the best possible solutions for your
district. As you will see through the following reference letters, one thing about Corgan is clear — we create spaces that excel
for our clients, not ourselves.

of work designed
and built

In Georgia
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INITIAL SCREENING CRITERIA———5.1.6 REFERENCES

2024
FACILITIES SERVICES
AT L A N T A 1631 LAFRANCE STREET
p ATLANTA, GEORGIA 30307
p U B L | G Alex Revin
S C H DD LC‘ Project Manager Atlanta Public Schools
= (404) 802-3747
FAX (404) 802-3897
oleksii.revin@atlanta.k12.ga.us
January 29, 2024
CARISSA OYEDELE, AIA, NCIDQ, LEED AP BD+C
Project Manager — Vice President
Corgan
1175 Peachtree St N.E., Suite 500, Atlanta, Georgia 30361
To whom it may concern:
| have had the pleasure of working with Corgan on five high school theater renovations across Atlanta
Public Schools. Corgan has been good to work with- very responsive and collaborative partners. They
listened to each schools’ desires, assessed the physical facilities’ needs, and proposed professional
recommendations based on budget limitations. They have worked closely with the APS theater
experts, their cost consultant, and the contractor to carefully manage the budget and scope
expectations, to stretch the budget as much as possible.
| recommend Corgan for other future school renovations.
Sincerel
—(lex Kevin
Alex Revin
Project Manager APS
For school system directory information, dial 404-802-3500. The Atlanta Public School System does not discriminate on the basis of race, color, religion. sex, age. national origin. disability,
veteran status, marital Satus, or sexual orientation in any of its employment practices, educational programs. services or activities. For additional information about nondiscrimination provisions,
please contact the Office of Internal Resolution, 130 Trinty Avenue, S.W., Atlanta, Georgia, 404-802-2362.
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INITIAL SCREENING CRITERIA 5.1.6 REFERENCES

2024

‘._ UN UNIVERSITY of

L NORTH GEORGIA"
January 5, 2024
To whom it may concern:
I have had the pleasure of working with Corgan on the Pre-Programming and Concept Design for the
New Center for STEM Excellence at the University of North Georgia. UNG engaged Corgan to
provide design services for this effort in mid-2023. As part of the scope, they facilitated workshop
activities with leadership, external stakeholders, faculty, and students; provided site analysis with
multiple design options; developed detailed room data sheets; prepared a project budget; and created
multiple renderings capturing the desired design essence. | want to especially commend Corgan for
their interactive workshop format. I believe these interactive workshops helped Corgan effectively
understand the needs of UNG. Their work is currently being used to fundraise and obtain state funding
to make this project a reality.
Throughout the process, Corgan was responsive to UNG’s needs and met all deadlines. Corgan is
clearly a talented, collaborative design firm. In summary, Corgan efficaciously listened to our desires,
and were successfully able to navigate different voices to create a beautiful concept that embodies our
vision. Without a doubt, Corgan has wonderful customer service. I hope that UNG is able to employ
their services again in the future. T strongly recommend Corgan to any organization that is needing
architecture/design services.
Sincerely,

g
John D. Leyba. Ph.D.
Dean
Professor of Chemistry
College of Science & Mathematics
University of North Georgia
(706) 864-1958
john.leyba@ung.edu

Blue Ridge Cumming Dahlonega Gainesville Oconee
The University of North Georgia is designared as The Military College of Georgia and a State Leadership Institution.
CORGAN 29

61



INITIAL SCREENING CRITERIA 5.1.6 REFERENCES

2022

ALLEN INDEPENDENT SCHOOL DISTRICT

Facilities and Maintenance Department

March 15, 2022

Corgan listened to our staff and curriculum department and created a new learning environment
through the renovation process. The end product has exceeded not only our expectations but has
given the students at our newly renovated elementary schools an invigorated drive to learn with all of
the teachable spaces. These buildings now allow for collaborative Iearnihg through the unique spaces
that meet our educational philosophy. We have worked with them on Bolin, Boon, Kerr and Marion

Elementaries. We are scheduled to work with Corgan on Chandler Elementary during summer 2022
renovation.

Blanclor Koglh

A Allen 1.S.D.

Executive Director of
Allen I1SD | Facilities
wnese Eaglesseat | cell: 469.910.2586

Office: 972.727.0363 ext.0745

1451 N. Watters Road * Allen, Texas ® 75013 » 972-908-8900
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REQUIRED FORMS

ATTACHMENT A

DeKalb County School District
Professional Architectural/Engineering Services

December 14, 2023

RFQu No. 24-752-017
Project No. N/A
Page 1 of 2

ATTACHMENT A: ARCHITECT/ENGINEER CHECKLIST AND CERTIFICATION

The undersigned, hereby acknowledges having received Request for Qualifications (RFQu) No. 24-752-023 for

Project No. NIA__; Professional AIE Services containing a full set of documents:

Owner's Project Specific Information

Appendix B:
Appendix C1:

Appendix C2:
Appendix C3:

Appendix D:
Appendix I:

Design Review-Minimum Submittal Requirements (10 pages)

Elementary School Educational Specifications (45 pages)

Middle School Educational Specifications (82 pages)
High School Educational Specffications (122 pages)

DCSD 2020 Vision — Educational Specffications and Design Guidelines (85 pages)

Continuing Contract for Professional Services (37 pages)

IMPORTANT NOTICE: The omission of any of the required items listed below shall cause the bid
submission to be declared non-responsive and to be rejected.

Include with Chgf,l:,:::: to
Owner's Standard Forms: Proposal Inclusion
Attachment A Architect/Engineer Checklist and Certification (2 pages) YES |
Attachment B1 ~ Corporate Certificate (1 page) B or B2 or [
Attachment B2  Partnership Certificate (1 page) B3 as %)
Attachment B3 Entity Certificate (1 page) applicable ]
Attachment C  Design Professional Rate Schedule (5 pages) YES |
Attachment D Offeror’s and Individuals’ Affidavit of Noncollusion (2 pages) YES =
AttachmentE  Conflict of Interest Disclosure Affidavit (2 pages) YES [
Attachment F Consent to Release Information (1 page) YES =7
Attachment G Immigration and Security Certification (2 pages) YES |
AttachmentH  No Submittal Response Form (1 page) N/A

Include with

Other Requirements: Proposal Check Box
Copy of Business License and Certificates YES O
Certificate of Insurance YES O
Electronic Version of bid documents YES O

Indicate Addenda(s) Nos. _One, two, &three

received (none unless indicated here). The

Architect/Engineer is responsible for reading and understanding all sections of this RFQu, and affirms that the
Architect/Engineer shall be bound by all of the terms and conditions contained in this RFQu.
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REQUIRED FORMS ————ATTACHMENT A

DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services Project No. N/A
December 14, 2023 Page 2 of 2

Further, the undersigned, being duly sworn, states on oath that no disclosures of ownership have been withheld from
the Board, that the information provided herein is current, and Architect/Engineer and its officers and employees have
not entered into any agreement with any other Architect/Engineer or prospective Architect/Engineer or with any other
person, firm or corporation relating to any prices or other terms named in this RFQu or any other RFQu, nor has it
entered into any agreement or arrangement under which a person, firm or corporation is to refrain from responding to

this RFQu.

Name of Architect/Engineer. _ Corgan Assaciates, Inc.

Signature; JRY e Printed Name: __Sangeetha Karthik
Title:  Principal Date:  February 1,2024
Sworn to and subscribed before me this 7 day of November 2023

Notary Public: Om\b \é \Zcuuubé,_ My commission expires; 08/05/ 27

(SEAL)
CAROLE K. KENNEDY

My Notary ID # 11750830
Expires August 5, 2027

THE DEKALE COUNTY SCHOOL DISTRICT RESERVES THE RIGHT TO REJECT ANY AND ALL

PROPOSALS AND TO WAIVE INFORMALITIES.
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REQUIRED FORMS ATTACHMENT B1

DeKalb County School District

RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023

Page 10f 1
ATTACHMENT B1: CORPORATE CERTIFICATE

STATE OF __Texas
COUNTY OF __Dallas

|, Stephanie D. Garcia

, certify that | am the Secretary of the
corporation named as offeror in the foregoing proposal; that _ Sangeetha Karthik

who signed said proposal on behalf of the offeror was then __Principal

of said
corporation; that said proposal was duly signed for and in behalf of said corporation by authority

of its Board of Directors, and is within the scope of its corporate powers; and that said

corporation is organized under the laws of the State of

[signaturei—7

Texas

Stephanie D. Garcia
[typed name]

Subscribed and sworn to
before me this _25 _ day of

January , 2024 .

(SEAL) ‘.\“‘\J* MAR/& e,

SRR Stz O =
%Rt O
-r,.";[lvu R\(‘?" “‘\\
4 )
Angela M Co LTI

Notary Public

My Commission Expires:
01 / 28 / 2025
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REQUIRED FORMS ————— AT TACHMENT B1

DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 1 of 1

ATTACHMENT B2: PARTNERSHIP CERTIFICATE

STATE OF
COUNTY OF

On this day of 20 personally appeared

, who executed the above proposal, and being first duly sworn,
deposes and says that he or she is a general partner in the firm of
and that said firm consists of himself or herself and and that
he or she executed the foregoing proposal on behalf of said firm for the uses and purposes stated therein,
and that no one except the above named members of the firm have any financial interest whatsoever in said
proposed contract.

[Affiant’s Signature]
Partner Partner
Partner Partner

Subscribed and sworn to
before me this ___ day of
2

(seal)

Notary Public

My Commission Expires:
Y

NOTE: If only one partner signs, a Power of Attorney executed by all other partners authorizing him or her to
act in the name of the partnership must be attached; otherwise, all partners must sign.
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REQUIRED FORMS ————— AT TACHMENT B3

DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 1 of 1

ATTACHMENT B3: ENTITY CERTIFICATE

STATE CF

COUNTY OF

I, , certify that | am the Secretary of the entity

named as offeror in the foregoing proposal; that

who signed said proposal in behalf of the offeror was then of said

entity; that said proposal was duly signed for and on behalf of said entity by due authority, and is

within the scope of its legal powers; and that said entity is a

organized under the laws of the State of

[signature]

[typed name]

Subscribed and sworn to
before me this __ day of
2

(SEAL)

Notary Public

My Commission Expires:
S S
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REQUIRED FORMS ——— ATTACHMENT C

ATTACHMENT C: DESIGN PROFESSIONAL RATE SCHEDULE

Project Name: Professional Architectural/Engineering Services RFQu No: 24-752-017
Project No: NIA

RFQu Date: December 14, 2023

Page 10of 5

DeKalb County Board of Education
Sam A. Moss Service Center

1780 Montreal Road

Tucker, Georgia 30084

In compliance with DCSD's Request for Qualifications, the undersigned Architect,

Sangeetha Karthik, Principal
flegal name of Architect]

1175 Peachtree Street NE

Suite 500, Atlanta, Georgia 30361
[address of Architect]

4705521011
ftelephone number of Architect]

sangeetha.karthik@corgan.com
femail address of Architect]

having carefully examined the site of the Project and the Owner’s Criteria, and having carefully examined the proposed
Continuing Contract Form for Professional Services between the DeKalb County Board of Education and the Architect,
(Appendix | and the Owner's standard forms and other documents included in the Request for Qualifications and any
Addenda thereto for DCSD Project Nos. NIA Architectural/lEngineering Services proposes and agrees, if this
proposal is accepted, to enterinto a contract with the Owner in the exact form provided in the Request for Qualifications
and to perform the Design Services and Work in conformance with the Contract Documents, in the time stated therein,
for the Contract Price set forth below, and submits the fdlowing proposed compensations and fees and other matters
set forth below:

a. Please provide the hourly rates as required in Section 4.2. of the Agreement (Appendix I} in the
following manner are indicated below. (These hourly rates will be added to the contract as Exhibit
D for this project):

Title/Position Hourly Rate

Principal: $__210 perhour
Director: $__ 155 per hour
Sr. Project Architect/Project Manager: $__110 per hour
Project Architect: $__110 perhour
Project Manager: $__110 perhour
Project Coordinator: $__ 100 per hour
Interior Designer: $__110 per hour
Project Captain: $__90 perhour
Technical Staff: $__110 perhour
Contract Administrator: $__85 perhour
Clerical: $__50 perhour
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REQUIRED FORMS ATTACHMENT C

Project Name: Professional Architectural/Engineering Services RFQu No: 24-752-017
Project No: NIA
RFQu Date: December 14, 2023
Page 2 of &

Estimator: $ 85  perhour

Scheduler: $__90  perhour

Designer: $_85  perhour

CADD: $ 65  perhour

Civil Engineer $__115 _ per hour

b.

Junior Civil Engineer

Civil Draftsman

Structural Engineer
Junior Structural Engineer
Structural Draftsman
Mechanical Engineer
Junior Mechanical Engineer
Mechanica Draftsman
Electrical Engineer
Junior Blectrical Engineer
Electrical Draftsman

Fire Protection Engineer

Junior Fire Protection Engineer $_ 90 perhour

Fire Protection Draftsman
FF&E Coordinator
Others as appropriate

Please provide a list of Design Professional’s senior staff, subconsultants and subcontractors who
will be assigned to provide the services required under this contract. This list will be included as

Exhibit C in the contract.
NAME

Sangeetha Karthik

$__90  perhour
$ 85  perhour
$__ 115  perhour

$__90 perhour
$ 85  perhour

$_117  per hour
$__90 perhour
$__ 85 perhour
$ 117 perhour
$__ 90  perhour
$__85 perhour
$__115 _ per hour

$__85 perhour

$__80  perhour
$ per hour

FUNCTION

Principal

Carissa Oyedele

Project Manager
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REQUIRED FORMS ————ATTACHMENT C

Project Name: Professional Architectural/Engineering Services RFQu No: 24-752-017

Project No: NIA
RFQu Date: December 14, 2023

Page 3 of 5
Civil: Eberly & Assaciates
Structural: Shear Structural
Mechanical: JSA Consulting Engineers
Plumbing: JSA Consulting Engineers
Electrical: Hammand Engineers
Kitchen Consultant: Camacho

The undersigned Architect hereby acknowledges receipt of the falowing Addenda:
[insert the number and date of each Addendum; if none, insert "None"]
Addendum 1: January 8, 2024 Addendum 2: January 12,2024

Addendum 3: January 24,2024

The Architect understands that the Owner reserves the right to reject any or all Proposals, and to
waive any technicalities or informalities.

The Architect agrees that this Proposal may not be withdrawn for a period of one hundred and twenty
(120) calendar days after the date and time fixed for receiving said Proposals.

The undersigned Architect agrees that if it is notified in writing by mall, telegraph, facsimile or hand-
delivery of the acceptance of this Proposal, via Notice of Award or otherwise, within ninety (90)
calendar days after the date and time fixed for receiving said Proposals, the undersigned Architect
will execute, within five (35 business days of the date of the notice, a contract for the Design Services
and the Work in accordance with the Request for Qualifications in the exact form provided therein
for the Contract Price as agreed upon by the Owner and Architect.

The undersigned Architect agrees to commence the Design Services under the Owner's form of
contract after its receipt of a written Work Authorization from the Owner.

By submission of the Proposal, Architect represents and warrants that:

M

@

3

&

Architect has read and understands the Proposal Documents and the Proposal is made in
accordance therewith;

Architect has read and understands the bidding or proposal documents or contract documents for
other portions of the Project, if any, being bid or offered concurrently or presently under construction,
to the extent that such documentation relates to the Design Services or the Work for which the
Proposal is submitted;

the Propesal is based upon furnishing all of the Design Services and the Work, and other things
required by the Proposal Documents; and

all facts stated in the Proposal are true and correct.
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REQUIRED FORMS ————ATTACHMENT C

Project Name: Professional Architectural/Engineering Services RFQu No: 24-752-017
Project No: NIA

RFQu Date: December 14, 2023

Page 4 of 5

By submission of this Proposal, the Architect certifies that this Proposal has been derived independently,
without consultation, communication or agreement as to any matter relating to this Proposal with any other Architect
or with any competitor. The Architect hereby certifies that this Proposal is made without prior understanding, agreement
or connection with any corporation, firm or person submitting a proposal for the same Project and is in all respects fair
and without collusion or fraud. The Architect agrees to abide by all conditions of the Request for Proposal.

Respectfully submitted,

Corgan Assaciates, Inc.
[typed name of Architect]

By: Zd s [seall
[signature]

Sangeetha Karthik, Principal
[typed name and fitle]

1175 Peachtree Street, NE Suite 500, Atlanta, Georgia 30361
[address of Architect]

(_470).552 1011
[business tefephone number]

February 1, 2024
[date of execution]

[If the Architect is a joint venture, utilize the following page of this proposal form for sighatures.]
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REQUIRED FORMS —————ATTACHMENT C

Project Name: Professional Architectural/Engineering Services RFQu No: 24-752-017
Project No: N/A

RFQu Date: December 14, 2023

Page 5 of 5

(For Joint Venture Proposals)

By submission of this Proposal, the Architect certifies that this Proposal has been derived independently,
without consultation, communication or agreement as to any matter relating to this Proposal with any other Architect
or with any competitor. The Architect hereby certifies that this Proposal is made without prior understanding, agreement
or connection with any corporation, firm or person submitting a proposal for the same Project and is in all respects fair
and without collusion or fraud. The Architect agrees to abide by all conditions of the Request for Proposal.

Respectfully submitted

[typed name of Joint Venture]

By:
[tyred name of Joint Venture partner]
By: [seal]
[signature]
[typed name and title]
[address of Joint Venture parther]
( )
[business telephone number]
[date of execution]
By:
[typed name of Joint Venture partner]
By: [seal]
[signature]
[typed name and title]

[address of Joint Yenture pariner]

[business telephone number]

[date of execution]

CORGAN

73



REQUIRED FORMS ————ATTACHMENT D

DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 1 of 2

ATTACHMENT D: OFFEROR'S and INDIVIDUALS’ AFFIDAVIT OF NONCOLLUSION
(This affidavit to be executed in accordance with O.C.G.A. § 36-91-21())

STATE OF _ Texas

COUNTY OF _ Dallas

COMES NOW, Corgan Assaciates, Inc. (“Offeror”),
[Name of Offeror]
appearing by and through Sangeetha Karthik its Principal
[insert name of individual with [title]

authority to bind Offeror]

(averring both individually and in his or her representative capacity on behalf of Offeror) (the “Individual
and Representative Affiant”), and

[in these blanks insert the names of all those required to give the cath under O.C.G.A. § 36-91-21(e)]

Carissa Oyedele, Vice President

(collectively, the “Individual Affiants”), and each of the Individual And Representative Affiant and the
Individual Affiants, after first being duly sworn, deposes and says that:

1. He, she or it, as applicable, has not directly or indirectly violated subsection (d) of the Official
Code of Georgia Annotated Section 36-91-21, which subsection provides as follows:

(d) Whenever a public works construction contract for any governmental entity subject
to the requirements of this chapter is to be let out by competitive sealed bid or proposal, no person,
by himself or herself or otherwise, shall prevent or attempt to prevent competition in such bidding
or proposals by any means whatever. No person who desires to procure such work for himself or
herself or for another shall prevent or endeavor to prevent anyone from making a bid or proposal
therefor by any means whatever, nor shall such person so desiring the work cause or induce
ancther to withdraw a bid or proposal for the work.

2. If the Offeror is a partnership, then the Individual and Representative Affiant, together with the

Individual Affiants, constitute all of the partners and any officer, agent or other person who may have

represented or acted for them in bidding or proposing for or procuring the contract for the DeKalb County

Board of Education Professional Architectural/Engineering Services (the “Project”).

3. If the Offeror is a corporation or other entity, then the Individual And Representative Affiant,
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REQUIRED FORMS ————ATTACHMENT D

DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 2 of 2

together with the Individual Affiants, constitute all officers, agents, or other persons who may have acted
for or represented the corporation or other entity in bidding for or procuring the contract for the Project.
Further, the Individual And Representative Affiant and the Individual Affiants sayeth not.

This 1 day of __ February 2 024

Corgan Associates, Inc.
[insert name of Offeror]

and

Sangeetha Karthik
[insert name of Individual And Representative Affiant]

By: C /WVWZ/ . both individually and on behalf of Offeror as its

[signature]

Principal
[insert titie]

Individual Affiants’ signatures and names:

v [~ Carissa Oyedele X
Name: Name:
X X
Name: Name:
X X
Name: Name:
X X
Name: Name:
X X
Name: Name:
X X
Name: Name:

Sworn to and subscribed before me this _1_day of February 2024 .

Notary Public: O,am\r. | \owoedy) My commission expires: 08/05/27.

(SEAL)

CAROLE K. KENNEDY
My Notary IV 11750830
Expires August 5, 2027
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REQUIRED FORMS ————ATTACHMENTE

DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 1 of 2

ATTACHMENT E: CONFLICT OF INTEREST DISCLOSURE AFFIDAVIT

I HEREBY CERTIFY, UNDER OATH, that

1. 1 (Printed Name), Stephanie D. Garcia am the (Title)

Cheif Tegal Officer and [ am the duly authorized
representative of the firm of (Firm Name) Corgan Associates, Inc.

(the “Firm™) for purposes of this
Affidavit, whose address is (Firm Address) 401 N Houston St
Dallas, TX 75202 , and I possess the legal authority to make this Affidavit on
behalf of myself and the Firm, as follows:

2. The following employee(s), officer(s) or agent(s) of the Firm (collectively, “Firm
Representative™) is/are related, by blood or marriage, to an employee, agent or Board
Member of the DeKalb County Board of Education (collectively, “Owner
Representative™), as indicated below:

Firm Representative Owner Representative Relation

3. Except as listed below under “EXCEPTIONS”, neither the Firm nor any Firm
Representative have any conflicts of interest, whether real or potential, due to kinship,
ownership, other clients, other contracts, interests, or otherwise concerning the DeKalb
County Board of Education, the Project, or any Owner Representative:

EXCEPTIONS (fully disclose and completely explain)

[Continued on Next Page]
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REQUIRED FORMS ATTACHMENTE

DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 2 of 2

4. This disclosure is made without prior understanding, agreement, or connection with any
corporation, firm or person submitting a bid, proposal or qualification statement for the same
contract or project and is in all respects without collusion or fraud.

Wherefore, the foregoing disclosure is fully complete and true, and may be relied upon by the
DeKalb County Board of Education:

Signature: W@% U

A=
Printed Name: Stephanie D Garcia
Firm Name: Corgan Associates, Inc.
Date: January 24, 2024
Sworn to and described before me this 24th day of January, 2024
Personally known: yes

OR Produced Identification: VA

Type of Identification: N/A

Notary Public — State of Angela M Cory

My Commission Expires 01/28/2025

Affix Notary Seal Here:
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REQUIRED FORMS —————ATTACHMENTF

DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 1 of 1

ATTACHMENT F: CONSENT TO RELEASE INFORMATION

The undersigned, having submitted a competitive sealed Proposal to the DeKalb County Board of Education
in respect of a local government entity public works construction project (or being a partner in a joint venture that has
submitted such proposal), hereby authorizes any person or entity having in its possession, custody or control any
information regarding the undersigned to fully disclose and make available such information to the DeKalb County
Board of Education, its agents, attorneys and other representatives.

This _1 day of February 2024

Sangeetha Karthik
[Printed naime of person or entity consenting to release of information]

By: WV R

Printed name: Sangeetha Karthik

Printed Title: Principal
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REQUIRED FORMS ————ATTACHMENT G

DeKalb County School District RFQu No. 24-752-017
Professional Architectural/Engineering Services
December 14, 2023 Page 1 of 2

ATTACHMENT G: IMMIGRATION AND SECURITY CERTIFICATION

If you are providing service, performing work, or delivering goods to the DeKalb County Board of
Education/DeKalb County Scheol District including, but not limited to schools, warehouses and
central offices, the applicable Georgia Security and Immigration Compliance documents found here
must be completed, signed, notarized, and submitted with your bid/proposal. Failure to provide this
document with your bid/proposal will result in the disqualification of the bid/proposal.

1) Offeror/Bidder shall at all times comply with the Georgia Security and Immigration Compliance Act, as
amended, 0.C.GA. § 13-10-90 et. seq.

2) In order to insure compliance with the Immigration Reform and Control Act of 1986 (IRCA), D.L. 99-603
and the Georgia Security and Immigration Compliance Act, as amended by the lllegal Immigration Reform
Act of 2011, 0.C.G.A § 13-10-90 et. seq. (collectively the “Act’), the Offeror MUST INITIAL the statement
applicable to Offeror below:

{a) _SK (Initial here): Offeror declares under penalties of perjury that, Offeror
has registered at https: /fe-verify uscis gov/enroll/ to verify information of all new employees
in order to comply with the Act; is authorized to use and uses the federal authorization
program under the federal work authorization user identification number issued on the date
of authorization below; will continue to use the authorization program throughout the
contract period; Offeror further warrants and agrees Offeror shall execute and return any
and all affidavits required by the Act and the rules and regulations issued by the Georgia
Department of Labor as set forth at Rule 300-10-1-.01 et. seq. [Offerors who initial (a)
must attach and return a signed, notarized Contractor Affidavit and Agreement with
the Contract if awarded];

or
b)) __ (Initial here): Offeror/Bidder warrants that he/she does not employ any
other persons, and he/she does not intend to hire any employees or to perform the
Contract. [OfferorsiBidders who initial (b) must attach and return a signed, notarized
Affidavit of Exception with the Contract if awarded];

or
(c) __ (Initial here) Offeror/Bidder is an individual who is licensed pursuant to
Title 26 or Title 43 or by the State Bar of Georgia andis in good standing when such contract
is for services to be rendered by such individual and thus does not have fo provide an

affidavit.

3) SK__ (Initial here) Offeror/Bidder will not employ or contract with any subcontractor in
connection with a covered confract unless the subcontractor is registered, authorized fo use, and
uses the federal work authorization program; and provides Offeror/Bidder with all affidavits required
by the Act and the rules and regulations issued by the Georgia Department of Labor as set forth at
Rule 300-10-1-.01 et. seq

4) _SK_(initial here} Offeror/Bidder agrees that, if Offeror/Bidder employs or confracts with any
sub-contractor in connection with the covered contract under the Act and DOL Rules 300-10-1-.01,

CORGAN

79

q



REQUIRED FORMS —————ATTACHMENT G

DeKalb County School District
Professional Architectural/Engineering Services
December 14, 2023

RFQu No. 24-752-017

Page 2 of 2

et seq that Offeror/Bidder will secure from each sub-contractor at the time of the contract the sub-
contractor's name and address, the employee-number epplicable to the sub-contractor, the date the
authorization to use the federal work authorization program was granted to sub-contractor; the
subcontractor's attestation of the subcontractor's compliance with the Act and Georgia Department
of Labor Rule 300-10-1-.01, et seq.; and the subcontractor's agreement not to contract with sub-
subcontractors unless the sub-subcontractor is registered, authorized to use, and uses the federal
work authorization program; and provides subcontractor with all affidavits required by the Act and
the rules and regulations issued by the Georgia Department of Labor as set forth at Rule 300-10-1-
01 et seq.

SK__(Initial here) Offeror/Bidder agrees to provide the DeKalb County School District with all
affidavits of compliance as required by O.C.G.A § 13-10-90 ef seq. and Georgia Department of
Labor Rules 300-10-1-.01, et seq within five (5) business days of receipt.

%VW&

November 7, 2023

Signature Date
1252533 May 10,2017
EEV/Basic Pilot Program Date of Authorization

User Identification Number

Firm Name: _Corgan Associates, Inc.

Street/Mailing Address: _401 North Houston Street

City, State, Zip Code: _Dallas, Texas 75202

Telephone Number: _214 748 2000

Email Address: sangeetha.karthik@corgan.com

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE
7 DAY OF  November ,2023
(amle 1€ Kovoed)
Notary Public CAROLE K. KENNEDY

My Commission Expires: 08/05/27

My Notary 1D # 11750830
Expires August 5, 2027
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REQUIRED FORMS ————ATTACHMENT G

DeKalb County School District RFQu No. 24-752-017
Professional ArchitecturallEngineering Services
December 14, 2023 Page 1 of 1

ATTACHMENT H: NO SUBMITTAL RESPONSE FORM

RFQu Number: 24-752-017
Title: Professional Architectural/Engineering Services

If your company will not be submitting a proposal in response to this Request for Qualifications, please complete this
form and return or email, prior to the RFQu due date established within to:

DeKalb County Board of Education (the “Board”)
Aftention: Senior Procurement Manager

Email: belinda_guillet@dekalbschoolsga.org

This information will assist Procurement Services in the preparation of future RFQu's.

Company Name:

Contact:

Address:

Telephone: Fax:

Email:

Please check reason for a “no submittal.”

Specifications ‘too tight,” geared toward one brand or manufacturer (explain below)
Insufficient time to respond

Specifications unclear (explain below)

We do not offer this service or an equivalent

Our schedule does not permit us to perform

Unable to meet specifications

Unable to meet bond requirements

Unable to hold prices respondent throughout the term of the contract period
Unable to meet insurance requirements

Other,

Explanation:

If submitting this form, only this form needs to be retumed.
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REQUIRED FORMS ———— CERTIFICATE OF INSURANCE

ACORD CERTIFICATE OF LIABILITY INSURANCE =
L 12/8/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on

this certificate does not confer rights to the certificate holder in lieu of such er (s).

PRODUCER : HAME: Joe Bryant
o801 North Central Expy. Suite 1725 M8 ey (214) 3254502 (e (214) 503-88%
Dallas, TX 75243 ADDRESS: RSCcertrequest@risk-strategies.com
INSURER(S) AFFORDING COVERAGE NAIC#
INSURER A: XL Specialty Insurance Company 37885
IMS(‘chnJErDan Associates, Inc HSURER B
407N Houston St.” INSURER C:
Dallas TX 75202 INSURER D :
INSURER E :
INSURER F :
COVERAGES CERTIFICATE NUMBER: 77512265 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERICD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUER POLICY EFF | POLICY EXP
LR TYPE OF INSURANCE INSD | WVD POLICY NUMBER MMDDIYYYY)  (MADDIYYYY) LIMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE B
DAMAGE TO RENTED I
CLAIMS-MADE OCCUR PREMISES (Ea $
MED EXP (Any one person} | §
PERSONAL & ADV INJURY §
GENL AGGREGATE LIMIT APPLIES PER GENERAL AGGREGATE ]
POLICY ‘ ‘ RS ‘ ‘ Loc PRODUCTS - COMPIOP AGG | §
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILELIABILITY oty B
ANY AUTO BODILY INJURY (Per person) | §
OWNED SCHEDULED
D Ly | Aes BODILY INJURY (Per accident) | §
HIRED NON-OWNED PROPERTY DAMAGE s
AUTOSONLY AUTOS ONLY Per accident)
5
UMBRELLA LIAB occUR EACH OCCURRENCE K
| EXCESSLIAB CLAIMS-MADE AGGREGATE
DED RETENTION S
WORKERS COMPENSATION PER oTH-
AND EMPLOYERS' LIABILITY YIN ‘ STATUTE | ER
ANYPROPRIETOR/PARTNER/EXECUTIVE E L EACH ACCIDENT H
OFFICER/MEMBER EXCLUDED? NIA
(Mandatory in NH) E.L. DISEASE - EAEMPLOYEE] §
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L DISEASE - POLICY LIMIT | §
A Professional Liability ~ DPR5021697 12/11/2023 | 12/11/2024 |Per claim $5,000,000
Annual Aggregate $5,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS | VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

The claims made professional liability coverage is the total aggregate limit for all claims presented within the annual policy period and is
subject to a deductible. Thirty (30) day notice of cancellation in favor of the certificate holder on all policies.

CERTIFICATE HOLDER CANCELLATION

. SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
Master Certificate THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

Pl

AUTHORIZED REPRESENTATIVE

| Joe Bryant
1988-2016 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD
00 | 23/24 PL | Kristen Johnson 3 2:12:20 PM (CST) | Page 1 of 1
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REQUIRED FORMS

. )
ACORD
—

CERTIFICATE OF INSURANCE

CERTIFICATE OF LIABILITY INSURANCE

CORGASS-01 LEROWN

E (MMDDAYYY)
1/16/2024

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT:

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
CORE Insurance Group
2570 River Park Plz S!e 100
Fort Worth, TX 76116

GRNIACT Linda Brown
PHONE FAX
(AIC, No, Ext): (AIC, No}:
ks linda@coreins,us

INSURER(S) AFFORDING COVERAGE ] NAIC #
msurer a: Continental Casualty Company 120443
INSURED wnsurer 8 : Valley Forge Insurance Company 20608
CAI Architects, Inc. msurer ¢ : Continental Insurance Company 135289
401 North Houston insurer 0 : National Fire Insurance Company of Hartford 20478
Dallas, TX 76202 msurer £: Trisura Specialty Insurance Company 16188
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOWHAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

TR TYPE OF INSURANCE Aot SpaR POLICY NUMBER AR P | (MO LTS
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENGE s 2,000,000
| cLamswape | X | ocour X | X 6076463587 112024 | 1172025 | PREERIRES R e s 100,000
MED EXP (Any one person) $ 5,000
PERSONAL & ADV INJURY $ 2’000'000
GEN'L AGGREGATE LIMIT APPLIES PER GENERAL AGGREGATE s 4,000,000
roucy | X | FES | LOC PRODUCTS - COMPIOP AGG | § 4,000,000
X | oripr, Short Term Leased Equipment Per Occurrence . 50,000
B | automosiLE LiaBILITY (CEg“i!E'é"‘éiE" )S‘NG'-E LiMiT 5 1,000,000
X | any auto X | X 6076417533 1/1/2024 1/1/2026 | poniLY INJURY (Per person) | §
OWNED SCHEDULED
AUTOS ONLY AlTos BODILY INJURY (Per accident) | §
¥ PROPERTY DAMAGE
REESS one RGOS {Per acadent) s
s
c UMBRELLA LIAB X | occur EACH OCCURRENGE 5 15,000,000
X | Excess LIAB cLams-Mape, X | X 6076417550 1172024 | 1112028 | | o cecate 5 15,000,000
peo | X ‘ RETENTION $ 10,000 o
WORKERS COMPENSATION PER OTH-
b AND EMPLOYERS' LIABILITY . X | Effrure || PR
ANY PROPRICTORIPARTNEREXECUTIVE X [B076417564 112024 | AMI2025 | | oo nccipent s 1,000,000
CRFICERINENAER EXCLUDED | N | nia 1.000.000
(Mandatory in NH) E L DISEASE - EA EMPLOYEE, § 1000,
If yes, describe under 1,000,000
DESCRIPTION OF OPERATIONS below EL DISEASE - POLICY LIMIT | § s
E |Cyber Liability ATB676750902 1/1/2024 1/1/2026 |Aggregate Limit 3,000.@\

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be
All entities named and requiring additional insured status in a written executed contract with named insured are included as additional insured with respects
to general liability {on a Primary &noncontributory basis for Completed & Ongoing operations),auto liability{primary and noncontributory basis) and Umbrella

attached if more space is required)

liability with a Waiver of Subrogation in their favor. Waiver of & g

with Named Insured requiring the coverage.;

d applles to Work
cancellation if the policy cancels for any other reason than nonpayment of premium.Above applles as long as there is a DIRECT written executed contract

ation policy as well. Policies include 30 days notice of

CERTIFICATE HOLDER

CANCELLATION

MASTER CERTIFICATE (If you need to be listed as certificate
holder, please provide your name
address,email and fax#)

SHOULD ANY OF THE ABCVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

asW

ACORD 25 (2016/03)

©1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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REQUIRED FORMS——— BUSINESS LICENSE

Control Number: K426005

STATE OF GEORGIA
Secretary of State

Corporations Division
313 West Tower
2 Martin Luther King, Jr. Dr.
Atlanta, Georgia 30334-1530

CERTIFICATE OF EXISTENCE

I, Brad Raffensperger, the Secretary of State of the State of Georgia, do hereby certify under the seal of
my office that

CORGAN ASSOCIATES, INC.
a Foreign Profit Corporation

was formed in the jurisdiction stated below or was authorized to transact business in Georgia on the
below date. Said entity is in compliance with the applicable filing and annual registration provisions of
Title 14 of the Official Code of Georgia Annotated and hag not filed articles of dissolution, certificate of
cancellation or any other similar document with the office of the Secretary of State.

This certificate relates only to the legal existence of the above-named entity as of the date issued. It does
not certify whether or not a notice of intent to dissolve, an application for withdrawal, a statement of
commencement of winding up or any other similar document has been filed or is pending with the
Secretary of State.

This certificate is issued pursuant to Title 14 of the Official Code of Georgia Annotated and is prima-facie
evidence that said entity is in existence or is authorized to transact business in this state.

Docket Mumber © 12185882
Date Inc/duth/Filed: 10/21/1%5%4

Jurizdiction o Texas
Print Date  DEB0%Z020
Form Number C 2

Lot Rotrapis i~

Brad Raffensperger
Secretary of State
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REQUIRED FORMS ——— BUSIMNESS LICENSE

CITY OF ATLANTA DCCUPATION TAX REGISTRATHON CERTEHCATE
55 Trinity Avenue SW VAL OHLY WHEN DCOLU PATHN REEESTRATICHN TAX
Suite 1350 HECHNREMEENTS ARE PAIY
Atlama GA 30303
Corpan Assodates, Inc. Pusiness Type(s): 541310 Architertural Services
DBA: Cargan
Basiness Location: 1201 Peachiree 5t NE, Suite 1740 Misilng fakivess: 1201 Peachiree 5t NE, Suite 1740
Atlanta, GA 30361 Atlanta, GA 30361
wmer:
Licentse Humsber: GBL-1121-07777 Liremse Type: General Business Lirense
bsmed Date: 132023 Oassification: F i Mcientific/Techniral L
Expation Date: 12/31/2023

ﬂl&(&aﬁhbi Palla

Mahamed Balla, Chief Finandal Offeer

DESIFLAY THIS CERTIRCATE IM A COINS M KHIS. FLACE AT BUSINISS EOCATIN . RIDT WALD I BUSINESS | DEATIDN DINGS MCH DMLY TOHCITY 20N NG IR FATS. NOT WALID LN PSS
f T .3 L FERHL CALL
THE ATH88-T8 THES CERTIRCATE 5 SURECT TO AL LAWS.

T BE POSTHED |M A COMSPICIKCHES PLACE
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REQUIRED FORMS —————— PROFESSIONAL LICENSING

PROFESSIONAL LICENSING

GEORGIA SECRETARY OF STATE BRAD RAFFENSPERGER

CORPORATIONS +* ELECTIONS * LICENSING « CHARITIES

Licensee Details
1 - 5
Name: Carissa Oyedele
Address:

Atlanta GA 30361

Primary Source License Information
Lic #: RAQ16807 Professlon: Architect / Interior Designer Type: Registered Architect
Secondary: Method:  Reciprocity Status: Active
Issued: 7/115/2022 Expires:  6/30/2025 Last Renewal Date: 6/30/2023
Associated Licenses

No Prerequisite Information
Public Board Orders

Please see Documents section below for any Public Board Orders
Other Documents

No Other Documents
Data current as of: November 5, 2023 6:28:50

This website is to be used as a primary source verification for licenses issued by the Professional Licensing Boards. Paper verifications
are available for a fee. Please contact the Professional Licensing Boards at 844-753-7825.
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REC U RED FORME——  PROFESSIONAL LICEMSIMG

[=—4

PROFESSIONAL LICENSING

GEORGIA SECRETARY OF STATE BRAD RAFFENSPERGER

CORPORATIONS » ELECTIONS « LICENSING * CHARITIES

Licensee Details

Licensee Information

Hame: Sangeetha V Karthik
Address:

Dallas TX 75202

Frimary Source License Information

Lic #: RADIT155 Profession: Architect / Interior Designer Type: Registered Architect
Sacondary: Method:  Reciprocty Status: Active
laued:  4IZE2023 Expires:  @30/2025 LLast Renewal Dala:

Associated Licenses

Mo Prerequisite Information

Fublic Board Orders
Please see Documents section below for any Public Board Orders

Other Dncuments

Mo Other Documents
Data cumrent & of- June 5, 2023 14:40:21

This website is fo be used as a primary source verification ‘or beenses issued by the Professional Licensing Boards. Paper verifications
are avaiable for a fee. Please contact the Professional Licensing Boards at 844-753-7825.

n
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REQUIRED FORMS ——— PROFESSIONAL LICENSING

PROFESSIONAL LICENSING

GEORGIA SECRETARY OF STATE BRAD RAFFENSPERGER

Licensee Details

Licensee Information

Name: Shear Structural, LLC Owner: Holly Jeffreys / Karen Jenkins / Malory Atkinson

Address: 931 Monroe Drive
Suite A102-491

Atlanta GA 30308

Primary Source License Information

Lic#: PEF007147 Profession: Engineers / Land Surveyors Type: Engineer Firm

Secondary: Method:  Application Status: Active
Issued: 8/22/2017 Expires:  6/30/2024 Last Renewal Data: 4/27/2022

Associated Licenses

Relationship: Employment

Licensea:  Jefireys, Holly C 1'2',:'.':“ Professional Engineer
Liconse #:  PE026260 Sense  Active
Established: 8/22/2017 Associatlon 812212017 Eq
Type: Prerequisite User
Relationship: Employment
Licensee:  Jenkins, Karen Mole %c;::'“ Professional Engineer
Licanse #:  PE026699 Seense Active
Established: 8/22/2017 Pasoclation 812212017 Ex)
Type: Prerequisite User
Public Board Orders e
Please see Documents section below for any Public Board Orders
Other Documents

No Other Documents
Data current as of: June 1, 2023 10:58:4

This website is to be used as a primary source verification for licenses issued by the Professional Licensing Boards. Paper verificatit
are available for a fee. Please contact the Professional Li ing Boards at 844-753-7825.
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REQUIRED FORMS —————— PROFESSIONAL LICENSING

PROFESSIONAL LICENSING

GEORGIA SECRETARY OF STATE BRAD RAFFENSPERGER

CORPORATIONS ¢« ELECTIONS ¢ LICENSING ¢ CHARITIES

Licensee Details

Licensee Information

Name: Holly C Jeffreys
Address:

Tucker GA 30084

Primary Source License Information

Lic #: PE026260 Professlon: Engineers / Land Surveyors Type: Professional Engineer

Secondary: Maethod: Examination Status: Active

Issued: 7/7/2000 Explres: 12/31/2023 Last Renewal Date: 12/2/2022
Associated Licenses

Relationship: Employment

Licensee:  Shear Structural, LLC %‘;‘.’:" Engineer Firm
License i
License #: PEF007147 Status: Active
Established: 8/22/2017 A eociMion 812212017 Ex
Type: Prerequisite
Public Board Orders

Please see Documents section below for any Public Board Orders

Other Documents
No Other Documents
Data current as of: June 1, 2023 11:21:33
This website is to be used as a primary source verification for licenses issued by the Professional Licensing Boards. Paper verificatic

are available for a fee. Please contact the Professional Licensing Boards at 844-753-7825.
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REQUIRED FORMS —————— PROFESSIONAL LICENSING

Licensee Details

Licensee Information

Name: Holly C Jeffreys
Address:

Tucker GA 30084

Primary Source License Information

Lic #: SE000174 Profession: Engineers / Land Surveyors Type: Structural Engineer

Secondary: Method:  Affidavit Status: Active

Issued: 1/18/2021 Expires:  12/31/2023 Last Renewal Date: 12/2/2022
Associated Licenses

No Prerequisite Information
Public Board Orders

Please see Documents section below for any Public Board Orders

Other Documents

No Other Documents
Data current as of: June 1, 2023 11:21:47

This website is to be used as a primary source verification for licenses issued by the Professional Licensing Boards. Paper verificatic
are available for a fee. Please contact the Professional Licensing Boards at 844-753-7825.
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REQUIRED FORMS ———

/State Board of Registration for Professional Engineers and

PROFESSIONAL LICENSING

STATE OF GEORGIA
BRAD RAFFENSPERGER, Sccretary of State

Land Surveyors
LICENSE NO. PE039087
Jeremiah Cason Phillips
171 Hays Pond Road
Mansfield GA 30055

Professional Engineer

EXP DATE - 12/31/2023 Status: Active
Issue Date: 07/31/2014

237 Coliseum Drive
Macon GA 31217
Phone: (404) 424-9966

A pocket-sized license card is below. Above is an enlarged copy of your pocket card.

Please make note of the expiration date on your license. It is your responsibility fo renew your
license before it expires. Please notify the Board if you have a change of address.

Wall certificates suitable for framing are available at cost, see board fee schedule. To order a wall
certificate, please order from the web site — www.sos.ga.gov/plb.

Please refer to Board Rules for any continuing education requirements your profession may require.

Georgia State Board of Professional Licensing

WwWW.S0S8.ga.gov/plb
STATE OF GEORGIA
BRAD RAFFENSPERGER, Secretary of State
Georgia State Board of Registration for Professional Engi
Jeremiah Cason Phillips Li Noll"“d Surveyom BiRi00s7
171 Hays Pond Road Jeremiah Cason Phillips
Mansfield GA 30055
171 Hays Pond Road

Mansfield GA 30055

Professional Engineer

EXP DATE - 12/31/2023 Status: Active
Issue Date: 07/31/2014

CORGAN
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REQUIRED FORMS ——————— PROFESSIONAL LICENSING

STATE OF GEORGIA
BRAD RAFFENSPERGER, Secretary of State
tate Board of Registration for Professional Engineers and
Land Surveyors
LICENSE NO. PE029640
John D Royds

1765 Pinetree Pass Lane' SW
Lilburn GA 30047

Professional Engineer

EXP DATE - 12/31/2023 Status: Active
Issue Date: 06/03/2004

A pocket-sized license card is below. Above is an enlarged copy of your pocket card.
Please make note of the expiration date on your license. It is your responsibility to renew your
license before it expires. Please notify the Board if you have a change of address.

Wall certificates suitable for framing are available at cost, see board fee schedule. To order a wall
certificate, please order from the web site — www.sos.ga.gov/plb.

Please refer to Board Rules for any continuing education requirements your profession may require.

Georgia State Board of Professional Licensing
237 Coliseum Drive

Macon GA 31217

Phone: (404) 424-9966

Www.s0s.ga.gov/plb

STATE OF GEORGIA
BRAD RAFFENSPERGER, Secretary of State
Georgia State Board of Registration for Professional Engineers and
/ds Land'Surveyors
John D.RO}dS . License No. PE029640
1765 Pinetree Pass Lane SW John D Rovds
Lilburn GA 30047 .
1765 Pinetree Pass Lane SW

Lilburn GA 30047
Professional Engineer

EXP DATE - 12/31/2023 Status: Active
Issue Date: 06/03/2004

CORGAN
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REQUIRED FORMS

PROFESSIONAL LICENSING

FState Board of Registration for Professional Engineers and

STATE OF GEORGIA
BRAD RAFFENSPERGER, Secretary of State

Land Surveyors

LICENSE NO. PE025868
Thomas H Wille
155 Mobile Avenue Ne

Atlanta GA 30305

Professional Engineer

EXP DATE - 12/31/2023 Status: Active
Issue Date: 02/10/2000

R R ———————————ia.y

A pocket-sized license card 1s below. Above is an enlarged copy of your pocket card.

Please make note of the expiration date on your license. It is your responsibility to renew your
license before it expires. Please notify the Board if you have a change of address.

Wall certificates suitable for framing are available at cost, see board fee schedule. To order a wall
certificate, please order from the web site — www.sos.ga.gov/plb.

Please refer to Board Rules for any continuing education requirements your profession may require.

Georgia State Board of Professional Licensing
237 Coliseumn Drive

Macon GA 31217

Phone: (404) 424-9966

WWwW.s08.ga.gov/plb

Thomas H Wille
155 Mobile Avenue Ne
Atlanta GA 30305

STATE OF GEORGIA
BRAD RAFFENSPERGER, Secretary of State
Georgia State Board of Registration for Professional Engineers and
Land 'Surveyors
License No. PE025868
Thomas H Wille

155 Mobile Avenue Ne
Atlanta GA 30305
Professional Engineer

EXP DATE - 12/31/2023 Status: Active
Issue Date: 02/10/2000

|
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REQUIRED FORMS ——————— PROFESSIONAL LICENSING

PROFESSIONAL LICENSING

GEORGIA SECRETARY OF STATE BRAD RAFFENSPERGER

CORPORATIONS + ELECTIONS + LICENSING * CHARITIES

Licensee Details

Licensee Information

Name: Karen Elizabeth McHugh-Parisse
Address:

Hiram GA 30141

Primary Source License Information

Lic #: RAD15434 Profession: Architect / Interior Designer Type: Registered Architect
Secondary: Method:  Examination Status: Aclive
Issued: 10/3/2018 Expiras: 6/30/2025 Last Renewal Date: 4/15/2023

Associated Licenses

No Prerequisite Information

Public Board Orders

Please see Documents section below for any Public Board Orders

Other Documents

Nao Other Documents

Data current as of: November 1, 2023 9:44.50

This website 1s to be used as a primary source verffication for licenses issued by the Professional Licensing Boards. Paper vernfications
are available for a fee. Please contact the Professional Licensing Boards at 844-753-7825.
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EXHIBIT “H”

MANDATORY ADDENDUM TO THE
OWNER/DESIGN PROFESSIONAL AGREEMENT
(DESIGN AND SUPERVISION OF A STATE-FUNDED CAPITAL OUTLAY CONSTRUCTION
PROJECT ONLY)

The Owner may use any form of agreement mutually agreed upon by the Owner and Architect to
contract for the Architect’s Services for any project funded in whole or in part with State Capital
Outlay Funds provided by the Georgia Department of Education (“GaDOE”); provided, however,
that this Mandatory Addendum must and shall be incorporated into the Owner and Architect’s
selected form of agreement on any such State Capital Outlay Funded project. In the event of a
conflict or inconsistency between the terms and conditions of the selected form of agreement and
this Mandatory Addendum, the terms and conditions of this Mandatory Addendum shall prevail
and govern over conflicting or inconsistent terms and conditions of the selected form of
agreement. This Mandatory Addendum shall not be modified without prior written consent of the
GaDOE. THE GaDOE SHALL NOT RELEASE ANY STATE CAPITAL OUTLAY FUNDS FOR AN
APPROVED CAPITAL OUTLAY PROJECT IF THIS MANDATORY ADDENDUM IS NOT MADE
A PART OF THE OWNER/ARCHITECT CONTRACT.

1. For purposes of this Mandatory Addendum, notwithstanding terminology used in the
Owner/Architect Contract, the following terms are defined to mean:

a. “Architect” shall be the architect, engineer, or architect/engineer, whether
individually or as a firm or other legal entity, engaged to perform the Architect’s
Services.

b. “Architect’s Services” shall be the scope of the Architect’s services for the Project
set forth in the Contract, including the services and requirements set forth in this
Mandatory Addendum.

c. “Owner” shall be the Local Board of Education that is engaging the Architect to
perform the Architect’s Services for the Project.

d. “Contract” shall be the form of agreement between the Owner and the Architect,
to which this Mandatory Addendum is attached and is a part, and shall set forth
the Architect’s Services for the Project.

e. “Project” shall be the Project for which the Architect’s Services are engaged and
performed pursuant to the Contract.

f.  “Program” shall be the Owner’s policies, purposes, concepts, goals and objectives,
and design, construction, scheduling, budgetary or operational needs, restrictions,
or requirements for the Project.

g. “Stated Cost Limitation” shall be the maximum amount that the Owner is
authorized to spend to construct the Project as determined and established by the
Owner.

h. “Record Plans and Specifications” shall be the as-built plans and specifications
including, but not limited to, actual location of utility lines, and any approved
change orders.

2. The Architect agrees not to assign or transfer any interest or rights in the Contract to any
person or entity without the advanced written consent of the Owner. The Architect agrees
to utilize the design and management team represented to the Owner and agrees that no
substitutions, additions, or deletions to this team shall occur without the advanced written
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consent of the Owner. The Owner agrees to provide a response to the Architect within 14
days of any such request by the Architect.

Prior to beginning the “Preliminary Plans and Specifications,” the Architect shall first
consult in detail with the Owner to determine and understand the Owner’s Program.
Within 10 days of such consultation, the Architect shall prepare and submit to the Owner
a written report detailing and confirming the Architect’s understanding of the Owner’s
Program. The Architect’s report must include, but is not limited to, the identification of
any design, construction, scheduling, budgetary, operational, or other issues, problems
or impediments foreseen by the Architect concerning the Project, the Program, or both.
The Architect’s report should include proposed solutions or recommendations, for the
Owner’s consideration, to resolve, eliminate, minimize or mitigate any such issues,
problems or impediments. The Architect’s report shall also include any applicable
educational specifications and GaDOE requirements.

The Architect shall obtain written authorization from the Owner before proceeding with
each next stage of Architect's Services, including the “Preliminary Plans and
Specifications,” the “Check Set Plans and Specifications,” and the “Final Plans and
Specifications,” as defined in “Guidelines for Submission of Documents for Review of
Planning, Bidding, and Construction of Educational Facilities” (as may be amended from
time to time, always using the most recently published edition).

The Architect agrees to comply with all applicable federal, state and local laws, codes and
ordinances in the design of the Project. The Architect also agrees to comply with all
applicable GaDOE rules and guidelines and to make required submittals in a timely
manner to GaDOE’s Facility Services Unit. The Architect shall respond to GaDOE’s
Facility Services Unit review report comments in a timely fashion so as to ensure that the
review process may proceed orderly, efficiently and does not impede the Project or the
Program.

The Architect assumes full responsibility to the Owner for the acts and omissions of the
Architect and the Architect’s consultants, subconsultants and employees in connection
with the Contract, the Project and the Program.

The Architect agrees to design the Project within the Owner’s budgetary limits and
consistent with the Owner’s Program for the construction of the Project which shall be
referred to as the Stated Cost Limitation, as follows:

The Stated Cost Limitation for the Project shall be $ ,
which is composed of:

State Capital Outlay Funds in the amount of $ , and

Required Local Funds in the amount of $ , and

Additional Required Local Funds in the amount of $

The Architect shall provide reasonably reliable cost estimates to the Owner at the following
design stages: (1) Preliminary Plans and Specifications stage, (2) 65% completion stage,
and (3) Check Set Plans and Specifications stage (95% completion).
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10.

11.

12.

In the event the Architect’'s final project cost estimate (at Check Set Plans and
Specifications stage) exceeds the Stated Cost Limitation for the Project, the Owner may
require the Architect, at no additional cost to the Owner, to consult with the Owner and to
revise the design so as to enable the Owner to obtain a final cost for the Project at or
below the Stated Cost Limitation. The Architect acknowledges and agrees that the
Stated Cost Limitation shall not be exceeded except as provided herein; provided,
however, the Architect further acknowledges and agrees that budgetary limitations are
never a justification for breach, disregard or circumvention of sound principles of
architectural and engineering design. Therefore, the Architect shall take no calculated
risks in the design of the Project. The Architect agrees that, in the event that the Architect
determines that the Project cannot be designed so as to be fully and finally constructed
within the Stated Cost Limitation and in keeping with sound principles of design, the
Architect will give written notice of such determination immediately, and in no event more
than seven (7) days after the Architect makes such a determination, to the Owner and to
the GaDOE Facilities Services Unit.

The Stated Cost Limitation may be amended by written mutual agreement signed by the
Owner and the Architect at any time after the Contract between the Architect and Owner
is executed. Prior to such amendment, the Architect shall provide the Owner with reliable
and verifiable evidence through either internal-Architect estimates, third party estimates,
materials supplier quotes, or other industry best management practices standards to
establish that an increase in the Stated Cost Limitation is warranted and justifiable. The
Owner reserves the right to request additional supporting documentation substantiating
the need to increase the Stated Cost Limitation. The Owner reserves and has the right,
in its sole discretion, to refuse to increase the Stated Cost Limitation.

All plans, specifications, design calculations, designs, drawings, or other documents or
data produced pursuant to the Contract by the Architect, or the Architect’s consultants,
subconsultants, or employees shall be the sole property of the Owner regardless of the
stage in which the development of the design has progressed, and shall be delivered to
the Owner upon request. The Owner shall retain all ownership rights with regard to such
plans, specifications, design calculations, designs, drawings, or other documents or data
produced pursuant to the Contract.

The Architect shall provide and maintain Professional Liability Insurance at all times this
Contract is in effect and for a period of six (6) years after execution by the Architect of the
“Certificate of Final Completion” indicating final completion of the Project, with a minimum
level of coverage as described herein below. Said coverage shall be written by an insurer
licensed to do business in the State of Georgia and acceptable to the Owner.

Before the Owner executes the Contract, the Architect shall provide the Owner and the
GaDOE Facility Services Unit with a valid Certificate of Insurance showing that the
Architect is then insured with Professional Liability (Errors and Omissions) Insurance
with limits not less than the following:

i.  With minimum limits per claim of 20% of the stated cost limitation set forth in
the Work Authorization but not less than the minimum limits of $2,000,000 per
claim coverage, $2,000,000 aggregate.

ii.  Workmen’s Compensation and Employer’s Liability to statutory limits.

97



13.

14.

15.

iii. Comprehensive Commercial General Liability (“CGL”) including Owner’s &
Contractor’s Protective with the following limits;

(@) General Aggregate: $2,000,000, which shall apply on a per-project
basis;

(d) Products and Completed Operations Aggregate: $1,000,000;

(e) Personal & Advertising Injury: $1,000,000;

(9) Each Occurrence: $1,000,000;

(h) Fire Damage (Any one fire): $50,000; and,

0] Medical Expense (Any one person): $5,000.

iv. Automobile Liability (owned, non-owned, hired) with combined single limit of
$2,000,000 annual aggregate, $1,000,000 per occurrence.

For such period of time that Professional Liability insurance is required for the Project, as
set forth above, the Architect shall provide the Owner with an updated or renewed
Certificate of Insurance at least annually, or more frequently if requested by the Owner,
showing the required coverage and limits of coverage remain in place.

The Architect shall carefully inspect the work of the Contractor within 24 hours of the
Owner’s request, and shall also, at a minimum, inspect work at the Project site

, and in any event, no less frequent than
once per month. At least once per month, the inspection shall be performed by an
architect or engineer licensed in the State of Georgia. The purpose of such inspections,
among other things, shall be to determine the quality and quantity of the work in
comparison with the requirements of the contract documents for the Project. In
performing such inspections, the Architect shall advise the Owner of: deficient or
defective work; real or potential delays in the schedule or the work of the Project; and,
requests for payment by the Contractor which could constitute overpayment for work not
yet performed or completed. Within three (3) days of each site visit, the Architect shall
submit a written report of such site visit which, in addition to the information required by
the preceding sentence, shall include and convey any relevant information, comments or
recommendations to the Owner.

The Architect shall provide Owner a set of “Record Plans and Specifications” within thirty
(30) days after execution by the Architect of the “Certificate of Substantial Completion.”
Such “Record Plans and Specifications” shall include any authorized change orders,
actual locations of all utility lines, and any other appropriate information. The drawings
shall be presented in a Computer Aided Drafting (CAD) format or other format of the
Owner’s choice, and the specifications shall be presented in a word processing format of
the Owner’s choice.

The Contract executed between the Owner and the Architect, to which this Mandatory
Addendum is a part, shall include a provision for the termination of the Architect’s Services
(or be deemed to include this Paragraph 15) giving the Owner the rights of (1) termination
of the Architect’'s Services with cause and (2) termination of the Architect's Services
without cause. In the event of termination, the Owner shall pay the Architect for the
reasonable value of the Architect's Services performed by the Architect prior to the
termination. Payment for the Architect’'s Services rendered prior to termination shall be
based on statements properly submitted by the Architect to the Owner and supported by
time sheets, invoices and such other supporting documentation that the Owner may
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reasonably require; provided, however, that in no event shall the total payment to the
Architect exceed an amount equal to the percentage of completion of the Architect’s
Services for the Project at the time of termination.

16.  The Architect shall be responsible for the timely submittal-and completion-of all-forms
required by GaDOE and shall respond to GaDOE comments on submittals within twenty-
one (21) days of receipt of GaDOE comments. Such forms may be obtained from the
Facilities Services Unit, Georgia Department of Education, 1670 Twin Towers East, 205
Jesse Hill Jr. Drive, SE, Atlanta, Georgia 30334, At the close of the Project, the Architect
shall submit an “Architectural Certification” form, as provided by the GaDOE, to the
Owner. Unless the Architect's services are terminated by the Owner before final
completion of the Praject, the completion and submittal of this form is required prior to the
Owner's release of the final payment to the Architect.

17. Al architectural plans and specifications shall bear the signature and seal of the Architect,
which shall be licensed to practice in the State of Georgia. Civil, survey, structural,
electrical, and mechanical plans and specifications shall bear the signature and seal of
the respective engineer, who shall be licensed to practice in the State of Georgia.

18. A fully executed copy of the Contract between the Owner and the Architect, including a
completed copy of this Mandatory Addendum, must be filed with the GaDOE Facilities
Services Unit.

OWNER: ARCHITECT:

[Signature]

Mr. Dilion DaCosta, Sr. Board Chairperson

[Printed Name, Title] [Printed Name]

By:&m_ G 72‘@
[Signature] [Title]

Dr. Devon Q. Horton, Superintendent
[Printed Name, Title]

1701 Mountain Industrial Bivd. N2 PEChTIREG ST T

Stone Mountain, Georgia 30083 Sate %00 , AT\MNTA Ghe 3030\

[Printed Address] [Printed Address]
[Date of Execution] [Date of Execution]
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EXHIBIT “I”

CONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned Contractor verifies its compliance with
0O.C.G.A. 13-10-91, and attests under oath that:

(2) the individual, firm, or corporation (“Contractor”) which is contracting with the
DeKalb County Board of Education has registered with, is authorized to use, uses, and will
continue throughout the contract term to use and participate in, a federal work authorization
program [any of the electronic verification of work authorization programs operated by the
United States Department of Homeland Security or any equivalent federal work authorization
program operated by the United States Department of Homeland Security to verify information
of newly hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA),
P.L. 99-603], in accordance with the applicability provisions and deadlines established in
0O.C.G.A. 13-10-91, as amended. As of the effective date of O.C.G.A. 13-10-91, the applicable
federal work authorization program is the “EEV/Basic Pilot Program” operated by the U. S.
Citizenship and Immigration Services Bureau of the U.S. Department of Homeland Security,
in conjunction with the Social Security Administration (SSA).

(2) Contractor’s correct user identification number and date of authorization is set
forth herein below.

3) Contractor agrees that the Contractor will not employ or contract with any
subcontractor(s) in connection with the physical performance of services pursuant to this
contract with the DeKalb County Board of Education, unless at the time of the contract said
subcontractor:

(a) is registered with and participates in the federal work authorization
program;

(b) provides Contractor with a duly executed, notarized affidavit with the
same affirmations, agreements, and information as contained herein and in
such form as required under applicable law; and

(c) agrees to provide Contractor with notice of receipt and a copy of every sub-
subcontractor Affidavit or other applicable verification procured by subcontractor
at the time of contract with the sub-subcontractor(s) within five (5) business days
after receiving the said Affidavit or verification.

Contractor agrees to maintain records of such compliance and to provide notice of receipt
and a copy of each such subcontractor Affidavit or other permissible verification to the DeKalb
County Board of Education at the time the subcontractor(s) is retained to perform such service or
within five (5) days after receiving the said Affidavit or verification, whichever first occurs.
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(4) Contractor further agrees to and shall provide DeKalb County Board of Education
with copies of all other affidavits or other applicable verification received by Contractor (i.e.: sub-
subcontractor affidavits and all other lower tiered affidavits) within five (5) days of receipt.

42951932 \2 /[ 2017

EEV/Basic Pilot Program User Identification Number Date of Authorization

NAr

If an applicable Federal work authorization program as described above is used, other than the
EV/Basic Pilot Program,please identify the program.

CORGIKN ASSOL\TED WO

Company Name / Contractor Name Date
gnature of Authorized Officer or Agent Date

<

Title of Authorized Officer or Agent of Contractor

Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

191 DAY OF_Moy , 2014 S\WAus,  JEANNE BUNDHELA !

J E\\?o% %2z Notary Public, State of Texas ?
dgg\m ;’,‘%«&g Comm. Expires 02-17-2027 |}
thary PuinCy IS Notary ID 134208364 i

My Commission Expires: Z'W‘Z‘ﬂ’)

101



EXHIBIT #J”

SUBCONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its
compliance with O.C.G.A. 13-10-91, and attests under oath that:

(1) the undersigned individual, firm or corporation (“Subcontractor”) is engaged in
the physical performance of services under a contract with Corgan (name
of Contractor), which has a contract with the DeKalb County Board of Education.

(2) Subcontractor has registered with, is authorized to use, uses, and will continue
throughout the contract term to use and participate in, a federal work authorization program [any
of the electronic verification of work authorization programs operated by the United States
Department of Homeland Security or any equivalent federal work authorization program operated
by the United States Department of Homeland Security to verify information of newly hired
employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603],
in accordance with the applicability provisions and deadlines established in O.C.G.A. 13-10-
91. As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization
program is the “EEV/Basic Pilot Program” operated by the U. S. Citizenship and Immigration
Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social
Security Administration (SSA).

(3) Subcontractor’s correct user identification number and date of authorization is set
forth herein below.

(4) Subcontractor agrees that the Subcontractor will not employ or contract with any sub-
subcontractor(s) in connection with the physical performance of services pursuant to this
subcontract or the contract with the DeKalb County Board of Education, unless said sub-
subcontractor:

(a) is registered with and participates in the federal work authorization
program;

(b) provides Subcontractor with a duly executed, notarized affidavit
with the same affirmations, agreements, and information as contained herein
and in such form as required under applicable law; and

(c) agrees to provide Subcontractor with notice of receipt and a copy of
every sub-subcontractor Affidavit or other permissible verification procured by sub-
subcontractor at the time the sub-subcontractor(s) is retained to perform such
service or within five (5) days after receiving the said Affidavit or verification,
whichever first occurs.
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Subcontractor agrees to maintain records of such compliance and to provide notice of receipt
and a copy of each such sub-subcontractor Affidavit or other applicable verification to the
Contractor at the time the sub-subcontractor(s) is retained to perform such service or within five
(5) days after receiving the said Affidavit or verification, whichever first occurs.

268510 10/29/2009
EEV/Basic Pilot Program User Identification Number Date of Authorization

If an applicable Federal work authorization program as described above is used, other than the
7\//Basic Pilot Program, please identify the program.

\WS \)5 \\(/ 06/03/2024

BY: Signature of Authorized Officer or Agent Date

Johnson, Speliman & Associates, Inc.
(Subcontractor Company Name)

Principal
Title of Authorized Officer or Agent of Subcontractor

Thomas H. Wille, PE AWy,
Printed Name of Authorized Officer or Agent \\\\" ?,1 AHOQ
S 0Q1~gm\5816;-v.4 ’
:D £ @7:-.76';
= Osy \0T4 e =
- ..g '\‘\‘ '9}, 0% -
SUBSCRIBED AND SWORN = ;':. - 3; i: =
BEFORE ME ON THIS THE =z s U\ FOF
3RD_ DAY OF JUNE , 2024 2 o R S
: 2,0 1a g0 S
Crta Hollans! Oy, O
Notary Putflic ; ' REIPPITTLAN
My Commission Expires: April 12, 2025
89
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EXHIBIT “J”
SUBCONTRAGTOR AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its
compliance with 0.C.G.A. 13-10-81, and attests under oath that:

(1) the undersigned individual, firm or corporation (“Subcontractor”) Is engaged in
the physical performance of services under a contract with Corgan Architects (name
of Contractor), which has a contract with the DeKalb County Board of Education.

(2) Subcontractor has registered with, Is authorized to use, uses, and will continue
throughout the contract term to use and participate In, a federal work authorization program [any
of the selectronic verification of work authorization programs operated by the United States
Department of Homeland Security or any equivatent faderal work authorzation program operated
by the United States Department of Homeland Securlty to verify information of newly hired
employses, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 89-603],
in accordance with the applicabllity provisions and deadlines established in O.C.G.A. 13-10-
91. As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization
program Is the *EEV/Basic Pilot Program” operated by the U. S. Citizenship and immigration
Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social
Security Administration (SSA).

(3) Subcontractor's correct user identification number and date of authorization Is set
forth herein below.

(4) Subcontractor agrees that the Subcontractor will not employ or contract with any sub-
subcontractor(s) in connection with the physical performance of services pursuant to this
subcontract or the contract with the DeKalb County Board of Education, uniess said sub-
subcontractor:

(a) is registered with and participates in the federal work authorization
program;

(b) provides Subcontractor with a duly executed, notarized affidavit
with the samae afflrmations, agreements, and information as contained herein
and in such form as required under applicable law; and

(¢) agrees to provide Subcontractor with notice of receipt and a copy of
every sub-subcontractor Affidavit or other permissible verification procured by sub-
subcontractor at the time the sub-subcontractor(s) is retained to perform such
service or within five (5) days after receiving the said Affidavit or verification,
whichever first occurs.
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Subcontractor agrees to maintain records of such compliance and to provide notice of receipt
and a copy of each such sub-subcontractor Affidavit or other applicable verification to the
Contractor at the time the sub-subcontractor(s) is retained to perform such service or within five
(5) days after receiving the said Affidavit or verification, whichever first occurs.

126247

October, 2010
EEV/Basic Pilot Program User |dentification Number

Date of Authorization

If an applicable Federal work authorization program as described above is used, other than the
EEV/Basic Pilot Program, please identify the program.

5 !:% A‘%) _(/%" June 4, 2024
BY: (/Sigha

re of Authorized Officer or Agent Date

Bolden-Williams & Associates, Inc.
(Subcontractor Company Name)

Principal
Title of Authorized Officer or Agent of Subcontractor

Jeff Williams
Printed Name of Authorized Officer or Agent

Wiy

\\\\‘:: ANN 8 "(’ >

Oy
SUBSCRIBED AND SWORN ST T
BEFORE ME ON THIS THE 3/ SRr %z
47/ DAY OF Juae 2044 £ .= i%E
> :4'27;'-. HJB\-\O .-':g -‘:
2% S

Notary Public / ',,,0,'{," 5"--"'{:(’\\‘

My Commission Expires: ?//& A0 "/,“2?'?"“\\‘\
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EXHIBIT *J"

SUBCONTRACTOR AFFIDAVIT

By executing this affidavil, the undersigned subcontractor verifies its
compliance with 0.C.G.A. 13-10-81, and sattests under oath that:

(1) the undersignad individual, firm or corporation (“Subcontractor”} is engaged in
the physical performancs of services under a contract with (name
of Contractor), which has a contract with the DeKaib County Board f Education.

(2) Subcontractor has registared with, is authorizad to use, uses, and will continue
throughout the contract tarm to use and participate in, a federal work authorization program [any
of the electronic verification of work authorization programs oparated by the United States
Department of Homeland Security or any equivalent federal work authorization program operated
by the United States Depariment of Homeland Security to verify information of newly hired
amployaes, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603],
in accordance with the applicabllity provisions and deadlines established in 0.C.G.A. 13-10-
91. As of the effective dale of 0.C.G.A. 13-10-81, the applicable federal work authorization
program is the “EEV/Basic Pilot Program” oparated by the U. S. Citizenship and lmmigration
Services Bureau of the U.S. Depariment of Homeland Security, in conjunction with the Soclal
Sacurity Administration (SSA).

(3) Subcontractor's correct user identification number and date of authorization is set
forth herein below,

{4) Subcontraclor agrees that the Subcontractor will not smploy or contract with any sub-
subcontractor{s) in connection with the physical performance of services pursuant to this
subcontract or the contract with the DeKalb County Board of Education, unless said sub-
subcontractor:

(a) is registered with and participates in tha federal work authorization
program;

(b) provides Subcontractor with a duly executsd, notarized affidavit
with the same affirmations, agreements, and information as contained harein
and in such form as required under applicable law; and

(c) agrees to provide Subcontractor with notice of recaipt and a copy of
avery sub-subcontractor Affidavit or other permissible verification procurad by stb-
subcontractor at the time the sub-subcontractor(s) is relainad to perform such
service or within five (5) days after receiving the said Affidavit or verification,
whichever first occurs,
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Subcontractor agrees to maintain records of such compliance and to provide notica of receipt
and a copy of each such sub-subcontractor Affidavit or other applicable verification to the
Contractor at the time the sub-subcontractor(s) is retained to perform such service or within five
(5) days after receiving the sald Affidavit or verification, whichever first occurs,

1235354 10/03 |50t

EEV/Basic Pilot Program User Idsntification Number Date of Authorization

If an applicable Federal work authorization program as described abovae is used, other than the
EEV/Basic Pllot Program, please identify the program.

. . L2 [roza
BY ~Si natura of Authorized Officer or Agent Date

a\  LLC.

(Subcomractor Comp 6 Nama)
Managing

Title of Authonzeﬂ'bfﬁcer or Agent of Subcunlractur

-
i !Sa.bx a &iﬁ !!&5 )}
Printed Namd of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE
,20 2'_-[

: 9[13{[918

3.'1'&‘3'» ELIZABETH ANN YOUNG
4 Notary Publiv, Gaorgia

ommission Expires

Gwinnetl County
iop Expiras
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EXHIBIT “J”

SUBCONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its
compliance with O.C.G.A. 13-10-91, and attests under oath that:

(1) the undersigned individual, firm or corporation (*Subcontractor”) is engaged in
the physical performance of services under a contract with {name
of Contractor), which has a contract with the DeKalb County Board of Education.

(2) Subcontractor has registered with, is authorized to use, uses, and will continue
throughout the contract term to use and participate in, a federal work authorization program [any
of the electronic verification of work authorization programs operated by the United States
Department of Homeland Security or any equivalent federal work authorization program operated
by the United States Department of Homeland Security to verify information of newly hired
employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603},
in accordance with the applicability provisions and deadlines established in 0.C.G.A. 13-10-
91. As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization
program is the “EEV/Basic Pilot Program” operated by the U. S. Citizenship and Immigration
Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social
Security Administration (SSA).

(3) Subcontractor’s correct user identification number and date of authorization is set
forth herein below.

{4) Subcontractor agrees that the Subcontractor will not employ or contract with any sub-
subcontractor{s) in connection with the physical performance of services pursuant to this
subcontract or the contract with the DeKalb County Board of Education, uniess said sub-
subcontractor:

(a) is registered with and participates in the federal work authorization
program;

(b) provides Subcontractor with a duly executed, notarized affidavit
with the same affirmations, agreements, and information as contained herein
and in such form as required under applicable law; and

(c) agrees to provide Subcontractor with notice of receipt and a copy of
avery sub-subcontractor Affidavit or other permissible verification procured by sub-
subcontractor at the time the sub-subcontractor(s) is retained to perform such
service or within five (5) days after receiving the said Affidavit or verification,
whichever first occurs.
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Subcontractor agrees to maintain records of such compliance and to provide notice of receipt
and a copy of each such sub-subcontractor Affidavit or other applicable verification to the
Contractor at the time the sub-subcontractor(s) is retained to perform such service or within five
(5) days after receiving the said Affidavit or verification, whichever first occurs.

1347491 10/18/2021
EEV/Basic Pilot Program User Identification Number Date of Authorization

If an applicable Federal work authorization program as described above is used, other than the
EEV/Basic Pilot Program, please identify the program.

‘M/%’/\Q 6/3/2024
BY: ignature of Authorized Officer or Agent Date

Hammond Engineering, Inc.
(Subcontractor Company Name)

__President
Title of Authorized Officer or Agent of Subcontractor

Nathaniel Hammond,PE
Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

3RIDAYOF __Jeene ,2024

G
—Zea o
Notary Public <

My Commission Expires:_ Mﬁ%‘ é, 2026 )

PP D D DWW W

SR By OLGA SABODA
ABEAR: Notary Putlic - State of Fiorida |
ML WIS Commissicn # A= 284519
"‘)arn?' My Comm. Exoires Jul 5, 2026
" Bonced thraugh Nationz! Notary Assn.

P O
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EXHIBIT “J”

SUBCONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its
compliance with 0.C.G.A. 13-10-91, and aitests under oath that:

(1) the undersigned individual, firm or corporation (“Subcontractor”) is engaged in
the physical performance of services under a contract with __Corgan (name
of Contractor), which has a coniract with the DeKalb County Board of Education,

(2) Subcontractor has registered with, is authorized to use, uses, and will continue
throughout the contract term to use and participate in, a federal work authorization program (any
of the electronic verification of work authorization programs operated by the United States
Department of Homeland Security or any equivalent federal work authorization program operated
by the United States Department of Homeland Security to verify information of newly hired
employees, pursuant to the immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603],
in accordance with the applicability provisions and deadlines established in 0.C.G.A. 13-10-
91. As of the effective date of O.C.G.A. 13-10-81, the applicable federal work authorization
program is the “EEV/Basic Pilot Program” operated by the U, 8. Citizenship and immigration
Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social
Security Administration (SSA).

(3) Subcontractor’s correct user identification number and date of authorization is set
forth herein below.

(4) Subcontractor agrees that the Subcontractor will not employ or contract with any sub-
subcontractor(s) in connection with the physical performance of services pursuant to this
subcontract or the contract with the DeKalb County Board of Education, unless said sub-
subcontractor:

(a) is registered with and participates in the federal work authorization
program; Aove

‘ L
(b) provides Subcontractor with @ duly executed, notarized affidavit
with the same affirmations, agreements, and information as contained herein
and in such form as required under applicable law; and

{c) agrees to provide Subcontractor with notice of receipt and a copy of
every sub-subcontractor Affidavit or other permissible verification procured by sub-
subcontractor at the time the sub-subcontractor(s) is retained to perform such
service or within five (§) days after receiving the said Affidavit or verification,
whichever first oceurs.
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Subcontractor agrees to maintain records of such compliance and to provide notice of receipt
and a copy of each such sub-subcontractor Affidavit or other applicable verification to the
Contractor at the time the sub-subcontractor(s) is retained to perform such service or within five
(5) days after receiving the said Affidavit or verification, whichever first occurs.

311503 8/25/2011
EEV/Basic Pilot Program User Identification Number Date of Authorization

If an applicable Federal work authorization program as described above is used, other than the
EEV/Basic Pilot Program, please identify the program.

//4 06/06/2024

BY: Signature of Authorized Officer or Agent Date
Eberly & Associates, Inc.

(Subcontractor Company Name)
President & CEO

Title of Authorized Officer or Agent of Subcontractor
Kevin Edwards

Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BERPRE ME ON;THIS THE
DAY OF \}

Wiy,
ENTHIA

N\
s

4319

otary Public
My Commission Expires:

i’

(/) "’

%, O
%, PUB\v \\\
g
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EXHIBIT *J”

SUBCONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its
compliance with 0.C.G.A. 13-10-81, and attests under oath that:

(1) the undersigned individual, firm or corporation (“Subcontractor”) is engaged In
the physical performance of services under a contract with (name
of Contractor), which has a contract with the DeKalb County Board of Education.

(2) Subcontractor has registered with, is authorized to use, uses, and will continue
throughout the contract term to use and participate in, a federal work authorization program [any
of the electronic verification of work authorization programs operated by the United States
Department of Homeland Security or any equivalent federal work authorization program operated
by the United States Department of Homeland Security to verify information of newly hired
employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603],
in accordance with the applicability provisions and deadlines established in 0.C.G.A. 13-10-
91. As of the effective date of 0.C.G.A. 13-10-91, the applicable federal work authorization
program is the “EEV/Basic Pilot Program” operated by the U. §. Citizenship and Immigration
Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social
Security Administration (SSA).

(3) Subcontractor’s correct user identification number and date of authorization is set
forth herein below.

(4) Subcontractor agrees that the Subcontractor will not employ or contract with any sub-
subcontractor(s) in connection with the physical performance of services pursuant to this
subcontract or the contract with the DeKalb County Board of Education, uniess said sub-
subcontractor:

(a) is registered with and participates in the federal work authorization
program;

(b) provides Subcontractor with a duly executed, notarized affidavit
with the same affirmations, agreements, and information as contained herein
and in such form as required under applicable law; and

(c) agrees to provide Subcontractor with notice of receipt and a copy of
every sub-subcontractor Affidavit or other permissible verification procured by sub-
subcontractor at the time the sub-subcontractor(s) is retained to perform such
service or within five (5) days after receiving the said Affidavit or verification,
whichever first occurs.
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Subcontractor agrees to maintain records of such compliance and to provide notice of receipt
and a copy of each such sub-subcontractor Affidavit or other applicable verification to the
Contractor at the time the sub-subcontractor(s) is retained to perform such service or within five
(5) days after receiving the said Affidavit or verification, whichever first occurs.

20822, ey

EEV/Basic Pilot Program User Identification Number Déte of Adithorization

If an applicable Fedel

| work authorization program as described above is used, other than the
EEV/Basic Pilot }

m, please.identify the program.

A/@ é’éé%

BY: “Signature of Authorizeg/Officer or Agent Date

(Subcontractor Co

Title of Authorized Officer or Agent of Subcontractor

Joow v o

Printed Name %uthorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE _
—37¢_DAY OF '7}]3;4— ,(zo_Eff
- y .”,M«/Zg 7 ; ’/Lié/.>
<" Notary Public

My Commission Expires:
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EXHIBIT *J”
SUBCONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its
compliance with 0.C.G.A. 13-10-91, and attests under oath that:

(1) the undersigned Individual, firm or corporation (“Subcontractor”) is engaged in
the physical performance of services under a contract with corgan (name
of Contracter), which has a contract with the DeKalb County Board of Education.

(2) Subcontractor has registered with, Is authorized to use, uses, and will continue
throughout the contract term to use and participate in, a federal work authorization program [any
of the electronic verification of work authorization programs operated by the United States
Department of Homeland Security or any equivalent federal work authorization program operated
by the United States Department of Homeland Security to verify information of newly hired
employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603],
in accordance with the applicability provisions and deadlines established in O.C.G.A. 13-10-
91. As of the effective date of 0.C.G.A. 13-10-91, the applicable federal work authorization
program is the “EEV/Basic Pilot Program” operated by the U. S. Citizenship and Immigration
Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social
Security Administration (SSA).

(3) Subcontractor’s correct user identification number and date of authorization is set
forth herein below.

(4) Subcontractor agrees that the Subcontractor will not employ or contract with any sub-
subcontractor(s) in connection with the physical performance of services pursuant to this
subcontract or the contract with the DeKalb County Board of Education, unless said sub-
subcontractor:

(a) is registered with and participates in the federal work authorization
program;

(b) provides Subcontractor with a duly executed, notarized affidavit
with the same affirmations, agreemaents, and information as contained herein
and in such form as required under applicable law; and

(c) agrees to provide Subcontractor with notice of receipt and a copy of
every sub-subcontractor Affidavit or other permissible verification procured by sub-
subcontractor at the time the sub-subcontractor(s) is retained to perform such
service or within five (5) days after receiving the said Affidavit or verification,
whichever first oceurs.
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Subcontractor agrees to maintain records of such compliance and to provide notice of receipt
and a copy of each such sub-subcontractor Affidavit or other applicable verification to the
Contractor at the time the sub-subcontractor(s) is retained to perform such service or within five
(5) days after receiving the said Affidavit or verification, whichever first occurs.

154511 09/24/2008
EEV/Basic Pilot Program User Identification Number Date of Authorization

If an applicable Federal work authorization program as described above is used, other than the
EEV/Basic Pilot Program, please identify the program.

06/04/2024
BY: Signature of Authorized Officer or Agent Date

camacho
(Subcontractor Company Name)

Vice President of Business Development
Title of Authorized Officer or Agent of Subcontractor

Anja Kuechenmeister
Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE
DAY OF June. , 2034

Y etla

otary Public

My Commission Expires: ﬂ Efl | A& AL
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