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Project Summary & Cost Overview

DeKalb Coun

HVAC Opera

ty School District
tions Division

Scope of

This document
Project. These
operational int

Add-On Work

outlines the additional components required to complete the MLK HVAC Upgrade
items are essential to ensure system performance, reliability, safety, and long-term
eority.

Add-On Pricing Summary
Component Description Cost
Line-Set Full replacement of original refrigerant line-sets to meet current
installation standards and address existing routing within cement block $1,346,000
Replacement wlls
Controls Installation and programming of updated building automation controls to $134.500
Integration ensure optimized HVAC performance and monitoring. ’
Electrical surge protection equipment to safeguard HVAC units from
Phase Monitors neighborhood power fluctuations caused by the nearby water treatment ~ $72,000

facility.

Total Add-On Cost: $1,552,500
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Scope of Services

Daikin Applied Americas, Inc. is pleased to offer the following Service & Repair Quote for your consideration,
Thank y{u for selecting Daikin Applied Service Group to care for your building's system. Our service personnel

have the knowledge and experience to deliver the best support available. Daikin is pleased to offer this Quote for
your consideration.

Daikin Applied to install a phase monitor in (14) Daikin VRV outdoor modules during the new installation
at MLK High School.
o The scope is for each Daikin VRV condensing unit.

erform Lockout and tag out as per Daikin safety procedures.

rovide and install new phase/voltage monitors (PVMs) as follows:
Install weatherproof NEMA-4X enclosures on the exterior of condensing units.
Install ICM450 Phase/Voltage Monitors inside new enclosures.
Install 480/3/60 voltage to 24-volt step-down transformers inside enclosures.
Install 3-pole 24-volt contactors inside enclosures.
Install new wiring and connect the three new components.
stall interconnecting wiring between the new enclosures and the condensing units.
xeconnect power to each unit and power up at the disconnects.
Restart systems, observe the operation, and check volts, amps, and PVM settings.

Emergepcy Service Response

Emergency service is available on a 7-day, 24 hour basis. For scheduled service and repairs covered under this
agreement and performed at the Customer's request outside of normal working hours, the Customer agrees to
pay the difference between the prevailing standard billing rate and the prevailing overtime rate.

Equipment Repair
Daikin will perform all services during its regular working hours unless otherwise specified. Any services
requested or agreed to by Customer that are outside the Scope of Work will be performed by Company at an

additiona) cost. Company will invoice such services at a special service and repair billing rate at Company’s
published labor rate for the service area.

Standard Inclusions:
The agreement includes travel to and from the site, planned maintenance materials, and any trips to supply
depots to procure materials. The Owner will receive a written report for the inspection or services provided. For

specific activities associated with the equipment covered under the agreement, reference the planned
maintenahce activities section.

Standird Exclusions:

Customer to have chiller secured and condenser bundle drained prior to arrival
All work to be performed during ‘normal working hours'

Any and all recommended/required repairs to be quoted separately

Asbestas identification, abatement, and pipe insulation are not included

Service & Repair Quote 2 ©2025 Daikin Applied
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Chemical (acid) cleaning of tubes, if required, is not included

Vibratign analysis testing is not included

Refrigerant s not included

Comstor overhaulfinternal inspection is excluded

This Quote is only valid if check valve holds, otherwise we will need to revise the quote to cover refrigerant

Service & Repair Quote 3 ©2025 Daikin Applied
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OMNIA Pricing and Acceptance

Feel freg to contact me if you have any questions or concerns regarding the information contained in this Service
& Repair Quote. If you would like us to proceed with the solution presented above, sign the acceptance line below
(including PO# if applicable) and return a copy so that we can begin to mobilize our efforts to complete services
as quickly as possible. We appreciate the opportunity to provide you with this solution and look forward to working
with youlon this and servicing your needs in the future.

Investment Amount and Billing Terms:
Investment required to implement the proposed solution

$72,000.00 (Seventy Two Thousand and Zero cents)

*Price does not include applicable sales tax

This proposal for the sale of Daikin Applied's services, parts, and/or equipment, including the pricing and scope of
work as described herein, is subject to the terms and conditions of and will be governed exclusively by Region 4
ESC Contract # R200401 (“OMNIA"), incorporated herein by reference. Any other terms and conditions, including
those that may be contained in customer's Purchase Order or other customer documents, will have no force or
effect unless mutually agreed to by the Parties. The OMNIA contract is available through OMNIA Partners at:
https:/ .omniapartners.com/suppliers/daikin-applied/public-sector/contract-documents#contract-375

yment Terms*: Billed in full upon completion
s are due immediately upon Receipt

This Quate will be honored by Daikin Applied for 30 days from the date on the front of the Quote. After 30 days,
Daikin Applied reserves the right to evaluate cost changes (both increases and decreases) from the Quote.

Michael Burdette Daikin Applied Americas Inc.

DEKALB COUNTY SCHOOLS 13600 Industrial Park Blvd

1780 MONTREAL RD Minneapolis, MN 55441

Tucker, GA 30084

Accepted by: Approved by:

(Print Full Legal Name of Customer) (Print Full Legal Name of Daikin Applied Representative)
(Signature) (Signature)

(Tille) (Tite)

Date: Date:

Note: This Agreement is subject to final credit approval by Daikin Applied.

Service & Repair Quote 4 ©2025 Daikin Applied
QUOTE # Q-77107

YDAIKIn



PN
ey

Control Concepts, LLC

0

Be Safe| Be Honest | Be Respectful | Be Innovative | Be Collaborative

DATE:

Dec

Dist
Dek

Sa, &

178
Tuc

f:

MR.

CONTROL CONCEPTS, LLC
3550 North Pkwy, Suite 100
Cumming, GA 30040

Ofc: (770) 888-0181
amber 30, 2025

MICHAEL BURDETTE
rict HVAC Manager
alb County Schools

\ Moss Service Center
D Montreal Road

er, GA 30084

email: michael _burdettefwdekalbschoolsga. org

PROIJECT: ML
De

398

JR HS
alb County School District
L Snapfinger Rd

Stonecrest, GA 30038

iNT|
Pro

As requested, Contr
the replacement of t
Daikin. The followin
Operating system and
clarifications to our p
As discussed, over ti
Schools has utilized C
installed and provid
components and is p

NETWORK MANAGE

EO" Building Automation System
posal #: 26-JM-109

Concepts, LLC. (CCl) is pleased to quote the following scope of work the Automatic Temperature Controls for
e VRF system at MLK Jr. High School. The VRF installation and VRF Control work is being done by Max-Air and
proposal is for CCl to upgrade the current iNTREO® AX system to the current DeKalb Standard iNTREO®N4
to interface to the BACnet module furnished and installed under the Max-Air/Daikin Contract. The following are
roposal.

me, improvements in technology and component ability become available to our customers. DeKalb County
Cl for their control needs for twenty-eight (28) years. Over this time, revisions and hardware upgrades have been
ed in newer construction projects and retrofits. This proposal takes a look at the existing school system
oviding a plan to upgrade the older iINTREO® AX front end to the standard iNTREQ® N4 operating system.

R UPGRADE:

BACKGROUND:

Currently, MLK Jr HS
Network Manager (N
will need to be repla

PROPOSED SOLUTIO
CCl will upgrade the
will allow you to con
and component replz
graphics, add any ne
prior to the system u

This solution will car|
the system or replac
on your network us
access to all of the
necessary.

CONTROL CONCEP|
3550 North Parkwayr
Cumming, GA 30040

TS, LLC

utilizes the INTREO® Building Automation System with the ‘AX’ front end. This was the second generation of the

M) for a web-based system installed between 2008-2018. In order to upgrade these systems, the AX front end

Ed with the new iNTREO® N4 front end/software.

existing INTREO® AX network manager and OS with the latest version of the INTREO® N4 platform. This system
nmunicate with the existing controllers and any new INTREO® controllers and will also allow system expansion

cements. CCl will install the new hardware/software, make all the necessary system adjustments, create/modify

cessary programming and verify proper system operation to ensure your system is operating the same as it was
pgrade. A report of system deficiencies will be provided at the completion of the project.

ry you to the future and will allow your existing controllers to remain in place while gaining the ability to add to
b failed components with the newer available controllers. This Web based system has the ability to communicate
ng any current computer operating system without any JAVA issues. Further, this allows for complete mobile
hoted sites. With this solution you will have peace of mind that repair parts will be available in the future if

DCSS = MLK Jr HS
26-JM-109
Page 1of 6
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__ﬁ-_o_h'e_[z} yea“r_\-.;ﬁér-l-'énty on paft_s and workmanship is included.
O Buy American considerations are included.

et

Control Concepts, LLC

Custom color graphics will be created for each piece of equipment controlled or monitored by CCI.

OCIP/CCIP insurance.

M ocip/ca

IP insurance has been Excluded. If OCIP/CCIP is a requirement, we can provide alternate pricing for the

administrative costs.

O ocip/cg
Unless specifically noted, control dampers are not included in CCI's scope of work. CCI will provide the actuators for the

%]

IP insurance has been Included.

dampers. We assume that the actuator will mount/direct couple to the shaft of the damper provided by others. Our scope

does not inc|
Purchase Order:

ude any shaft extensions or adaptor plates.

0O CCl requires a Purchase Order (PO) or Notification to Proceed (NTP) in advance of commencing any work for a project.
The Lead Time for projects not requiring a Controls Submittal is Two (2) weeks in advance of commencing work which
includeg mobilization. In the event the Customer requests reducing the stated lead time, Control Concepts will provide

the additional costs related to acceleration of the schedule and will require written approval of these costs before
proceeding.

Complete engineered submittals and as-built documentation are included. CCl requires a Purchase Order (PO) or

Notification to Proceed (NTP) in advance of commencing any work for a project. Projects requiring Controls Submittals

require
begin u
trades.

and the

Custom

detailed coordination with other Trades. Depending on the scope of the project, the Controls Submittal cannot
ntil we have been provided the related approved submittals (which must include wiring diagrams) by the other
n many cases, the lead time for Controls Submittals is Eight (8) weeks after receipt of authorization to proceed
receipt of the approved submittals (including the wiring diagrams) from the other trades. In the event the
er requests reducing the stated lead time, additional costs may apply.

10. Liguidated Damages:

11.

12.

13.

B No claim for

liquidated or actual damages can be made against Control Concepts (CCl) unless it is proven that CCl is the sole

cause of the delay or impact to the critical path of the project. CCI's cost basis at the time of the proposal was derived from

the scope of
our scope tq
cost impact
Project Pricing C

work and project schedule that included completion of critical path items by others and a duration of time for
follow. Should the schedule change (acceleration, compression, or delay), CCl will evaluate and advise of any
via a change order.

pnsiderations:

B4 1n no event shall Control Concepts (CCl) be liable for:

(a) Pricein

reases in material or equipment as a result of delays not solely caused by CCI.

(b) Delays or price increases resulting from material or equipment shortages in the supply chain.
In such event, Control Concepts shall request and be entitled to a Change Order for any changes in the Contract Sum and
Contract schedule.

COMMISSIONING/3" Party Commissioning:

B Unless specifically noted, No Allocation of Hours have been included for any commissioning assistance. If commissioning
assistarjce is required, a quote based on required hours can be provided at that time. Contractor specific
commissioning/CCl assistance is not included.

O CCl has |ncluded xx hours for commissioning assistance. If commissioning assistance is required over this allocation, we
can provide additional pricing.

O 3@Par

commissioning assistance is not included. Please add $xx,x0:.00 if 3™ party commissioning is required.

B For coordination of the VRF systems, Mechanical contractor shall provide all required documentation that is necessary to
correlate VRF units; which shall include controller addresses; and Room Numbers before CCl can proceed with integrating

If factory coptrols are provided by the Equipment Manufacturer (HVAC/Lighting/etc.), Control Concepts assumes the factory

provided cqntrols will meet the intent of the contract documents, including the Sequence of Operation. CCl excludes
supplementgl control components, engineering, commissioning assistance and/or programming required to comply with any

system.
14. W
deficiencies
be program
CONTROL CONCEP

3550 North Parkway,
Cumming, GA 3004d

of factory provided controllers. Before CCI begins the integration process, any factory provided controllers must
med, commissioned, addressed; all BACnet points exposed and made available to CCI.

s, LLC
Suite 100

DCSS — MLK Jr HS
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42. M1 In the even
occurring between the date of this proposal and the date of execution of the Subcontract through no fault of Comfort Systems
USA Southeast, the contract sum, contract schedule, and contract requirements shall be equitably adjusted in the
Subcontract. A change in price of an item of material or equipment shall be considered significant when the price of an item
increases >5% percent between the date of this proposal and the date of execution of the Subcontract. Similar language
covering further material/equipment escalation (including escalations due to tariffs) or schedule impacts due to supply chain

issues is to
43. M CClisnotre
installation,
interlocks, 3
compliance

The above pricin

Control Concepts, LLC

e incorporated into subcontract language.

r is firm for 30 days.

The attached Terms

Sincerely,

W

Jeff Morrison
Sr. Executive Account

CONTROL CONCEPTS
0:(770) 888-0181
D:{678) 341-2667
C: (770) 527-1732

AUTHORIZATION SIG

Signature below denotes 3
and authorizing Control Cg

Proposal Accepted By

and Conditions apply to this proposal.

Director

, LLC. Email: imorrison@intreo.com

NATURE
pproval of the scope, pricing, and terms of conditions of this proposal
ncepts, LLC to proceed with the execution of this project.

'H

Print Name

Signature

Title

Purchase Order Number

Date

CONTROL CONCEP
3550 North Parkway,
Cumming, GA 30040

IS, LLC This document is a strictly confidential communication
Suite 100 to and solely for the use of the recipient and may not be

reproduced or circulated without Control Concepts, LLC prior written consent

t of signi'ﬁcant delay or price increase of material or equipmgr;t, including any price increase due to tariffs,

sponsible for the life safety aspects associated with the refrigerant detection and removal interlocks. The design,
testing, and certification of life safety systems, including but not limited to refrigerant leak detection, ventilation
nd emergency response protocols, are outside the scope of CCl. It is the responsibility of others to ensure
with all applicable codes, standards, and regulations governing A2L refrigerant inclusions.

" OUR PRICE: $ 134,500.00

DCSS — MLK Jr HS
26-JM-109
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Scope| of Services

Dakin Applied Americas, Inc. is pleased to offer the following Project Quote for your consideration. Thank you for
selecting| Daikin Applied Service Group to care for your building's system. Our service personnel have the
knowledge and experience to deliver the best support available. Daikin is pleased to offer this Quote for your
consideration.

Daikin Applied will serve as this project's primary OMNIA contractor.

1. |Daikin Applied will provide project management services while working with MaxAir the
installing contractor.
2. [Daikin Applied will schedule a project kick off meeting with Maxair and Dekalb Count
school system to ensure that expectations, deliverables, and timelines agreed upon.
3. |Weekly contractor meeting will be held with Maxair to mitigate any issues making sure that
the job finish on time.
C!ariﬁca{ons:

MaxAir as the subcontractor is responsible for demolition, installation, start-up, and warranty.

Please refer to the attached scope for more details.

Contracting Quote 2 ©2025 Daikin Applied
QUOTE # Q-73969
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Quote Clarifications, Exclusions, and Exceptions:

Clarifications:

This Quote takes precedence over any other written, verbal, or other statements of scope, schedule, and pricing.
Acceptance of a Notice to Proceed is not an acceptance of terms and conditions. Any Notice to Proceed will be based
upon the terms and conditions contained in this Quote.

All working hours are estimated at regular or straight time rates. Accelerated or expedited project execution schedules and
associafed costs are subject to additional quotation.

Daikin Applied is not responsible for any delays or cost as a result of delays incurred due to limited or no access to roads,
buildings or equipment required to complete the scope of work provided for in this Quote.

Sales taxes are not included within our pricing.

Costs associated with Owner directed programs or software required to fulfill project reporting, execution, safety
managgment, and or Owner or Owner's Representative invoicing are not covered and will be invoiced in addition to the
agreed Quote price.

Signage will not be provided or installed by Daikin Applied.

Staffing|of onsite Safety or Security personnel during project execution or after working hours will not be provided and
Daikin Applied understands this is the responsibility of the Owner or Owner’s Representative.

Site drajnage, pollution prevention plan and execution, temporary bathrooms, emergency eye-wash stations, barricades,
ramps, splash-blacks, fire protection plans and systems required during construction, flagman, access controls features,
trash repositories and pick services are not included. Daikin Applied understands the Owner or Owners Representative is
responsible for these measures.

. Daikin Applied understands temporary HVAC, temporary power, work site lighting, and temporary water required to
perform|the scope of work provided is the Owner or Owner's Representative responsibility.

. Daikin Applied will only provide supervision for itself and its sub-contractors when we or they are on site.

. Daikin Applied Material or Labor warranty is excluded on Owner or Owner's Representative provided equipment.

Exclusigns:

r, materials, or subcontracted service not specifically provided for in the description or scope of work.

tion and remediation of existing code violations.

Authority Having Jurisdiction required changes are not included and will be quoted as additional work scope.

Painting, repair work to buildings, and/or equipment which is not specifically identified in the description or scope of work.
Costs associated with hazardous materials identification, removal, and/or abatement.

Temporary or portable HVAC equipment and connections to existing systems.

The creation of new Building Automation Systems graphics, monitoring, trending, analysis or any other software or labor
required for implementation of these items.

Testing and balancing.

Commigsioning plan development and execution.

. Sound testing or acoustical treatments for any elements inside or external to the work site or equipment.

. Seismicanalysis and certification for all materials and equipment.

. Permits| insurance coverages other than indicated in the attached Evidence of Insurance, and performance and payment
bonds.
. Professional services including Architectural, Mechanical, Electrical, Structural and other Engineering Disciplines.
. Fire, Smoke and/or Security controls, equipment, repair, graphics, programming, replacement or upgrades.

Contracting Quote 3 ©2025 Daikin Applied
QUOTE # Q-73969
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OMNIA Pricing and Payments

Feel free to contact me if you have any questions or concems regarding the information contained in this Project
Quote. Iflyou would like us to proceed with the solution presented above, sign the acceptance line below

(including PO# if applicable) and return a copy so that we can begin to mobilize our efforts to complete services
as quickly as possible. We appreciate the opportunity to provide you with this solution and look forward to working
with you pn this and servicing your needs in the future.

Investment Amount and Billing Terms:
Investment required to implement the proposed solution

$1,346/000.00 (One Million, Three Hundred Forty-Six Thousand dollars and Zero cents)

*Price does not include applicable sales tax

This proposal for the sale of Daikin Applied's services, parts, and/or equipment, including the pricing and scope of
work as described herein, is subject to the terms and conditions of and will be governed exclusively by Region 4
ESC Contract # R200401 (‘OMNIA"), incorporated herein by reference. Any other terms and conditions, including
those that may be contained in customer’s Purchase Order or other customer documents, will have no force or
effect unless mutually agreed to by the Parties. The OMNIA contract is available through OMNIA Partners at:
https://www.omniapartners.com/suppliers/daikin-applied/public-sector/contract-documents#contract-375

Billing/Payment Terms*: Billed in full upon completion
*Al billings are due immediately upon Receipt

This Quote will be honored by Daikin Applied for 30 days from the date on the front of the Quote. After 30 days,
Daikin Applied reserves the right to evaluate cost changes (both increases and decreases) from the Quote.

Contracting Quote 4q ©2025 Daikin Applied
QUOTE # Q-73969
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Contractor Agreement

This CONTRACTOR AGREEMENT (“Agreement’), effective as of (“Effective Date"), is made and
entered into by and between DEKALB COUNTY SCHOOLS (hereinafter “Owner”) and Daikin Applied (hereinafter
“Contractor”).

WHEREAS, Contractor is in the business of providing equipment, labor and/or material, which may involve
subcontracting a third party (“Subcontractors”) to provide labor and material, to perform the scope of work described in
the Quote No. Q-73969 Dated: 04/10/25 hereto (“Work”), and,

WHEREAS, Contractor has offered to perform the Work for Owner with respect to the property located at 3991
Snapfinger Rd Stonecrest, GA 30038 (hereinafter “Property”);
WHEREAS, Owner desires to retain Contractor to perform the Work;

NOW| THEREFORE, in consideration of the promises and the mutual covenants and agreements of the paries, it is
as follows:

1. Work| Subject to credit approval, Contractor agrees to furnish all labor, materials, tools, equipment, and samples
necessary to complete the Work. Contractor acknowledges that in providing such Work, it shall at all times comply with all
laws and regulations affecting, Contractor. Owner agrees that Contractor may retain one or more subcontractors
("Subgontractors”) to perform the Work through a Subcontract Agreement.

2. Termiof Agreement. Contractor will commence Work on the commencement date (“Commencement Date"). Owner will
notify Contractor of the Commencement Date in writing by issuing a Notice to Proceed. The Notice to Proceed shall be
issued at least fourteen (14) days before the Commencement Date. Upon substantially completing the Work, Contractor
shall present a Certificate of Substantial Completion to Owner.

Contract Price. For full performance of the Work in conformance with this Agreement, Owner shall pay the Contractor
the fixed sum specified in the Quote hereto (“Contract Price”), subject to adjustment per mutual agreement of the parties
should the scope of Work change. The Contract Price does not include sales tax.

4. Relationship of Parties. Contractor is retained by Owner only for the purpose and to the extent set forth in this Contractor
Agreement. Contractor's relationship with Owner shall, during the entire term of this Contractor Agreement, be that of an
independent contractor. Contractor, and any employee, agent, servant, officer, director or shareholder of Contractor, shall
not bg deemed an agent, servant, or employee of Owner.

Compliance with Laws. Contractor and Owner agree that parties shall comply with all federal, state, and local laws and
regulgtions applicable to its activities under this agreement, including without limitation to the hiring, safety, and taxation of
its employees, as well as obtaining and maintenance of any applicable licenses and/or permits as required by all laws and
regulations applicable to its activities under this Agreement.

Insurance. At all times while performing the Work, Contractor shall maintain, at its sole cost and expense, insurance as
customary within the industry. If requested Contractor will present a copy of their certificate of insurance.

Indemnification. It is the parties’ obligation to defend and indemnify upon prompt receipt of written notice to defend,
indemnify, and hold harmless each other's officers, directors, employees, and agents, from and against those damages,
liabilities, claims, and causes of action, for property damage, personal injury or death (including without limitation injury to
or death of employees or any subcontractor thereof) (jointly referred to as “Claims’), directly caused by Contractor's
negligence, gross negligence, or willful misconduct of the indemnifying party during the performance of the Work.

A default occurs under the terms of this Agreement if: (a) Contractor substantially fails to perform any of its material
obligations under this Agreement; (b) if Owner becomes insolvent, and/or: (c) if Owner fails to tender payment to
Contractor under this Agreement for thirty (30) days after the date such payment is due (together “Event of Default”).

2. Upon the occurrence of an Event of Default, the non-breaching party shall provide written notice to the breaching party
("Natice of Default’). Upon receipt of the Notice of Default, the breaching party shall immediately correct the default. If
the breaching party fails to correct the default for thirty (30) days after receipt of the Notice of Default, or fails to provide
evidence that appropriate corrective action is in reasonable process, the non-breaching party may terminate this

Agreement upon written notice (“Notice of Termination”). The parties shall have any legal remedies at their disposition,
as allowed by local law.

9. Termination. Absent an uncured Event of Default, this Agreement may only be terminated only by the consent of the
parties.

Contracting Quote 5 ©2025 Daikin Applied
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1. The termination shall be evidenced by: (a) execution of a single writing; (b) signed by Contractor and Owner: (c) that
specifically identifies this Agreement, and (d) states that Owner and Contractor terminate this Agreement as of a specified
date (“Termination Agreement”).

to execution of the Termination Agreement, Contractor shall present Owner with an Application for Payment for
actyal Work rendered under this Agreement as of the date the parties intend to execute the Termination Agreement, and

er shall pay Contractor the amount requested in the Application Payment contemporaneously with the parties
exegution of the Termination Agreement.

LIMITATION OF LIABILITY: NOTWITHSTANDING ANY OTHER PROVISION TO THE CONTRARY, UNDER NO
CIRCUMSTANCES SHALL EITHER PARTY BE LIABLE TO THE OTHER FOR ANY CONSEQUENTIAL, INCIDENTAL,
PUNITIVE, EXEMPLARY, DELAY, LIQUIDATED, SPECIAL, OR INDIRECT DAMAGES, INCLUDING, BUT NOT
LIMITED TO, LOSS OF USE, REVENUE, PROFITS, GOODWILL, OR OTHER BUSINESS INTERRUPTION DAMAGES,
THAT ARISE OUT OF OR RELATED IN ANY WAY TO THEIR PERFORMANCE OR LACK OF PERFORMANCE UNDER
THIS AGREEMENT, WHETHER BASED ON STATUTE, TORT, CONTRACT, NEGLIGENCE, STRICT LIABILITY, OR

. All equipment furnished hereunder is provided with the manufacturer's warranty as the exclusive warranty for
such equipment. Contractor provides such warranty as a pass-through to Owner. The manufacturer's warranty for
equipment manufactured by Daikin Applied and Daikin North America are attached hereto and incorporated herein by this
reference. The Contractor agrees to perform Work in a manner which is in accordance with industry standards for the
operalion, appearance, and public perception established by those engaged in a business similar to that of
Contractor. Subcontractor Agreements will contain warranties that Subcontractors will perform the Work in a similar
manner. Valid for one year from completion of the Work.

Asbestos and Hazardous Materials. In the event Contractor encounters asbestos, lead and/or other hazardous
materjals, Contractor will stop work and notify Owner, and shall have the right to suspend its work at no penalty to
Contractor until such products or materials and the resultant hazards are removed. Completion of the work shall be
extended to the extent caused by the suspension and the contract price equitably adjusted. Owner shall remediate any
asbestos, lead or other hazardous materials at Owner's expense, and shall be responsible for all costs, expenses,
damages, fines, penalties, claims and liabilities associated with or incurred in connection with any hazardous materials or
substances, upon, beneath, about or inside Owner's equipment or property, shall bear title to, ownership of, and legal
respopsibility and liability for any and all such hazardous materials or substances, and shall be responsible for the removal,
handling and disposal of all hazardous materials and substances in accordance with all applicable Governmental
Regulations. Owner shall defend, indemnify, reimburse and hold harmless Contractor and its officers, directors, agents,
and employees from and against any and all claims, damages, costs, expenses, liabilities, actions, suits, fines and penalties
(including without limitation, attorneys’ fees and expenses) suffered or incurred by any such indemnified parties, based
upon, arising out of or in any way relating to exposure to, handling of, or disposal of any hazardous materials or substances,
in cornection with the services performed hereunder. Contractor reserves the right to engage others in a subcontractor
status to perform the work hereunder.

Confidentiality. Owner agrees to keep confidential and use its best efforts to cause any sales representative and
emplayees to keep confidential all trade secrets, proprietary, and confidential information (hereinafter “Confidential
Information”) related to Daikin Applied and safeguard all Confidential Information from disclosure or use by any person
directly or indirectly under Owner's control. Confidential Information does not include (i) information which is in the public
domaln other than through a breach of this clause and (ji) information which was received by Owner independently of
Daikin Applied. Neither expiration nor termination of this Agreement for any reason shall release Owner from the
obligations of this Section.

Notices. Any information or notices required to be given under this Agreement shall be in writing and shall be delivered
either|by (a) certified mail, return receipt requested, in which case notice shall be deemed delivered three (3) business
days after deposit, postage prepaid, in the U.S. mail; (b) a reputable messenger service or a nationally recognized overnight
courier, in which case notice shall be deemed delivered one (1) business day after deposit with such messenger or courier;
or (c) personal delivery with receipt acknowledged in writing, in which case notice shall be deemed delivered when
received. All notices shall be addressed as follows:
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15.
186.
17.
18.

1.

IN WITNESS
duly authorized.

=

to Contractor: Daikin Applied Americas Inc.
Attn: Legal Department
13600 Industrial Park Blvd
Plymouth, MN 55340

flto Owner: DEKALB COUNTY SCHOOLS
Attn: Michael Burdette

3991 Snapfinger Rd Stonecrest, GA 30038

The foregoing addresses may be changed from time to time by notice to the other party in the manner
hereinbefore provided for.
ver. A party’s failure or neglect to enforce any provision hereof shall innoway constitutes a waiver of said party's

Severability. If any provision hereof is deemed to be invalid or unenforceable under applicable law, the remaining
provisions of this Agreement shall continue to be enforceable.

Applicable Law. This Agreement shall be governed by and construed in accordance with the laws of the State of
Minnesota, except conflicts of law which may require the application of another jurisdiction’s laws.

Miscellaneous.

Forcé Majeure. Notwithstanding anything to the contrary contained in the Agreement, Daikin Applied shall have a
reasonable opportunity to cure any alleged unmet performance obligations thereunder. Additionally, in the event either
party is delayed in its performance due to causes outside its reasonable control, the time for such party’s performance
will be extended for a period of time reasonably necessary to overcome the delay.

Entire Agreement; Modifications. This Agreement constitutes the entire agreement between the parties with respect to
the Work and supersedes all prior negotiations, representations or agreements relating thereto either written or oral,
except to the extent that they are expressly incorporated herein. No modifications or alterations shall be made to this
Agreement unless in writing and agreed upon by the parties.

EREOF, the parties have executed this Agreement on the Effective Date, the corporate parties by their officers

NER: CONTRACTOR:
DEKALB COUNTY SCHOOLS Daikin Applied Americas
ichael Burdette

3991 Snapfinger Rd 13600 Industrial Park Boulevard
Stonecrest, GA 30038 Plymouth, MN 55441
(Rrint Full Legal Name of Customer) (Print Full Legal Name of Daikin Applied Representative)
(Signature) {Signature)
(Title) (Title)
Oate: Date:
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