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SECURITY PROPOSAL - DCSD - Dresden ES - Construction - Phase III

Date: October 31, 2025 Quotation #: PF00759493P
Attention: Dr. Kermit Belcher Customer (or “You”): Dekalb County School District
From: Paul Franco Project Name: DCSD - Dresden ES - Construction - 

Phase III
Phone #: (404) 643-9113 Project Site: Dresden Elementary School
Email: paul.franco@convergint.com 2449 Dresden Dr

Chamblee, Georgia 30341
Proposal Revision: Rev 1.0
Drawing Package: BRPH C09003.001 Permit Set

We are pleased to provide this proposal to design, furnish, coordinate, install, and commission an access control system (ACS), 
intrusion detection system (IDS), and video surveillance system (VSS) for Dresden Elementary School for your consideration. 
All equipment is warranted for one (1) year, unless otherwise specified, against all defects in material and workmanship. This 
quotation is firm for one hundred eighty (180) days, and the price is based upon a material order date for equipment delivery 
by September 30, 2025 following the acceptance of this proposal and the start of on-site work by November 1, 2025. 
Equipment delivery is subject to current inventory levels and supply chain encumbrances outside of our control. Our terms are 
net-30 based on monthly progress billings unless specifically negotiated otherwise.

PROJECT INVESTMENT
*Quote is subject to unforeseen future price increases. All efforts will be made to update the quote to current pricing levels once 
a price increase is pending. A new quote must be obtained after the one hundred eighty (180) day time period.

REQUIRED PRICING
Base Bid: $230,095.00

BASIS OF DESIGN
Convergint has independently prepared a pre-bid design and layout for this project. See the attached drawing(s) for design 
details.

This proposal is based on a design-build, prepared according to security standards and best practices, and applicable codes and 
local standards, unless otherwise expressed within this document. In response to your request for quotation, Convergint 
Technologies is pleased to offer pricing for this project.

Paul Franco Convergint Technologies
1955 Evergreen Blvd Suite 50
Duluth, Georgia 30096
paul.franco@convergint.com
Cell: (404) 643-9113
www.convergint.com
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SCOPE OF WORK
Convergint has prepared this proposal to design, furnish, coordinate, install, and commission an expansion to the access control 
system (ACS), intrusion detection system (IDS), and video surveillance system (VSS) for the above-referenced project. This 
proposal includes the detection and notification equipment as represented in the attached bill of material, as detailed below. In 
addition, it represents a code-compliant system including interfaces to other building system functions & equipment, as 
required. In the event that the Convergint scope is dependent on other trades, it is assumed that a reasonable amount of time 
will be made available for mobilization and delivery of scope. 

This proposal includes a full system installation at Dresden Elementary School which shall be installed to the local jurisdiction’s 
current IBC/IFC (2018), NFPA 70/NEC (2020), NFPA 72 (2019), DBCA (2019) codes & standards, and manufacturers requirements 
for which the project is vested. All labor estimated for this project is during regular business hours. Convergint to execute this 
project in one phase. 

Access Control System (ACS)
Phase II installed an OnGuard access control system manufactured by Lenel S2 (Honeywell); this work is an expansion on that 
system and infrastructure. 

1. Access Control Panel (ACP): Convergint to install one (1) new LifeSafety enclosures with a total of (7) Mercury 
controllers. Each enclosure to be mounted within IDF room (IDF 1207). 

a. Others to provide 120VAC (1 location).
b. Convergint to connect panels via system bus communication (RS-485) to panels installed in phase II.

2. Card Reader Door Packages: Convergint to install (10) new card reader door packages with a total of (16) door position 
sensors. Each package includes one (1) card reader, one (1) motion-activated PIR request-to-exit sensor, one (1) door-
prop-alarm sounder (exterior doors only; total of 6), one (1) electric strike and door position sensors.

a. BlueDiamond style card readers to be install only within the building interior, with keypads on network rooms.
b. Others to provide pathways (conduit or other) from the door frame to accessible ceiling.
c. Others to provide single-gang boxes mounted 48” A.F.F. for card readers and pathways (conduit or other) to 

accessible ceiling.
i. Others to provide single-gang box on glazing mullion is not required but pathway (conduit or other) 

from mullion to accessible ceiling.
d. For door locations with ceiling tile not within 4’0” above door frame or accessible ceiling not within 3’0” of wall 

(i.e. stairwells):
i. Others to provide single-gang boxes mounted centered 0”-18” above door frame for motion-activated 

PIR request-to-exit sensor and pathways (conduit or other) to accessible ceiling.
ii. Others to provide single-gang boxes mounted left justified 0”-18” above door frame (in-line with box 

above) for door-prop-alarm sounder (exterior doors only; total of 7) and pathways (conduit or other) 
to accessible ceiling.

3. Monitored Door Packages: Convergint to install (6) new monitored door packages with a total of (9) door position 
sensors. Each package includes one (1) door prop alarm sounder, and door position sensors. Multiple door sets that 
comprise a single-entry location (i.e. main entry), excluding any card reader sets, are considered as one (1) monitored 
door. Door prop alarm sounders and door position sensors are wired to ACP.

a. Others to provide pathways (conduit or other) from the door frame to accessible ceiling.

4. Programming: Convergint to program new Mercury controllers within the district’s existing district-wide OnGuard 
platform and commission the newly installed devices.

5. Testing: Convergint to provide 100% testing upon completion of the installation. 
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Intrusion Detection System (IDS)
Phase II installed a Bosch intrusion system); this work is an expansion on that system and infrastructure.  

1. Intrusion Detection Control Panel: [No new panel is required but this work will be an expansion of the existing (Phase II) 
panel]

2. Intrusion Detection Device Power Panel: Convergint to install one (1) new Altontix power supply at IDF room (IDF 1207) 
to power all new field intrusion devices.

a. The system infrastructure (STI bus) shall be connected to the existing equipment at IDF 1126.1.

3. Monitored Door Packages: Convergint to monitor (8) door sets via 8-input modules at the ACP locations. Monitored 
door sets include the exterior card reader door sets and monitored door sets mentioned above.

4. Motion Devices: Convergint to install (24) new motion-activated PIR sensors.  

5. Intrusion Input Devices: Convergint to install (24) new single input modules for the intrusion devices, such as motion 
sensors and overhead door position sensors. Each input module shall be installed within 4” square boxes (included) in 
the accessible ceiling outside of the classroom where its associated intrusion device is located.

6. Programming: Convergint to program Bosch control panel and commission the newly installed devices. Integration into 
the OnGuard access control system for monitoring and alarm event notification is included.

7. Testing: Convergint to provide 100% testing upon completion of the installation. 

Video Surveillance System (VSS)
Phase II installed a CompleteView ver8.2 video management system manufactured by Sailent Systems with cameras 
manufactured by Hanwha Vison); this work is an expansion on that system and infrastructure.  

1. Network Video Recorder: [NVR provided in phase II was sized to accommodate additional cameras]

2. Cameras: Convergint to install (3) multi-sensor cameras, (6) dual-sensor cameras, (7) 360° “fisheye” cameras, (20) dome 
cameras, (7) bullet cameras and (2) video door-station intercoms.

a. Camera licenses are included.
b. Others to provide IP drops (25).

3. Network Infrastructure: Others to provide all required network cabling, patch panels, surge protection devices, network 
switches and network uninterrupted power supplies (UPS).

4. Programming: Convergint to program a CompleteView system per district standards and commission the newly installed 
devices. Integration into the OnGuard access control system for visual verification of alarm events is included.

5. Testing: Convergint to provide 100% testing upon completion of the installation. 
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SCOPE CLARIFICATIONS

PROVIDED BY CONVERGINT TECHNOLOGIES
1. Submittal package documents & product data sheets

a. Submittal package documents to include the proposed Phase III devices.
2. Project Management & Supervision
3. Provision of equipment per BOM; with Freight
4. Installation of control panel hardware components
5. Terminate field wiring at control panel & remote power supplies
6. System programming
7. Commissioning, start-up, & check out
8. Owner operation & Equipment manuals
9. Customer education & owners training: four (4) hours
10. System close out documents / owners & maintenance manuals
11. Modified shop drawing production with “As-Built” changes; does not include modified CAD .dwg Files
12. Programming and commissioning labor warranty
13. Equipment Warranty
14. Provision & installation of all low voltage wiring unless otherwise specified
15. Provision and installation of terminal cabinets
16. Provision & installation of bridal rings / J-Hooks
17. Verification of Circuit Integrity
18. Installation of all devices & equipment
19. Labeling of all peripheral field devices, per owner’s standards
20. Detailed record of “as-built” drawings & documentation
21. Project management and supervision of installation efforts
22. Interface & coordination with other trades as required
23. Final acceptance testing support
24. Installation labor warranty
25. Regular on-site contractor meetings attendance is not included

PROVIDED BY OTHERS 

1. Permanent 120VAC at control panel(s) & remote power supplies (Dedicated & locked circuits)
2. Permanent network infrastructure with CAT6 cabling to at control panel(s) & IP field devices (i.e. cameras).
3. Provision and installation of conduit stub-ups & sleeves

Site should be cleaned and free from dust & debris, prior to installation of Convergint field equipment.
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The following bill of material is intended to describe the scope of work & equipment provided by Convergint for this project by 
identifying major device and panel quantities. This bill of material is not intended to be a comprehensive list of all system parts, 
components, or accessories. 

Line Qty Part Number Description Unit Price Extended Price
1 ACS Headend
2 1.00 J7-

152CD8PM2
400W DV - 24AUX E8M2 $ 1,996.87 $ 1,996.87

3 3.00 T1E-1530W Fingered Wire Duct, 1.5 x 3.0 x 6.5', 
White

$ 45.23 $ 135.69

4 5.00 LNL-1320-S3 Dual Reader Interface Module (Series 3 
Supports OSDP Readers)  12/24 VDC, 2 
Reader interface, W/M, 8 inputs, 6 (5A) 
form C relays , RoHS, CE, C-Tick and 
UL294 certified

$

756.97

$

3,784.85

5 1.00 LNL-1100-S3 Input Control Module (Series three) 
12/24 VDC, 16 zone input monitor 
module, (32) 1K resistors (with 2 
programmable output relays) , RoHS, CE, 
C-Tick and UL294 certified

$

836.65

$

836.65

6 1.00 LNL-1200-S3 Output Control Module (Series three)  
12/24 VDC, 16 relay output control 
module , RoHS, CE, C-Tick and UL294 
certified

$

836.65

$

836.65

7 5.00 PW-PS1270 12V 7AH SLA BATTERY F1 $ 23.42 $ 117.10
8 ACS Devices
9 6.00 NC-OP90HON VANDAL RESISTANT READER HID $ 460.92 $ 2,765.52
10 2.00 LNL-R10325-

05TB
BlueDiamond Mobile Ready: US Single 
Gang Reader with Keypad

$ 425.88 $ 851.76

11 2.00 LNL-R10320-
05TB

BlueDiamond Mobile Ready: US Single 
Gang.

$ 254.16 $ 508.32

12 10.00 DS160 PIR REQUEST TO EXIT SENSOR WITH 
SOUNDER GRAY

$ 74.38 $ 743.80

13 37.00 0E-
SRFMTMG3W

3-Wire Surface-Mount Magnetic - SPDT $ 21.86 $ 808.82

14 12.00 0E-
1GANGSIRN

INDR/OUT SIREN 105 DB $ 26.54 $ 318.48

15 4.00 CM-
CXED1689L

ALL IN ONE STRIKE $ 408.12 $ 1,632.48

16 6.00 CM-
CXEPD1289

SURFACE/PRELOAD/RIM STRIKE $ 389.57 $ 2,337.42

17 ACS Cable

BILL OF MATERIAL
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18 3.00 4461030 4 Element Composite Cable Plenum Ylw 
Jkt

$ 1,248.43 $ 3,745.29

19 IDS Headend
20 IDS Subpanel
21 1.00 AX-

AL600ULPD4
UL 12/24VDC 6A P/S W/PD4 INST. $ 317.64 $ 317.64

22 1.00 B299 POPEX MODULE FOR B9512G AND 
B8512G

$ 102.45 $ 102.45

23 IDS Devices
24 2.00 B920 2 LINE ALPHA NUMERIC KEYPAD (SD12) $ 167.65 $ 335.30
25 3.00 B208 8 INPUT MODULE FOR SDI2 BUS $ 124.74 $ 374.22
26 19.00 D9127U POPIT WITH NO TAMPER SWITCH $ 36.61 $ 695.59
27 0.00 DS9370 70' DIAMETER CEILING MOUNT TRITECH - 

WHITE
$ 148.08 $ 0.00

28 7.00 ISC-PDL1-
WC30G

100' BY 10' PROFESSIONAL SERIES 
PIR/MICROWAVE TRITECH CURTAIN 
DETECTOR

$
123.86

$
867.02

29 1.00 ISC-BDL2-
W12G

BLUE LINE GEN 2 TRITECH 40 FT. BY 40 
FT.

$ 60.73 $ 60.73

30 11.00 DS936 LOW PROFILE CEILING MOUNT PIR $ 85.87 $ 944.57
31 IDS Cable
32 3.00 002341 18-04 Overall-Shielded Stranded Plenum 

Red Stripe
$ 514.06 $ 1,542.18

33 1.00 444381 22-04 Unshielded Stranded Plenum Red 
Stripe

$ 243.75 $ 243.75

34 IP Video
35 2.00 HAN-TID600R Video Intercom Station, 2MP@60fps, 

1.6mm
$ 700.00 $ 1,400.00

36 Dual-Head Camera (~180°)
37 6.00 HAN-

PNMC12083R
VD

Network vandal outdoor 2CH AI IR dome $
1,480.39

$
8,882.34

38 3.00 HAN-
SBV215WCW

Weather cap for PNM-
C7083RVD/7082RVD

$ 31.36 $ 94.08

39 3.00 SQ-
SB300WMW1

WALL MNT ACCSSRY WHT COMP $ 69.64 $ 208.92

40 3.00 SQ-
SBP300BW1

Camera Wall Mount Bracket $ 44.07 $ 132.21

41 Multi-Sensor Camera (270°/360°)
42 4.00 SQ-

PC1683RVQ
4MP x4CH Dome; Motorized Varifocal $ 1,758.33 $ 7,033.32

43 4.00 SMG-
SBP250HMW

Hanging Cap for PNM-9084QZ & 
C16083RVQ &

$ 60.78 $ 243.12

44 4.00 SQ- WALL MOUNT ACCESSORY 2X KNOCK $ 141.66 $ 566.64



 

DCSD - Dresden ES - Construction - Phase III | PF00759493P Proposal Rev 9.6 Page | 7

SBP39WMW2
45 4.00 SQ-

SBP30KMW1
CORNER MOUNT ADAPTER ACCESSORY $ 50.00 $ 200.00

46 Single-Sensor 360° Camera
47 5.00 SQ-

XNF9013RV
12MP Fisheye Camera; AI $ 850.00 $ 4,250.00

48 Dome Camera
49 13.00 SQ-

QNVC9083R
4K Outdoor Vandal Dome Camera; 3-
10mm; AI; IR; IP66

$ 583.33 $ 7,583.29

50 Bullet Camera
51 7.00 SQ-

QNCC9083R
4K Outdoor Vandal Bullet-Style Camera $ 583.33 $ 4,083.31

52 7.00 SQ-SBO140BW Back box for Bullet Camera QNO-C9083R $ 32.50 $ 227.50
53 Accessories
54 37.00 CPI CompleteView Legacy Pro - 1 IP camera 

license
$ 183.20 $ 6,778.40

55 5.00 DV-CH-8UP Eight (8) Camera channel device license 
to non-LenelS2 supplied server solutions.

$ 1,625.00 $ 8,125.00

Equipment Total $ 76,711.28
Total Labor/Other Costs $ 124,488.20
Freight/Warranty $ 28,895.52
Tax if Applicable $ 0.00
Total Project Price $ 230,095.00
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1. Terms & Conditions: Proposal is provided in accordance with the attached Terms & Conditions.  Project-specific Terms & 
Conditions are subject to mutually agreeable negotiations.

2. Pricing & Payment Terms: These prices are valid for 180 days. Terms of payment are 30 days or as approved. Contract 
implementation invoicing is assumed to be 50.00% of total sell price.

3. Delays: Installation work or deficiencies that delay system commissioning and testing shall be reviewed with site 
superintendent. If the deficiency results in loss of time, the additional time shall be considered as extra work and invoiced 
per our standard Technical Service Rates.

4. Shop Drawings: All work shall be performed per Convergint approved shop drawings, and all devices shall be installed per 
approved drawings. All field modifications shall be approved by Convergint operations team and local AHJ. Any changes in 
quantity of devices or services may require re-pricing. As-built drawings developed by field installation personnel.

5. AHJ: The AHJ is a separate entity and may desire alterations to the design based on the inspector's interpretation of the 
code. While every effort has been made to comply with code application the AHJ may request additional items once 
involved in the inspection process. These additional items are not included in this scope of work. Any additional material 
and associated labor deemed necessary by the AHJ and required for final system approval may be considered a change in 
scope and therefore additional costs may be incurred.

6. Device Hardening (reduce cyber risk): Convergint may provide Device Hardening services for certain qualifying and scoped 
equipment. Services may include disabling unused & non-essential device features, disabling unused network comms (e.g., 
services, ports), changing default passwords, and updating firmware. The hardening services provided will depend on the 
equipment being installed, equipment capabilities, and manufacturer-provided permissions and recommendations. Not all 
equipment may receive hardening.  Ask your Convergint contact for details on qualifying equipment and the hardening 
services being provided.  
These are one-time services — ask your Convergint contact for information on how Convergint can provide ongoing 
support.  
Convergint cannot guarantee the security of the devices it installs or of Customer’s IT environment, no networked system 
is completely secure, and Customer remains ultimately responsible for its IT environment.

7. Phasing & Final Testing: This project is assumed to be a contiguous, single-phase project. Any changes might result in a 
change of scope/cost. Final testing is assumed to be with the site representative present. All customer education shall be 
coordinated with the Convergint operations team. Access to the site will be required.

8. Lead Time & Warranty: Lead time for all material associated with this project is assessed from contract start date. All new 
equipment will be warranted for a term of 1 year from system acceptance date. Warranty shall commence on the date of 
successful system testing. All equipment shall be installed upon completion of all painting, finish work, and installation of 
ceiling tiles. Devices installed before final cleaning of the jobsite cannot be covered by warranty.

9. Scheduling: All programming/construction efforts are to be coordinated with Convergint Project Manager. An updated 
construction schedule is required from owner's representative prior to scheduling labor forces. Scheduling of equipment 
delivery, technicians, tests and inspections shall be coordinated with the project manager assigned to the project. Please 
schedule all tests at least five working days in advance. Convergint will not be held responsible for inspections not properly 
scheduled in advance.

10. CAD Files & Program Files: This scope of work includes CAD / design labor, engineered shop drawings, and submittal 
package. Stamped shop drawings shall be provided by Convergint Technologies for review and approval. All required 
electronic media (CAD) files and system program files, will be required, to be provided to Convergint Technologies, at no 
extra cost, before shop drawings production can be started.

11. Working Hours: All work to be completed during Convergint normal working hours 7am-5pm excluding holidays and 

GENERAL CLARIFICATIONS
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weekends. Any work outside of normal working hours will be considered a change in scope and is therefore subject to a 
change order. These hours are adaptive with prior coordination with the Convergint Project Management Group.

12. Change Orders: Any work not specified above, is not included in this scope and should not be expected of Convergint. 
Repair of any existing abnormal conditions, trouble conditions, or deficiencies are not included in this scope of work. Any 
additional work required by Convergint shall be proposed in a separate quote. Written change orders will require a 
signature by an authorized representative.

13. Proposal Acceptance: In accepting this proposal, customer agrees to the attached Convergint terms and conditions and 
any attachments or rider hereto that contain any additional terms and conditions. It is understood that these terms and 
conditions shall prevail over any variation in terms and conditions on any purchase order or other document that the 
Customer may issue. 

IMPORTANT NOTICE

You requested that Convergint provide you with certain security and safety products and services. By using these products and 

services, you acknowledge that: 

 Under no circumstances should Convergint-provided products and services be your sole method of security or safety. 
Effective security and safety require a multi-layered approach involving people, processes, and technologies. Convergint-
provided products and services do not guarantee security or safety, will not detect or prevent all threats or risks all the time 
(including threats they are designed to detect), and will not ensure overall safety and security. You are ultimately responsible 
for your people, premises, and property, including for maintaining an effective response plan and promptly implementing 
your response plan in response to alarms or threats. 

 All security products and services have limitations. No product or service can guarantee safety or security. It is your 
responsibility to ensure you are informed about product or service limitations and that you regularly test and validate the 
products and safety plans.  Reach out to your Convergint account executive to learn how our support services can help.  And 
if you have a service plan, you are responsible for promptly notifying Convergint in the event of any defect, malfunction, or 
performance issue with the products and services.

 Various factors can impact product performance. Selecting products and settings may involve tradeoffs between the level 
of security and safety on the one hand and speed, convenience, and cost on the other hand. Convergint can give you 
guidance, but you are ultimately responsible for selecting products and settings based on your organization’s risk profile and 
tolerance. 

 The products are made by third-party manufacturers, not Convergint. You are bound by and must use, test, and maintain 
the products in accordance with the manufacturer’s terms and instructions. Convergint does not independently validate the 
accuracy of claims or statements made by manufacturers, and makes no assurances regarding their accuracy. You are 
responsible for using the products and services in compliance with laws and regulations applicable to you or as permitted in 
your jurisdiction.

 All products and services are governed exclusively by a final agreement. No advertisement, literature, brochure, website, or 
statements made during the sale process or otherwise (whether orally or in writing) should be interpreted as a promise, 
warranty, or other assurance.

 You have reviewed the “IMPORTANT PRODUCT SAFETY AND SERVICE INFORMATION” documentation, available at 
convergint.com/terms. 
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Conditions
1. Asbestos and or Lead Conditions
2. Dust Control
3. Confined Spaces
4. Ground Thaw / Freeze Protection

Rough-In

5. Patching, Matching, and Painting
6. Trenching / Directional Boring
7. Cutting or Patching, Concrete / Asphalt
8. Underground Conduit
9. Roof Penetrations & Roof Jacks
10. Core Drilling
11. Concrete Scanning (GPR)
12. Thermal Imaging
13. Structural Modification of any kind
14. Plywood Backboards
15. Replacement or Installation of Ceiling Tiles
16. Temporary Power and Lighting
17. Temporary Fencing
18. Temporary Life Safety Measures
19. Barricades

Extra Service / Equipment

20. Monitoring Service & Phone Lines
21. Annual Testing & Inspections
22. Additional Notification Due to Obstructions
23. Structural Engineer Stamp
24. Seismic Calculations
25. Surveying or Utility Locates
26. Fire Extinguishers
27. Electrical Permit
28. Fire Smoke Dampers
29. Elevator Shunt Trip Breaker
30. Door Hardware & Door Locks
31. Fire Caulking & Sealing
32. Fire Proofing on Structure or Decks
33. Electrical Installation Permit
34. Waste / Trash Removal / Haul-Off
35. Fire Watch

Labor & Pricing

36. After Hours Testing or Labor and Shift Work
37. Overtime Labor
38. BIM Coordination / Drawings
39. Interim Life Safety Measures or Fire Watch
40. Traffic Control / Flaggers
41. Prevailing Wage / Davis Bacon Wages
42. Buy America(n)
43. Textura Billing
44. Project Phasing
45. Payment & Performance Bond
46. OCIP / CCIP Insurance Programs
47. Builders Risk Insurance
48. Third Party Commissioning
49. Correction of System Faults Caused by Others
50. Regular on-site contractor meeting attendance

Systems

51. Local Area Mass Notification
52. Smoke Control Equipment
53. Smoke Control Testing
54. Bi-Directional Radio Amplification System
55. Emergency Responder Radio Communication
56. Distributed Antenna System
57. Pre-Action Systems
58. VESDA Systems
59. Fire Suppression Systems and Associated Switches
60. Portable Fire Extinguishers
61. Clean Agent Suppression Systems
62. Any item of equipment or service not specifically 

listed in this quote

GENERAL EXCLUSIONS
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Due to the circumstances out of our control, and in an effort to be your best service provider, Convergint will honor the pricing 
contained in this proposal for 30 calendar days from issuance. Changes to global supply and increases in demand are dictating 
that some materials are more difficult to come by. Convergint reserves the right to adjust pricing as needed due to these factors, 
should your approval come after the date reference above. We will communicate any changes to pricing with you prior to ordering 
materials. Please know this is not how we prefer to do business but global changes to materials availability have forced this 
situation upon us. Please let us know if you have any concerns or questions that we can address for you. Thank you for your 
continued business.

REQUIRED PRICING
Base Bid: $230,095.00

Thank you for considering our proposal. We look forward to our working relationship on this project. If you have any questions 
or would like additional information, please don’t hesitate to contact me immediately via phone at (404) 643-9113 or email at 
paul.franco@convergint.com. Furthermore, if you would like us to proceed with the scope of work as outlined in this proposal, 
please sign below, and return to my attention. 

Best, 

Paul Franco | 

By signing below, I accept this proposal and agree to the Terms and Conditions V4.1 dated September 
2024 contained herein. By signing below or accepting the services described in this proposal, Customer 
accepts and agrees to this proposal, including the enclosed Terms and Conditions, along with any 
addendums or exhibits that may be attached or referenced therein. Any additional or contrary terms, 
including on a Customer PO, are expressly rejected. By signing, you represent and warrant that you have 
authority to accept this proposal on behalf of Customer.

CUSTOMER NAME DATE

AUTHORIZED SIGNATURE PRINTED NAME / TITLE

SUPPLY CHAIN IMPACTS

PROJECT INVESTMENT
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