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AGREEMENT

THIS AGREEMENT is made this 27 day of Eebruary in the County of Sonoma, State of California, by and
between the Santa Rosa High School District (the “District”) and Rege Construction, Inc. (the “Contractor”).
The District and Contractor may be referred to herein individually as a “Party” and collectively as the “Parties.”

RECITALS
A. District is contracting for PHS Courtyard Drainage (“Project”).

B. Contractor has been selected as the lowest responsible and responsive bidder to perform civil grading
and concrete work for Project.

C. District desires that the Contractor complete the Project in accordance with the terms and conditions
set forth in this Agreement and all Contract Documents incorporated herein.

NOW, THEREFORE, in consideration of the mutual agreements and covenants contained in this Agreement,
and other valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the Parties
agree as follows:

ARTICLE 1 - SCOPE OF WORK. The Contractor shall perform within the time stipulated the contract as
herein defined, and shall provide all labor, materials, tools, utility services, and transportation to complete in a
workmanlike manner all of the work required in connection with the following titled project:

PHS Courtyard Drainage

in strict compliance with the Contract Documents as specified in Article 4 below, which shall be free from any
and all liens and claims from mechanics, material suppliers, subcontractors, artisans, machinists, teamsters,
freight carriers, and laborers required for the Project.

ARTICLE 2 - TIME FOR COMPLETION. The Contractor shall mobilize and commence work on the Project at
the direction of District staff. Time is of the essence for this Contract and the Contractor shall complete the
Project within the period specified in the Special Conditions and in accordance with the schedule for the
Project developed by the District and the Construction Manager, if applicable. Any additional projects will be
coordinated between the District and Contractor. In entering into this Agreement, Contractor acknowledges and
agrees that the duration stipulated herein is adequate and reasonable for the size and scope of the Project.

ARTICLE 3 - CONTRACT PRICE. As full compensation for the Contractor’'s complete and satisfactory
performance of the work and activities described in the Contract Documents, the District agrees to pay
Contractor, and Contractor agrees to accept the sum of One Hundred Eighty-Five Thousand Sixty-One
Dollars and Ten Cents, ($185,061.10), which shall be paid to the Contractor according to the Contract
Documents. Payment and performance bonds are to be issued each in the amount of one hundred percent
(100%) of the total amount payment under the Contract. Contractor shall adjust the payment and performance
bonds if outstanding work exceeds the original amount of the bonds.

The Contract Price is subject to increases or decreases as provided in the Contract Documents. The District
shall pay the Contract Price to the Contractor in accordance with the General Conditions.

Agreement
SanTA Rosa CSD
DEesieN-Bip-BuiLb Rev. 10/7/2022



Docusign Envelope ID: B8F20736-0B27-4879-A441-6EFBD02A2415

ARTICLE 4 - COMPONENT PARTS OF THE CONTRACT. The Contract entered into by this Agreement
consists of the following Contract Documents, all of which are component parts of the Contract as if herein set
out in full or attached hereto:

Notice to Bidders

Instructions to Bidders

Bid Form and Proposal, as accepted

Bid Bond

Designated Subcontractors List

Non-Collusion Affidavit

Project Warranty

Agreement

Performance Bond

Payment Bond

General Conditions

Special Conditions

Drawings and Specifications

Notice of Award

Notice to Proceed

Workers' Compensation Certification

Drug-Free Workplace Certification

Contractor’s Certification Regarding Alcoholic Beverage and Tobacco-Free Campus Policy

Criminal Background Investigation/Fingerprinting Certification

Asbestos-Free Materials Certification

Bidder’s Acknowledgement of Project Schedule

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion

Iran Contracting Act Certification

Substitution Request Form, if applicable

Escrow Agreement for Security Deposits in Lieu of Retention, if applicable

[Disabled Veteran Business Enterprises]

[ Letter of Assent]

AddendaNos. 1, 2, - asissued
All of the above-named Contract Documents are intended to be complementary. Work required by one of the
above-named Contract Documents and not by others shall be done as if required by all. This Agreement shall
supersede any prior agreement of the Parties.

ARTICLE 5 — PREVAILING WAGES. This Project is a public works project subject to prevailing wage
requirements and Contractor and its Subcontractors are required to pay all workers employed for the
performance of this Contract no less than the applicable prevailing wage rate for each such worker. Contractor
acknowledges that the project is subject to compliance monitoring and enforcement by the California
Department of Industrial Relations in accordance with Labor Code § 1770 et seq.

ARTICLE 6 — LIQUIDATED DAMAGES. Liquidated damages for the Contractor’s failure to complete the
Contract within the time fixed for Substantial Completion are established in the amount of $[500] per calendar
day and as further set forth in the General Conditions and Special Conditions.

ARTICLE 7 — CONTRACTOR’S LICENSE. The Contractor must possess throughout the Project the
legally-required contractor’s license classification for this Project, issued by the State of California, which must
be current and in good standing.

[Remainder of Page Intentionally Left Blank]
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IN WITNESS WHEREOF, this Agreement has been duly executed by the above-named parties, on the day and
year first above written. To the extent that there exists any conflicts or inconsistencies between this Agreement
and the General Conditions, the provisions contained in the General Conditions shall govern.

CONTRACTOR: DISTRICT:
Rege Construction, Inc. Santa Rosa High School District
William Rege Lisa August

. [Associate Superintendent, Business Services]
President

(Corporate Seal)

Approved by Governing Board:

[END OF DOCUMENT]
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