

**CM at Risk New Dresden Elementary School
Final Proposal Evaluation Form - RFQu No. 23-752-021**

Project Name: CM @ Risk:
New Dresden Elementary School
RFQu 23-752-021

		COMPLIANCE						INITIAL SCREENING					INTERVIEW AND PRESENTATION								
		CERTIFICATE GEORGIA SECRETARY OF STATE	TYPE OF BUSINESS	REQUIRED VALID LICENSE-GC	BONDING CAPACITY	LOCATION/ADDRESS PHONE OF FIRM'S OFFICES	OWNERS/OFFICERS & PRINCIPALS IN CHARGE	SUCCESSFUL RELATED BUILDING EXPERIENCE	PROPOSED PROJECT STAFF & FUNCTIONS	FINANCIAL CAPABILITIES AND COST CONTROL MEASURES	WORKLOAD	EQUITABLE DISTRIBUTION	TOTAL INITIAL SCREENING	INITIAL SCREENING RANKING	REFERENCES	OVERALL APPROACH, METHODOLOGY & KNOWLEDGE OF THE SITE	PROJECT TEAM	COST CONTROL	PROJECT SCHEDULING	TOTAL INTERVIEW AND PRESENTATION	INTERVIEW AND PRESENTATION RANKING
APPLICANTS	POINTS AVAILABLE							150	125	100	50	75	150	500	175	125	100	100	500		
Balfour Beatty	Score	✓	✓	✓	✓	✓	✓	150	125	99	50	15	439	1	✓	172	123	100	100	495	2
Carroll Daniel	Score	✓	✓	✓	✓	✓	✓	138	115	99	48	15	415	4	✓	158	118	100	95	471	4
Evergreen Construction	Score	✓	✓	✓	✓	✓	✓	138	125	99	50	15	427	3	✓	168	120	100	100	488	3
Gilbane	Score	✓	✓	✓	✓	✓	✓	150	115	99	50	0	414	5	✓						
Winter Construction	Score	✓	✓	✓	✓	✓	✓	150	120	99	50	15	434	2	✓	175	125	100	100	500	1



PROPOSAL CERTIFICATION AND RECOMMENDATION OF AWARD

RFQu No. 23-752-021
CM at Risk New Dresden Elementary School
DCSD Project No. 218-36

After advertising Requests for Qualifications ("RFQu") as required by law, and after consideration of the evaluation factors identified in the RFQu for each timely and properly submitted statement of qualifications, the undersigned hereby certify the statement of qualifications and recommend the award of Project No. 218-36, CM at Risk New Dresden Elementary School to Winter Construction as the responsive and responsible offeror whose proposal is the most advantageous to the Board based on the evaluation factors.

FACILITATED BY:

Angela Arlene Myrick
Angela Arlene-Myrick, DCSD Procurement Specialist

Date: 5/22/23

EVALUATION COMMITTEE:

Donta Collins
Donta Collins, DCSD Regional Project Manager

Date: 5/22/23

Paet Sahon
Paet Sahon, DCSD GIS Manager

Date: 5/22/2023

Atiba Nunnally
Atiba Nunnally, SPLOST Project Manager

Date: 5/22/23

Brian Albanese
Brian Albanese, SPLOST Dupty Program Director

Date: 5/22/23

Richard H. Boyd
Richard Boyd, Director of Design & Construction

Date: 5/22/23

REVIEWED BY:

Belinda Quillet
Belinda Quillet, DCSD Procurement Manager

Date: 5/22/23

Erick Hofstetter
Erick Hofstetter, DCSD Chief Operations Officer

Date: 5.23.23



SCORE TALLY AND RANKING BASED ON THE INTERVIEW AND PRESENTATION
RFQu No. 23-752-021
Project No. 218-36 CM AT RISK New Dresden Elementary School

<u>RANK</u>	<u>OFFEROR</u>	<u>SCORE</u>
First	Winter Construction	500
Second	Balfour Beatty	495
Third	Evergreen Construction	488
Fourth	Carroll Daniel	471

FACILITATED BY:



Angela Arlene-Myrick, DCSD Procurement Specialist


Date: 5/22/23

EVALUATION COMMITTEE:



Donta Collins, DCSD Regional Project Manager

Date: 5/22/2023



Paul Sanoff, DCSD GIS Manager

Date: 5/22/2023




Atiba Nunnally, SPLOST Project Manager

Date: 5/22/2023



Brian Albanese, SPLOST Dupty Program Director

Date: 5/22/23



Richard Boyd, DCSD Director of Design & Construction


Date: 5/22/23

REVIEWED BY:



Belinda Quillet, DCSD Procurement Manager

Date: 5/22/23



Erick Hofstetter, DCSD Chief Operations Officer

Date: 5.23.23