

Construction Management at Risk

Bob Mathis Elementary School, E. L. Bouie Elementary School and Chapel Hill Elementary School RFQu 24-752-012

FINAL EVALUATION

		COMPLIANCE						FINAL SCREENING						
		CERTIFICATE GEORGIA SECRETARY OF STATE	TYPE OF BUSINESS	REQUIRED VALID LICENSE-GC	BONDING CAPACITY	LOCATION/ADDRESS PHONE OF FIRM'S OFFICES	OWNERS/OFFICERS & PRINCIPALS IN CHARGE	SUCCESSFUL RELATED BUILDING EXPERIENCE	PROPOSED PROJECT STAFF & FUNCTIONS	PROJECT APPROACH	CURRENT WORKLOAD	EQUITABLE DISTRIBUTION	TOTAL SCREENING	FINAL SCREENING RANKING
Project Name: Construction Management at Risk: Bob Mathis Elementary School, Chapel Hill Elementary School and E.L. Bouie Elementary School HVAC Control RFQu 24-752-012														
APPLICANTS	POINTS AVAILABLE							120	100	80	40	15	355	
Ajax Building Company	Score	√	√	√	√	√	√	120	75	60	38	15	308	3
Balfour Beatty Construction. LLC	Score	√	√	√	√	√	√	120	100	76	38	15	349	1
The Winter Construction Co.	Score	√	√	√	√	√	√	114	100	80	38	7	339	2



SCORE TALLY AND RANKING BASED ON EVALUATION OF QUALIFICATIONS SUBMITTED
RFQu No. 24-752-012 Project No. N/A
Bob Mathis ES, Chapel Hill ES, and E.L. Bouie ES HVAC and Controls Replacement

<u>RANK</u>	<u>OFFEROR</u>	<u>SCORE</u>
First	<u>Balfour Beatty Construction. LLC</u>	<u>349</u>
Second	<u>The Winter Construction Co.</u>	<u>339</u>
Third	<u>Ajax Building Company</u>	<u>308</u>

FACILITATED BY:

Angela Arlene Myrick
Angela Arlene-Myrick, DCSD Procurement M.

Date: 1/24/24

EVALUATION COMMITTEE:

Chante' Lemon
Chante' Lemon DCSD Sr. Project Manager

Date: 1/24/2024

Donta' Collins
Donta' Collins, DCSD Regional Project Manager

Date: 1/29/2024

Boubacar Bah
Boubacar Bah, DCSD Regional Project Manager

Date: 1/24/2024

John Jewett
John Jewett DCSD Regional Manager

Date: 1-24-24

REVIEWED BY:

Belinda Quillet
Belinda Quillet, DCSD Senior Procurement Manager

Date: 1-24-24

Erick Hofstetter
Erick Hofstetter, DCSD Chief Operations Officer

Date: 1.24.24

PROPOSAL CERTIFICATION AND RECOMMENDATION OF AWARD

RFQu No. 24-752-012

CM at Risk Bob Mathis Elementary School, Chapel Hill Elementary School, E.L. Bouie Elementary School HVAC and Controls Replacement

DCSD Project No. N/A



After advertising Requests for Qualifications ("RFQu") as required by law, and after consideration of the evaluation factors identified in the RFQu for each timely and properly submitted statement of qualifications, the undersigned hereby certify the statement of qualifications and recommend the award of CM at Risk Bob Mathis ES, Chapel Hill ES, and E.L. Bouie ES Balfour Beatty Construction, LLC as the responsive and responsible offeror whose proposal is the most advantageous to the Board based on the evaluation factors.


FACILITATED BY:

 Date: 1/24/24
Angela Arlene-Myrick, DCSD Procurement

EVALUATION COMMITTEE:

 Date: 1/24/2024
Chante' Lemon DCSD Sr. Project Manager


 Date: 1/24/2024
Donta Collins, DCSD Regional Project Manager

 Date: 1/24/2024
Boubacar Bah, DCSD Regional Project Manager

 Date: 1-24-24
John Jewett, DCSD Regional Manager

REVIEWED BY:

 Date: 1/24/24
Belinda Quillet, DCSD Senior Procurement Manager

 Date: 1.24.24
Erick Hofstetter, DCSD Chief Operations Officer