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DeKalb County Board of Education 
Operations Division 
Sam A. Moss Service Center 
1780 Montreal Road 
Tucker, GA  30084-6705 

 
REQUEST FOR QUALIFICATIONS (RFQu) No. 24-752-025 

for 
PROFESSIONAL ARCHITECTURAL AND ENGINEERING SERVICES FOR 

Group 1 Security Vestibules 
 

Project:  GROUP 1 SECURITY VESTIBULES 
 
DCSD Project Nos.:  Various 
 
Owner:    DeKalb County Board of Education (the “Board”) 
   
Solicitation Timeline Summary (Subject to Change) 

EVENT DATE(S) TIME LOCATION 

Solicitation Opens March 28, 2024  http://dekalbschoolsga.ionwave.net 

Virtual Mandatory Pre-
Submittal Conference  

April 11, 2024 11:00 AM Via TEAMS 

Optional Site Visit Upon Request TBD TBD 

Final Questions Due April 17, 2024 2:00 PM dcsd-op-bidquestion@dekalbschoolsga.org 

Final Addendum April 24, 2024 2:00 PM http://www.dekalbschoolsga.ionwave.net 

Statement of Qualifications 
Due Date & Time  

May 2, 2024 2:00 PM http://dekalbschoolsga.ionwave.net 

Public Acknowledgement May 6, 2024 5:00 PM 
http://dekalbschoolsga.ionwave.net 

 

Selection Committee 
Evaluation 

May 6 -10, 2024   

Shortlist Finalist Notified 
(If Interviews are Conducted 

N/A  
Public Notice of Short List will be posted to the 

DCSD website by close of business 

Anticipated Interviews 
Conducted  
(If Requested) 

N/A   

Anticipated Board Review and 
Approval 

July 8, 2024   

Anticipated Notice of Award July 22, 2024  
 

 

Anticipated Notice to Proceed August 1, 2024   
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Request for Qualifications 

 

PROFESSIONAL ARCHITECTURAL AND ENGINEERING SERVICES FOR  

GROUP 1 SECURITY VESTIBULES 

 
Qualifications will be received electronically on the DeKalb County School District website at 

https://dekalbschoolsga.ionwave.net for ARCHITECTURAL AND ENGINEERING SERVICES FOR GROUP 1 

SECURITY VESTIBULES, until 2:00 p.m. EST, Thursday, May 2, 2024.  Qualifications received after the 

specified time will not be considered.  All potential respondents must register as a vendor at 

http://dekalbschoolsga.ionwave.net.  NOTE: A virtual mandatory pre-submittal conference will be held on 

Thursday April 11, 2024, 11:00 a.m., EST, via TEAMS.  Attendees must provide the following information by 

5:00 p.m., EST on Wednesday, April 10, 2024: 

 

1. Individual Name and Title 

2. Company Name 

3. Telephone Number 

4. Email Address 

 

This information must be sent to dcsd-op-solicitation@dekalbschoolsga.org.  A meeting link will be sent to all 

registered attendees no later than 9:30 a.m., EST on Thursday, April 11, 2024. 

 

This document shall serve to provide interested parties with specific information as to the Procedures for 

Selection of Professional Architectural and Engineering Services for the DeKalb County School District. 
 

https://dekalbschoolsga.ionwave.net/
http://dekalbschoolsga.ionwave.net/
mailto:dcsd-op-solicitation@dekalbschoolsga.org
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REQUEST FOR QUALIFICATIONS 

PROFESSIONAL ARCHITECTURAL AND ENGINEERING SERVICES FOR  

GROUP 1 SECURITY VESTIBULES 

 
BACKGROUND  
 
As the third largest school district in Georgia, the DeKalb County School District (DCSD) has more than 14,000 full-time 
employees and serves over 93,000 students throughout DeKalb County.  DCSD has approximately 138 schools and centers, 
including 77 elementary, 19 middle schools and 22 high schools; 8 start-up charter schools, 13 specialized centers, 6 
administrative centers and 5 athletic stadiums.  Most facilities were constructed in the 1950’s and 1960’s.  Almost all facilities 
have had some form of renovation, repair, or addition over the years.  
 
Since 1997, the Owner has utilized Education SPLOST (Special Purpose Local Option Sales Tax) funds as the primary 
funding source for its capital improvement programs (CIP).  On November 22, 2021, the DeKalb County voters approved the 
Owner’s sixth E-SPLOST program. It is anticipated that approximately $700 million will be available to fund the District’s 2022-
2027 Capital Improvement Program through the utilization of the approved SPLOST funds, in conjunction with the State of 
Georgia’s Capital Outlay Program.  
 
A copy of the CIP Summary and more detailed information regarding the CIP can be obtained on the District’s website at 
www.dekalbschoolsga.org/e-splost/  

 

PURPOSE 

 
The purpose of this RFQu is to solicit proposals from qualified Architect/Engineer firms to provide professional design services 
for K-12 educational facilities.  This solicitation is specifically for the design of a fully functional security vestibule at 25 facilities 
throughout the district. Final documents will become the property of DCSD.   

 
The scope of work for the RFQu includes the full professional architectural and engineering services for DCSD Projects listed 
in Exhibit B. 

 
The anticipated construction delivery method for this project is CM at Risk. The selected Architect/Engineer shall provide 
professional services for the project as described below in Section 2 of this RFQu. 

 

The total Stated Cost Limitation (SCL) for these projects is $12,600,000.  DCSD has determined that the stipulated fee the 
Architect will receive for this project scope will be 7.5% of the Stated Cost Limitation for a maximum total fee of $945,000.  
This fee is all inclusive and incorporates all reimbursable expenses for this project. This fee will be divided between each 
facility per Exhibit B. 

1.0 PROJECT DESCRIPTION 

Avondale Elementary 8 Lakeshore Dr Avondale Estates, GA, 30002 

Avondale High/DeKalb School of the Arts 1192 Clarendon Rd Decatur, GA, 30032 

Brockett Elementary 1855 Brockett Road Tucker, GA, 30084 

Browns Mill Elementary 4863 Browns Mill Road Stonecrest, GA, 30038 

Canby Lane Elementary 4150 Green Hawk Trail Decatur, GA, 30035 

Cedar Grove High 2360 River Road Ellenwood, GA, 30294 

Chamblee Middle 3601 Sexton Woods Dr Chamblee, GA, 30341 

Chamblee High 3688 Chamblee Dunwoody Rd Chamblee, GA, 30341 

   

http://www.dekalbschoolsga.org/e-splost/


DeKalb County School District RFQu No. 24-752-025 
A/E Services for Group 1 Security Vestibules                Project Nos Various 
March 28, 2024 Page 7 of 24 

 

   

Coralwood Education 2477 Coralwood Drive Decatur, GA, 30033 

Dunaire Elementary 651 South Indian Creek Drive Stone Mountain, GA, 30083 

Dunwoody High 5035 Vermack Road Dunwoody, GA, 30338 

Flat Shoals Elementary 3226 Flat Shoals Road Decatur, GA, 30034 

Hightower Elementary 4236 Tilly Mill Road Doraville, GA, 30360 

Jolly Elementary 1070 Otello Avenue Clarkston, GA, 30021 

Kingsley Elementary 2051 Brendon Drive Dunwoody, GA, 30338 

Lithonia High 2440 Phillips Rd Lithonia, GA, 30058 

Margaret Harris Comprehensive 1634 Knob Hill Dr., N.E. Atlanta, GA, 30329 

McLendon Elementary 3169 Hollywood Drive Decatur, GA, 30033 

Panola Way Elementary 2170 Panola Way Court Lithonia, GA, 30058 

Robert Shaw Theme Elementary 385 Glendale Road Scottdale, GA, 30079 

Columbia High School 2106 Columbia Drive Decatur, GA  30032 

Salem Middle 5333 Salem Road Stonecrest, GA, 30038 

Stone Mountain Middle 4293 Sarr Parkway Stone Mountain, GA, 30083 

Tucker Middle 2160 Idlewood Road Tucker, GA, 30084 

Woodward Elementary 3034 Curtis Dr. NE Atlanta, GA, 30319 

    
At a minimum the project should meet the DCSD Guidelines for Security Glazing (Appendix C), and the DCSD 
Design Guidelines for Facility Construction, (Appendix D). 
 

2.0        GENERAL SCOPE OF WORK 

The anticipated scope of this project is to include but is not limited to the design of the following: 

• Provide design and construction administration services to create a fully functional security vestibule at the 
main entry of each facility listed in Exhibit B. The security vestibules shall comply with DCSD’s Security 
Vestibule Design Guidelines/Specs included as Appendix C. 

This is not intended to be an all‐inclusive list of the scope of work.  The selected Architect/Engineer shall confirm and 
obtain DCSD approval of full scope of work prior to the start of design.   
 
A formal Notice to Proceed (NTP) shall be provided by the Owner or its designated representative prior to proceeding 
with each design milestone.  The Architect/Engineer will be responsible for confirming the need for these elements 
and for making recommendations if an element is deemed unnecessary or if a more pressing element is discovered. 

 
For more details on what is expected of the Architect, see the General Services section below.  
 
2.1 General Services 

The following generally highlights the services that the Architect and its subconsultants will be required to 
perform: 

A. Design Services 
1. Prior to starting Schematic Design, the Architect will perform a preliminary consultation with the Owner 

including, but not limited to, reviewing the Owner’s policies, concepts, objectives, design criteria, 
schedule, budget, and operational needs for these projects.  The Architect will submit within 10 days of 
NTP, a written report with their proposed recommendations, solutions to problems, etc. 

2. The Architect will prepare and submit a Design Schedule that fits within the parameters of Appendix G: 
Owner’s Master Schedule. 
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3. The Architect will prepare and submit schematic design documents per the requirements of Appendix 

B: Design Review- Minimum Submittal Requirements and the Architect’s Detailed Design Schedule. 
 

4. The Architect will prepare and submit a construction estimate based on the Schematic Design 
documents.  This estimate will be compared with the stated cost limitation (SCL) for this project.  If the 
estimate is more than 5% over the SCL, then the Architect will prepare new schematic design documents 
and prepare a recovery schedule. 
 

5. The design scope shall be based upon a construction Stated Cost Limitation (SCL) of $12,500,000.00 at 
$400,000 per elementary school, $500,000 per middle school and $750,000 per high school. 
 

6. The Architect will submit documents as outlined below for review by DCSD and the Program Manager. 

7. Once Schematic Design Documents are reviewed and approved and upon written direction to proceed, 
the Architect will proceed with the 30% Construction Document phase per Appendix B: Design Review- 
Minimum Submittal Requirements and the Architect’s Detailed Design Schedule. 

8. The process used for Schematic Design Phase as outlined in items #3 – 7 above will be performed for 
the 80% and 100% CD Phases. 

9. The Architect will submit to DCSD and the Project Manager reports, drawings, specifications, and 
estimates for review according to the chart below: 
 

 Reports Drawings Specifications Estimates 

Preliminary Consultation ✓    

Schematic Design ✓ ✓ ✓ ✓ 

Design Development Phase ✓ ✓ ✓ ✓ 

Construction Documents – 30% ✓ ✓ ✓ ✓ 

Construction Documents – 80% ✓ ✓ ✓ ✓ 

Construction Documents – 100% ✓ ✓ ✓ ✓ 

Others as required ✓ ✓ ✓ ✓ 

 
This information will be submitted to the GaDOE for review, comment, and approval. 
 

10. The Architect will visit each school site.  All areas of the existing facility will be made available to the Architect, 
and it is expected that the Architect will study these areas to fully understand any and all accessible existing 
conditions.  The Architect shall investigate and document any limitations to be resolved during the design 
process. 
 

11. Coordination with DCSD’s Technology Department is critical during the Design Phase.  DCSD’s Technology 
Department will design the Technology components and the Architect/Engineer will incorporate this design 
into the contract documents.  The DCSD Technology Department will be responsible for the installation of 
the IT equipment, cabling, and wiring.  The General Contractor (GC) will be responsible for the supporting 
infrastructure (conduit, boxes, etc.).  
 

12. Provide complete construction contract documents with professional seals and signatures in accordance with 
the requirements of the Georgia Department of Education Facilities Services Unit.   
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13. Assure that the construction contract documents are in conformance with generally accepted architectural 
and engineering practices and comply fully with all applicable DCSD and GaDOE criteria, along with all 
federal, state, and local codes and laws.   
 

14. Provide full and complete specifications including Division 1- General Conditions, reflecting current DCSD 
and GaDOE requirements.  Specify materials and equipment that are readily available, to avoid delivery 
concerns during construction. 
 

15. Provide phasing plans, as appropriate, for construction.  Include submission to and approval by DCSD and 
the Fire Marshal for the phased exiting of the facility.  
 

16. Provide design for on-site swing space (modular) as appropriate for the improvement activities, i.e. phasing.  
 

17. Provide design drawings and specifications for demolition of areas, as appropriate. 
 

18. Provide design drawings and specifications for security system (cameras, alarm, card access, motion 
detectors, recording devices, etc.), and MIS conduit/raceways, as needed.  Equipment and cabling design 
and installation will be provided by approved DCSD vendors, as appropriate. 
 

19. Coordinate entrance design with and obtain approval from the agencies having jurisdiction as appropriate. 
Provide renderings when exterior modifications to the building are made. 
 

20. Coordinate and design all utility connections (gas, electrical, plumbing, sewer) with local utility provider and 
obtain necessary approvals.  Deposits will be paid for by the district.  The Architect will coordinate this effort. 
 

21. Represent DeKalb County School District by presenting necessary oral and/or graphic presentations to state 
and county agencies, or any other group having interest in the projects per the direction of DCSD. 
 

22. Complete all forms and documents in formats required by GaDOE and any other state or county agency. 
 

23. Each design phase submittal must include a detailed cost estimate confirming that the cost of the design is 
below the construction SCL for the respective project.  Design estimates will be reviewed by the program 
manager.  If the estimate shows a cost more than 5% greater than the SCL, the Architect must 
redesign the project to be below the construction SCL at no additional cost to the owner.  The 
Architect will also be required to develop a recovery schedule to complete the design in the original 
timeframe. 
 

24. DCSD has adopted and implemented Kahua’s Project Management Information System (PMIS) software as 
the District’s project management software.  All Contractors with a project’s construction value exceeding a 
Stated Cost Limitation of $1 million will be required to use Kahua for that project, and the Architect of Record 
will have to be versed in Kahua in order to review and comment on the contractor’s schedule.  For 
construction contracts with values under $1 million, the Architect will be responsible for posting all project 
documents from the GC into Kahua. 

25. The Architect shall also comply with all activities and terms as outlined in the Standard Form of Contract for 
Architectural Services (State Capital Outlay Projects) between the DeKalb County Board of Education and 
the Architect. (See Appendix H). 
 

26. Provide the selected GC with three (3) copies of the construction contract documents (specifications and 
drawings) at the Preconstruction Conference. 
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27. The Architect will develop the list of required shop drawings, product data, samples, etc. and issue it to the 
selected GC.  The selected GC will take the list and incorporate it into their project construction schedule.  
 

28. The Architect is responsible for providing and submitting all permit packages to the proper authorities.  The 
Architect is responsible for pursuing the issuance of the permits until the permit is ready to be issued to the 
contractor or until the contractor receives a Notice to Proceed (NTP).  Once the NTP is received, the Architect 
will hold a formal meeting to transfer the permit responsibilities to the contractor.  The Architect is still 
responsible for assisting the contractor and for responding to any questions or issues documented by the 
permitting authorities. 
 

29. The Architect will update DCSD’s state inventory plans at the end of construction. 
 

30. The Architect will perform Contact Administration for these projects. 

31. The Architect will provide FF&E services for this project as outlined in the Standard Form of Contract for 
Architectural Services. 

 
B. Kahua Project Management Information System Software 

DCSD has adopted and implemented Kahua’s Project Management Information System (PMIS) software as the 
District’s project management software.  DCSD will issue one license to the successful Architect and expects the 
Architect to participate in the management of these projects within the Kahua guidelines.  This management will 
be performed in conjunction with DCSD and the Program Manager.  This includes but is not limited to: 

 
1. General 

• All project documentation shall be made available to DCSD in a format compatible with industry 
standards and able to be uploaded and stored electronically in the District’s PMIS software. 

• All invoicing – architect’s, contractor’s, vendors’, etc. will be recorded in the District’s PMIS software 
 

2. Schematic Design Phases 

• All drawings will be posted in Kahua as one package for each phase (one file for SD) 

• The detailed estimate will be posted in Kahua for each phase 

• All reports will be posted individually in Kahua 

• All project documentation (meeting minutes, photographs, etc.) will be posted in Kahua 
 

3.  Construction Document Submittals (50%, 100%) 

• All drawings for the 50% CD submittals will be posted in Kahua as one package 

• The detailed estimate will be posted in Kahua for the 50% submittals 

• All reports will be posted individually in Kahua 

• All project documentation (meeting minutes, photographs, etc.) will be posted in Kahua 

• A detailed estimate is not required at 100% drawings 

• Each individual drawing will be posted to Kahua (as individual files) at the 100% drawing submittal 
 

4. Contract Administration 

• RFIs, Submittals, and Shop Drawings will be documented in Kahua 

• Samples (color boards, brick, etc.) will be processed outside of Kahua, but will be tracked by a 
transmittal inside Kahua 

• Invoices will be recorded in Kahua 
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3.0      REQUIREMENTS  

 
3.1 Firms must meet the following requirements: 

3.1.1 Requirements of the Request for Qualifications (RFQu). 
 

3.1.2 It is preferable that the Firm has experience providing A / E  services for K-12 public school 
programs. 

 
3.1.3 Firm must be authorized to do business in the State of Georgia and must possess professional 

service registrations in accordance with applicable statutes, regulations, and rules. 
 

3.1.4 Firms must be knowledgeable of the requirements of Georgia Code. 
 

3.1.5 Firms must be able to demonstrate financial strength appropriate to the scale of Project to be 
managed. 
 

3.1.6 Statements of Qualifications must be submitted electronically to the School District on or before the 
time and date indicated in the RFQu. 

3.1.7 Statements of Qualifications should be limited to not more than 30 electronic pages. Submissions 
in excess of 30 electronic pages will not be disqualified; however, clarity, conciseness, and brevity 
of this document will be part of the evaluation criteria. 

 
3.1.8 Statements of Qualification which have not been received by the DeKalb County School 

District on or before the scheduled receipt time as set forth in the RFQu will not be considered. 
 

3.1.9 The selected firm and its sub consultants will be required to meet the insurance 
requirements of DCSD. 

 
3.1.10 Costs of participating in the selection process, including presentations to the Selection 

Committee, are solely those of the firm; DCSD will assume no responsibility for any costs. 
 

3.1.11 DCSD reserves the right to waive informalities and to terminate the selection process. 

4.0 STATEMENT OF QUALIFICATIONS 
Required Information and Format 

 
Statements of Qualifications must provide the required information in the following order and format: 
 

4.1 Letter of introduction and interest signed by an officer or partner of the responding firm. Letter shall include 
specific reason(s) why firm would be the best choice for the project listed. Letter shall include name of 
entity submitting, contact name, phone number, e-mail address, fax number and address of firm submitting. 

4.2 Table of Contents 

4.3 Compliance Information 
 

This is a compliance section and carries no evaluation points. Firms must meet minimum criteria as 
specified to receive further consideration. Submittals shall include the following: 

 
4.3.1 The Firm must be properly certified by the Georgia Secretary of State to do business in Georgia 

at the time of submission. 
 

4.3.1.1 State the legal name of the entity submitting and if Firm submitting is a corporation, joint 
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venture, or partnership. Note: It is understood that if selected for this project the stated 
entity name will be used in all legal contracting documents derived from this selection. 

 
4.3.1.2 Provide a copy of certification for proper incorporation or registration from Georgia 

Secretary of State. In the alternative, joint ventures and partnerships should provide a 
copy of their joint venture or partnership agreement and certification from the Georgia 
Secretary of State establishing that each joint venture partner or partner is authorized to 
do business in Georgia. 

4.3.2 The Firm must be properly registered, licensed, and certified at the time of submission: 

4.3.2.1 Firms and sub consultants must be property licensed.  Provide copy of current Georgia 
Professional Registration for Architect/Engineer. 

4.3.2.2 If Firm is a joint venture, provide copy of the joint venture agreement and either:   

a. Copy of current Georgia Professional Registration of the joint venture; or 

b. A copy of the current Georgia Professional Registration of one of the joint 
venture partners.      

4.3.3 The Firm must have been in continuous business for a minimum of five years. Note: If Firm 
is a joint venture, at least one of the companies comprising the joint venture or partnership 
must have been in continuous business for a minimum of five years. 

 
4.3.3.1 State number of years in business. If the Firm is a joint venture, state both the number 

of years that the joint venture has been in business, as well as the number of 
years that each joint venture partners has been in business. 

4.3.3.2 State the location, address, and telephone number of Firm’s offices.  If the 
Firm is a joint venture or partnership, identify the location, address, and 
telephone number of the principal place of business of the joint venture or 
partnership designated with the Georgia Division of Corporations. 

4.3.3.3 Submit the names of owners, officers or principals in charge. 
 

4.3.4 The Firm must identify any existing or potential conflicts of interest and disclose any 
representation of parties or other relationships that might be considered a conflict of interest with 
regard to this selection. "Conflict" or "conflict of interest" means a situation in which regard for a 
private interest tends to lead to disregard of a public duty or interest. 

 
4.3.4.1 If any conflicts of interest issues are identified, provide a detailed plan of action on how 

any existing or potential conflicts of interest will be mitigated in the case your firm is 
recommended for this project. DCSD at its sole discretion shall determine the adequacy 
of the plan and whether the conflict will disqualify the firm from consideration for the 
RFQu. If DCSD determines that the firm will be disqualified due to the conflict, the firm’s 
proposal will not be evaluated or considered by the Selection Committee. 
 

4.3.5 The Firm must demonstrate they have the necessary financial resources to complete the 
project and show their history of working proactively to avoid litigation with Owners. 

 
4.3.5.1 Financial Statement:  The Firm’s financial capability is to be expressed in the financial 

statement (audited financial current within the past twelve months, such as a balance 
sheet and statement of operations) and should indicate the resources and the necessary 
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working capital to assure financial stability through the completion of the project.  A 
certified audit is preferred; however, the Firm’s most recent tax return and balance sheet 
will be accepted. If the Firm is a joint venture or partnership all firms comprising the 
submitting entity will be required to submit the previously requested documentation. 
 

4.3.5.2 Insurance Capacity: Firms must provide evidence that they have all insurance 
coverage’s as specified in A/E contract included with this RFQu (See Appendix H). 

 
4.3.5.3 Litigation: Submit all litigation of any kind involving firm, its officers, or directors with a 

project owner where the total amount in controversy exceeds $100,000.00 within the last 
five years. If the firm is a joint venture or partnership submit litigation involving all firms 
comprising the submitting entity.  State the court and location of the litigation. 

 
4.3.5.4  Insurance Claims: Submit all Errors & Omissions and/or Professional Liability claims 

filed against the firms’ policy in the last two years for the proposal submittal date.  The 
information should include amount and nature of the claim(s). 

 

5.0 INITIAL SCREENING CRITERIA 
 

5.1 Individual Review: Proposal Evaluation Committee (“PEC”) members shall use the Proposal Evaluation 
Form (Exhibit A) for the RFQu to document their review and evaluation of each Proposal in accordance 
with the criteria listed below, within their respective areas of experience and knowledge. 

5.1.1  Successful Related Architectural Experience (30 points): 
Major consideration will be given to the successful completion of previous projects 
comparable in design, scope, and complexity.  This will include evaluating the firm’s 
performance and quality of work on previous projects. 
 

5.1.1.1 List the projects which best illustrate the experience of the firm which utilized the current 
staff which is being assigned to this Project. (List no more than 10 projects and do not list 
projects which were not completed by your firm or completed more than ten years 
ago). Include the following for each project: 

 
a. Name and location of the project. 
b. The nature of the firm's responsibility on the project. 
c. Project owner's representative name, address, telephone, and 

facsimile number. 
d. Project user's representative name, address and  

telephone number. 
e. Date project construction was completed.  
f. Size of project (construction gross square feet). 
g. Cost of project (construction cost).  
h. Work for which firm's staff was responsible. 
i. Present status of the project. 
j. Firm's key professionals involved on the project and who of that staff 

would be assigned to the Project covered by this RFQu. 
 

5.1.2 Proposed Project Staff and their Functions (30 points): 
The quality, experience and quantity of staff and their functions will be evaluated   by the 
Committee.  The Committee will also evaluate the firm’s capabilities to provide service. 

 
5.1.2.1 Organization Chart:  Develop an organization chart as it relates to the Project indicating 

key personnel, their relationship, and all consultants to be used on this project. 
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5.1.2.2 The firm shall name the actual staff to be assigned to this Project, describe their ability, 

and experience, and indicate the function of each within their organization and their 
proposed role on this Project. It is the intent that the proposed staff shall be 
assigned to this Project unless otherwise approved by Owner. The staff shall be 
present at the time of interview. 

 
5.1.2.3 Give brief resumes of key persons to be assigned to the Project including, but not 

limited to, the following: 

a. Name and title. 
b. Job assignment for other projects. 
c. How many years with this firm. For sub-consultants, list prior projects your 

firm has worked with sub-consultant. 
d. How many years with other firms. 
e. Experience including types of projects, size of projects (dollar value and 

square footage of project), and specific project involvement. 
f. Education. 
g. Active registrations (if any). 
h. If submitting as a joint venture or partnership, include the assigned staff for 

the joint venture or partnership and indicate which of the joint ventures or 
partners employs the staff member. 
 

5.1.3 Workload (15 points): 
As part of the evaluation criteria, the Committee will review the firms and their sub-consultants current 
workload. If the submitting firm is a joint venture, the Committee will review the current workload of each of 
the firms comprising the submitting entity. A maximum of ten points will be awarded based on an 
evaluation of the firm’s total workload and capacity to perform the work. 

 
5.1.3.1 Firms and their sub-consultant(s) shall provide a list of outstanding projects, client 

names, status of completion, anticipated completion date, and dollars committed on 
open project workload. Furthermore, if the submitting firm is a joint venture, they shall 
also include projects for each firm comprising the joint venture. 

 
Definition of sub-consultant as it relates to this selection process: An    individual and/or 
firm contracted or to be contracted by the submitting entity to provide services related to 
or part of those which this will be required as part of this selection process. 
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5.1.4 Equitable Distribution (10 points): 

In an effort to consider the equitable distribution of work, the Committee shall evaluate data showing 
dollar amounts of contracts and projects awarded by DCSD to the submitting firm(s). In the case of 
submittals received by joint ventures the contracts and projects awarded to each of the firms 
comprising the joint venture will be included in the calculation of the projects currently under contract 
and those awarded by DCSD. Furthermore, this calculation will include all contracts and projects 
awarded to the submitting firm either as a joint venture or as a separate entity, whereby the 
submitting firm(s) was one of the entities included in the award and contract. The chart below will be 
used to award a maximum of 10 points based on the combined dollar amount of projects currently 
under contract, as well as those awarded by DCSD, but not yet under contract. For those projects 
already under contract, the contract amount will reflect the dollar amount of the contract value, not 
including amendments. The projects taken into account in the calculation will be those awarded by 
the Owner within two (2) years prior to this solicitation opening.  For projects recommended but not 
yet awarded, the contract value will reflect the estimated fee based on the budget listed within the 
RFQu for which the firm was selected.   This single score will be allocated to each firm by the 
Selection Process Facilitator and added to the cumulative score the committee members.   

 
 

 

 

 

 
 

5.1.5   DESIGN FEE (O POINTS): 
Design fee is NOT included in the Selection Criteria.   

 
5.1.5.1 Indicate your proposed Design Fee for the Services and Work as required by the Proposal 

Documents and the Owner’s Agreement.  Use Owner’s Design Fee Form (Attachment C) 
included in this Request for Qualifications. 
 

5.1.5.2 Indicate any breakdown of the proposed Design Fee as required by the attached form. 
 

5.1.5.3 Acknowledge receipt of addendum, if any. 

5.1.5.4  All blanks shall be filled in and shall be filled in by typewriter or manually and legibly, in 
ink.  Interlineations, alterations, and erasures must be initialed by the signer of the 
Proposal.  

 
5.1.6 References (15 points): 

The Firm must demonstrate a positive relationship with prior clients on similar projects. 
 

5.1.6.1 The firm shall submit a minimum of three (3) written recommendations from previous 
owners and discuss their strategy to provide a positive working relationship with 
DCSD. This strategy must include actual examples of how the firm has demonstrated 
their cooperation with other Owners. DCSD reserves the option of contacting any of 
the references provided to confirm information provided. 

 
5.1.6.2 DCSD staff will provide input on a firm’s past work performance, this information 

includes but is not limited to the number of warranty requests and responsiveness, 
contract and process compliance, and information from the DCSD contractor evaluation 
process if available. 

Contract Value Awarded/ Recommended by DCSD Point Value 

Up to $100,000 10 points 

$100,001 to $500,000 8 points 

$500,001 to $1,000,000 6 points 

$1,000,000 to $2,000,000 4 points 

Greater than $2,000,000 0 points 
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5.2 Group Review. The PEC members shall meet and discuss the Proposals. The goal of this review is to 
allow each PEC member the opportunity to fully discuss the Proposals and to identify any information 
in the proposals deemed by the PEC member to be significant to the evaluation. At the conclusion 
of this meeting, each PEC member shall render his or her final scores for each proposal and submit his 
or her Proposal Evaluation Form to the Selection Process Facilitator. 

 
5.2.1 The Selection Process Facilitator shall combine the evaluation scores submitted by all PEC 

members and shall determine the five (5) highest scoring firms (unless otherwise determined) 
based on the total evaluation scores received. In the event of a tied score for fifth place, all such 
tied firms shall be included in the short list. 

 
5.2.2 Short List Recommendation. The Selection Process Facilitator shall forward the PEC’s short list 

recommendation to the Chief Operating Officer (“the COO”). The COO, in his or her sole 
discretion, can either accept the short list recommendation or reject the short list recommendation. 
If the COO accepts the recommendation, the selection process proceeds as noted below. If the 
COO rejects the short list recommendation, he or she, in his or her sole discretion, can proceed 
in any of the following methods: directing the Selection Process Facilitator to recommence the 
selection process at whatever stage the COO deems appropriate (including the Individual 
Review stage or the Group Review stage); pursuing the project by any other alternative method 
permitted under Georgia law; or abandoning the project all together. If the COO elects to pursue 
the project by an alternative method or abandon the project, DCSD shall provide public notice of 
this decision. 

 
5.2.3 Notice of Short List. Once the PEC’s short list recommendation has been accepted by the COO, the 

Selection Process Facilitator will notify all submitting firms of whether or not they appear on the short 
list and shall provide public notice of the short-listed firms. 

 
5.2.4 The short-listed firms shall then be invited for interviews before the PEC, which will be scheduled 

within three (3) business days of notification.   
 

6.0 INTERVIEWS AND PRESENTATION 
 

6.1 At the time of its scheduled interview, each short-listed firm shall provide additional information about 
its firm and operations as may be required by DCSD. This additional information shall include, but is not 
limited to, the following: 

 
6.1.2 Overall Approach, Methodology, & Knowledge of the Site (30 points): 

 

6.1.2.1 The firm shall provide information regarding its knowledge of local codes and 
ordinances, as an indication of its ability to deliver quality workmanship in an effective 
and timely manner. 

 
6.1.2.2 The firm shall demonstrate verbally and graphically its plan for performing the 

Architectural/Engineering Services, documenting the services to be provided and showing 
the interrelationship of all parties.  

 
6.1.2.3 The firm shall present their quality assurance program.  The program shall illustrate how 

they will assure professional quality, technical accuracy, and coordination of all services 
require under their contract. 
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6.1.3 Project Team (25 points): 
The firm shall express the general and specific project related experience and 
capability of in-house staff and sub consultants and 
their functions as it relates to this project. 

 
6.1.3.1 Organization Chart: Develop an organization chart as it relates to the Project 

indicating key personnel and their relationship. It shall be understood that it is the 
intent of the District to insist that those key personnel indicated as the project 
team in this RFQu response actually executes the Project. 

 
6.1.3.2 If a joint venture, or prime subcontractor arrangement of two (or more) firms, indicate how 

the work shall be distributed between the associated firms. Describe how the 
organizational structure will ensure orderly communications, distribution of information, 
effective coordination of activities and accountability. 

6.1.4 Cost Control (25 points): 

6.1.4.1 Describe how you develop cost estimates, and how they are updated, providing specific 
examples of successful recommendations implemented and cost containment strategies 
utilized to maintain project budgets without sacrificing quality. Describe and explain the 
benefits to the Owner. 

 
6.1.5 Project Scheduling (20 points): 

 

6.1.5.1 As part of the project approach, the firm shall propose a process for scheduling 
multiple projects and effectively managing and executing the work in the optimum 
time. Provide a sample schedule and describe any major milestones for achieving 
the schedule and any other recommendations that may directly impact the schedule. 

 
6.1.5.2 The firm shall describe any representative current projects and the projected versus the 

actual schedule for each. 
 

6.2 Interview 
 

6.2.1 The short-listed firms shall be invited for interviews before the PEC. At the time of its scheduled 
interview, each short-listed firm shall provide additional information about its firm and operations 
as may be required by DCSD. This additional information shall be identified in the RFQu. 

 
6.2.2 The PEC shall schedule a separate interview for each short-listed firm. As part of its interview, 

and at the Selection Process Facilitator’s discretion, each firm shall make a short oral 
presentation. 

 
6.2.3 After the PEC has interviewed all the short-listed firms, the PEC shall reconvene for the PEC 

members to discuss the interviews and review each presentation. At the end of this 
discussion, PEC members shall use the Presentation Evaluation Forms to record their 
evaluation of each short-listed firm, and then submit the Presentation Evaluation Forms to 
the Selection Process Facilitator. 

 
6.2.4 The Selection Process Facilitator shall combine the evaluation scores submitted by all PEC 

members and determine the PEC’s ranking of the short-listed firms based upon the total 
scores assigned to each firm for the presentation stage. If the ranking results in a tied score 
for the number one or number two ranked firms, additional information shall be requested from 
the tied firms and presented to the committee. The committee will score the firms based on the 
responses to the additional information. 
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6.3 Submittal of recommended highest ranked firm. The Selection Process Facilitator shall submit the 
highest ranked firm recommended by the PEC to the COO for approval. The COO, in his or her sole 
discretion, shall either accept the results of the PEC’s ranking recommendation and forward it to the Board 
of Education for approval or reject the results of the ranking recommendation. If the COO accepts the 
ranking recommendation, the approval process continues as noted below. If the COO rejects the results 
of the ranking recommendation, he or she, in his or her sole discretion, shall proceed with any of the 
following methods: directing the PEC Selection Process Facilitator to recommence the selection and 
ranking process at whatever stage the COO deems appropriate (including the Individual Review 
stage, the Group Review stage, or the Interview process); pursuing the project by any other alternative 
method permitted under Georgia law; or abandoning the project all together. If the COO elects to pursue 
the project through an alternative method or abandon the project all together, DCSD shall provide public 
notice of that decision. 

 
.  Upon the COO’s approval of the PEC’s recommendation, an agenda item shall be prepared and put on 

the next available agenda for the Board of Education review and approval. 
 

7.0 SELECTION PROCESS: 
 

7.1 The Proposal Evaluation Committee (“PEC”) shall be established by the COO. The COO, or his 
designee, shall approve the members of the PEC, to include the following: 

 
7.1.1 At least three (3) DCSD staff persons with expertise in facilities design, construction, operation, 

and/or maintenance, property, surveying and environmental, as recommended by the Chief 
Operating Officer from their respective divisions, for the purpose of evaluating and scoring only 
those elements of the responses that relate to facilities design, construction, operation, and 
maintenance proposals, and on an as needed basis, those that include property, surveying and 
environmental. 

 
7.1.2 At least one (1) member of the SPLOST CIP staff with expertise in facilities design, construction, 

operation, and/or maintenance, property, surveying and environmental, as recommended by the 
Chief Operating Officer, for the purpose of evaluating and scoring only those elements of the 
responses that relate to facilities design, construction, operation, and maintenance proposals. 

 

7.1.3 Such other staff person(s) as deemed appropriate by the COO, or his designee, in order to 
ensure that the PEC includes persons with experience and knowledge in the contractual services 
being sought, for the purpose of evaluating and scoring only those elements of the responses 
that relate to the person(s)’ area of experience and knowledge. 

 
7.1.4 Membership of the PEC may include representation from other public or private entities or 

others deemed appropriate as recommended by the Chief Operating Officer. The 
recommendation may be based on project complexity, project cost and staff capacity. 

 
7.1.5 All voting members of the PEC are required to comply with the provisions of Board Policy DJE 

and the provisions of the Code of Ethics for Public Officers and Employees. No member shall 
solicit or knowingly accept any gift, gratuity, loan, special discount, entertainment, transportation, 
lodging, meals, favor or promise of future employment, based upon any understanding that the 
vote, official action, or judgment of the member would be influenced thereby. 

 
7.2 The Chief Operating Officer, or his designee, shall select a Procurement representative who shall 

serve as the Selection Process Facilitator to monitor the selection process, ensure compliance with all 
applicable procedural requirements, limiting discussion which facilitates the procurement process, the 
facts of the procurement and documentation on file, and will always maintain objectivity. 
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7.3 The Selection Process Facilitator shall be responsible for ensuring that each member is provided information on 
the project, directs discussion as necessary and determines when the committee may need to vote on any 
compliance related issues. 

7.4 The final rankings as approved by the Board of Education will rank all proposers from highest to lowest 
scores based on the selection criteria described in the RFQu. 

 
8.0 SCHEDULE 

8.1 Virtual Pre-submittal conference attendance (mandatory). It is the firm’s responsibility to become fully 
informed as to the nature and extent of the services required.  The virtual pre-submittal conference will be held 
at 11:00 A.M., EST Tuesday, April 11, 2024, via TEAMS.  The RFQu will be reviewed, and questions will be 
addressed. 

8.2 Statements of Qualifications must be received electronically at the DeKalb County School District website 
https://dekalbschoolsga.ionwave.net not later than date and time set forth in the “Advertisement for RFQu for 
Professional Architectural and Engineering Services for Group 1 Security Vestibules”.  Based on evaluations of 
Statements of Qualifications, a maximum of five firms may be interviewed, at times and location to be determined 
at a later time. The order of presentation will be determined at DCSD’s sole discretion, and the firms so 
notified.  

8.3 The dates and times identified in this RFQu are subject to change. All changes will be posted to the DeKalb 
County School District solicitation website via addendum as it becomes available for all phases of this project. 

 
9.0 GENERAL INSTRUCTIONS 
 

9.1 Firms are required to register as a supplier using the IONWAVE portal and obtain a username and 
password.   

 
9.2 The response shall contain manual signature of an authorized representative of the responding firm. 

 
9.3 Responses received after the receipt time noted in the RFQu will not be accepted. 

 
9.4 Firms responding to the RFQu shall be available for presentations and interviews to the DCSD PEC 

Selection Committee. 
 

9.5 The contents of the proposal of a successful firm may become part of its contractual obligations. 
 

9.6 Excluding items 5.1.4 and 5.2, Proposals shall respond to each item noted in sections 4.0 and 5.0 in the 
order noted. Identify responses with the same paragraph notation as contained in this RFQu. 

 
9.7 Submittals shall be typed. All corrections made by the proposer prior to the opening shall be initialed 

and dated by the proposer. No changes or corrections will be allowed after proposals have been 
unsealed. 

 
9.8 Questions: Any questions concerning the RFQu should be submitted electronically via email to the 

Senior Procurement Manager at dcsd-op-bidquestion@dekalbschoolsga.org.  Questions submitted 
to any other email address will not be considered.  The deadline for receipt of vendor questions is 
Wednesday, April 17, 2024 at 2:00 p.m. EST. Questions received after the deadline time will not be 
considered.  Questions received by the deadline time will be answered in writing and posted to the 
DCSD solicitation website http://dekalbschoolsga.ionwave.net  no later than Wednesday, April 24, 
2024 by 2:00 p.m. EST.  No response other than written by the Senior Procurement Manager, will 
be binding upon DCSD. All supplemental instructions will be in the form of written Addenda to the 
RFQu. 

 

https://dekalbschoolsga.ionwave.net/
mailto:dcsd-op-bidquestion@dekalbschoolsga.org
http://dekalbschoolsga.ionwave.net/
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9.9 Selection committee members, school board members and school board personnel are not to 
be contacted prior to the Board of Education’s decision to approve or reject the final 
recommendation presented to it by the Chief Operating Officer. At the discretion of DCSD, 
failure to comply with this requirement will be grounds for disqualification. 

 

9.10 Specifically, this NO-CONTACT PERIOD shall commence on the initial date of the advertisement for 
Request for Qualifications and continue through and include the date the DeKalb County Board of 
Education makes its determination to approve or reject the final recommendations. 

9.11 The assigned contact persons for this RFQu are Belinda Quillet, Senior Procurement Manager and 
Tijauna Naylor-Simth, Procurement Manager.  Mrs. Quillet can be reached at (678) 676-1373 or by 
email at dcsd-op-bidquestion@dekalbschoolsga.org.  Dr. Naylor-Smith can be reached at (678) 676-
1313 or by email at tijauna_naylor_smith@dekalbschoolsga.org.  Prospective Respondents must 
limit their contact regarding this RFQu to the assigned contact persons. 

 
9.12 Failure to meet any of these requirements may disqualify your firm from consideration. 
 

 
10.0 TERMS AND CONDITIONS: 

 
10.1.  DCSD reserves the right to accept or reject any or all proposals in the best interest of DCSD. 

DeKalb County School District reserves the right to waive any formalities in the selection process. 
  

10.2 It is mutually understood and agreed that the nature, amount, and frequency of the Services shall be 
determined solely by Owner and that Owner does not represent or guarantee unto firm that any 
specific amount of services will be requested or required of firm pursuant to this RFQu. 

 
10.3 Proposals which do not comply with these instructions or that do not include the requested data may 

not be considered. 
 

10.4 The successful firm shall not discriminate against any person in accordance with Federal, State or 
Local law. 

 
10.5 It is the sole responsibility of the submitting firm to ensure proposals are received on or before 

the time and date required, and in the format stated. 

10.6 By submission of a response to this RFQu, the Respondent certifies that he/she and his/her employees 
shall not engage in the unlawful manufacture, sale, distribution, dispensation, possession, or use of 
controlled substance or drugs during the performance of the contract. 

10.7 By submission of a response to this RFQu, the Respondent certifies that he/she and his/her employees 
shall not use tobacco products on DCSD property at any time during the performance of this contract. 

10.8 Respondents shall fully certify that they, as individuals or as officials of a business entity, have not 
entered into any agreement, participated in collusion, or otherwise taken any action in restraint of free 
and competitive responses to this RFQu.  Further, Respondents guarantee that their response is not 
made in conjunction with or on behalf of another party and that they have not been directly or indirectly 
induced in any manner or taken any action to result in a restriction of trade or in an unfair advantage. 
 

10.9 By responding to this RFQu, the offeror certifies that the proposing company and/or its principals have 
not been suspended, excluded, disqualified, debarred, proposed for debarment, declared ineligible or 
voluntarily excluded from participation in any transaction by any Federal or State department or agency 
and that the bidder complies with all applicable orders, rules and regulations related thereto. Further, 
by responding to this RFQu, the offeror certifies that all lower tier participating individuals and/or 
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company(s) and all respective principals of lower tier participants have not been suspended, excluded, 
disqualified, debarred, proposed for debarment, declared ineligible or voluntarily excluded from 
participation in any transaction by any Federal or State department or agency and that the bidder 
complies with all applicable orders, rules and regulations related thereto.     

 
10.10 DeKalb County School District, Georgia, does not discriminate in admission or access to, or 

treatment or employment in its programs and activities, on the basis of race, color, religion, age, 
sex, national origin, marital status, disability, genetic information, sexual orientation, gender identity 
or expression, or any other reason prohibited by law.  

10.11 By making a submission, it is understood and agreed that the submitting entity consents to DCSD 
contacting any parties referenced in the entities response including, but not limited to, all project 
owners and references herein. 

10.12 Submitters acknowledge and agree that the contracting entity will be the Firm name identified in the 
response to 4.3.1.1. 

10.13 Appendix H is the most current version of the DCSD Standard Form of Contract for Architectural 
Services. By submitting a response to this RFQu, submitters acknowledge and agree that they have 
reviewed the contract and have no objection to it.  All responders should thoroughly review the 
documents prior to submitting a proposal.  Any proposed revisions to the terms or language of these 
documents must be submitted in writing during the question-and-answer period of the solicitation.  All 
requests must be submitted in writing prior to the close of the final questions.  Requests for revisions 
will be reviewed and approved or rejected by legal and legal rulings are final.  If submitted or proposed 
thereafter, such proposed revisions to the terms or language of these documents shall not be 
considered by the Owner and the Architect/Engineer submittal shall be rejected.  No alterations can 
be made in the contract after award by DCSD. 
 

11.0     PROTEST PROCESS: 

 Any person who is adversely affected by a decision of the DeKalb County School District concerning this 
procurement, shall adhere to the following Protest Procedures: 

 
11.1 Protests. A bidder may file a written protest challenging DCSD’s compliance with applicable 

procurement procedures subject to the bidder’s compliance with the provisions outlined below. Any 
such written protest will be resolved in accordance with these provisions. 

 
11.2 Types of Challenges. Any bidder interested in and capable of responding to a competitive solicitation 

may file a protest with respect to the competitive solicitation process including, but not limited to, a 
challenge to specifications or any events or facts arising during the solicitation process. Any bidder 
submitting a timely bid/proposal in response to a competitive solicitation may file a protest with respect 
to DCSD’s intended or actual contract award including, but not limited to, events or facts arising during 
the evaluation and/or negotiation process. 

11.3 Form of Protest. At a minimum, the written protest must include the following: 
a. the name and address of the protestor; 
b. appropriate identification of the solicitation; 
c. a statement of reasons for the protest; 
d. supporting exhibits, evidence, or documents to substantiate any claims unless not 

available within the filing time (in which case the offeror must proceed to file the protest 
during the filing period identified below but state the expected availability of the material); 
and 

e. the desired remedy. 
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DCSD, at its discretion, may deem issues not raised in the initial protest as waived with prejudice 
by the protesting offeror. 

 
11.4 Filing Protests. A protest is considered to be properly filed when it is in writing, signed by a company 

officer authorized to sign contracts on behalf of the offeror, and is received by the Design and 
Construction Department. The protest may be sent by any of the following means: 

MAIL: Attention: Mr. Erick Hofstetter 
    Chief Operating Officer 

DeKalb County School District 
Sam A. Moss Service Center  
1780 Montreal Road 
Tucker, Georgia 30084 

Email:  erick_hofstetter@dekalbschoolsga.org   
 

11.5 Type of Protests.  A challenge to the competitive solicitation process must be filed within two (2) 
business days prior to the closing date and time of the solicitation as identified on the RFQu. 

A challenge to an intended or actual contract award must be filed within ten (10) calendar days of 
the date the Notice of Intent to Award (NOIA) is posted by DCSD.  In the event DCSD does not post 
a NOIA, the protest must be filed within ten (10 calendar days of the date the Notice of Award (NOA) 
is posted. 

 
If a protest is not filed by the applicable deadline, such failure shall be deemed as a waiver 
with prejudice of any grounds the bidder may have for protest. 

 
11.6 Stay of Procurement During Protest Review.  When a protest challenging the competitive 

solicitation process has been timely filed at least two (2) business days prior to the closing date and 
time, the solicitation shall not close until a final decision resolving the protest has been issued, unless 
the Facilities Management Department makes a written determination that the closing of the 
solicitation without delay is necessary to protect the interests of DCSD. 

 
When a protest challenging an intended contract award has been timely filed, DCSD shall not 
proceed to actual contract award unless the Design and Construction Department makes a written 
determination that the issuance of a contract or performance of the contract without delay is 
necessary to protect the interests of DCSD. If it is determined that it is necessary to proceed with 
contract performance without delay, the bidder/offeror with this contingent contract may proceed with 
performance and receive payment for work performed in strict accordance with the terms of the 
contract. The provisions of this paragraph are not applicable to a protest pertaining to events or facts 
arising during the solicitation process.  

    
11.7 Protest Resolution. The Facilities Management Department shall review and issue a written 

decision on the protest within seven (7) business days. This decision shall be deemed final. 
Available remedies for sustained protests are as follows: 

 
• If a protest is sustained prior to the closing date and time of the solicitation, available remedies may 

include, but are not limited to, the following: modification of the solicitation document including, but 
not limited to, specifications and terms and conditions; extension of the solicitation closing date and 
time (as appropriate); and cancellation of the solicitation. 
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• If a protest of the intended/actual contract award is sustained   available remedies may include but 

are not limited to, the following:  revision or cancellation of the NOIA/NOA, re-evaluation and re-
award, or re-solicitation with appropriate changes to the new solicitation. 

 
11.8 Costs. In no event shall a bidder be entitled to recover any costs incurred in connection with the 

solicitation or protest process, including, but not limited to, the costs of preparing a bid/proposal, 
the costs of participating in the protest process, or any attorney fees. 
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NOTICE 
FOR PROFESSIONAL ARCHITECTURAL AND ENGINEERING SERVICES 

FOR GROUP 1 SECURITY VESTIBULES 
 

 
DeKalb County Board of Education announces that Professional Architectural and Engineering Services are required for the 
project listed below. 
 
PROJECT AND NUMBER:                            Group 1 Security Vestibules at Various Sites 

 RFQu No. 24-752-025 
 

SERVICES TO BE PROVIDED:                    Professional Architectural and Engineering Design Services for Group 1 
Security Vestibules                               

 
VIRTUAL PRE-SUBMITTAL MEETING:              April 11, 2024, 11:00 a.m. EST, via TEAMS 

Attendees must provide the following information by Wednesday, 
April 10, 2024, 5:00 p.m. EST: 
1. Individual Name and Title 
2. Company Name 
3. Telephone Number 
4. Email Address 
Information must be sent to dcsd-op-solicitation@dekalbschoolsga.org  
A meeting link will be sent to all registered attendees. 
Attendance is mandatory. 
 

DCSD CONTACT: Belinda Quillet, Senior Procurement Manager  
                                                                               Tijauna Naylor-Smith, Procurement Manager 
  
SUBMIT QUALIFICATIONS TO: http://dekalbschoolsga.ionwave.net  

 
QUALIFICATIONS DUE DATE AND TIME:  May 2, 2024, 2:00 p.m. EST                   
  

 
Requirements: Interested firms are required to comply with all requirements of the Request for Qualification (RFQu). A 
copy of the RFQu and all clarifications issued shall be obtained from the DeKalb County School District web site 
http://dekalbschoolsga.ionwave.net.  Furthermore, all Notices concerning this solicitation and award shall be posted to 
the aforementioned web site. These Notices shall include but are not limited to short list meeting dates and times, 
presentation meeting dates and times, intended decision and decision information. 

 
 

End of RFQu Document Consisting of 24 Pages 
  

(See Attachments and Appendices Package) 

mailto:dcsd-op-solicitation@dekalbschoolsga.org
http://dekalbschoolsga.ionwave.net/
http://dekalbschoolsga.ionwave.net/

