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Proposal for Services 
P202600043 8/8/25 

 

Client Information Company Information 

Brian Butler 
Executive Director of Teaching & Learning 
Bibb County School District 
484 Mulberry Street 
Macon, GA 31201 
Office Line: 478-765-8597 
Email: brian.butler@bcsdk12.net 

K-12 Assessment Solutions 
Mary Frances Early College of Education | K-12 
Assessment Solutions 
2530 Sever Road | Suite 149 | Lawrenceville, GA 30043 
Office: 1-888-392-8977 
email: robertso@uga.edu or bolinger@uga.edu 
website: K-12 Assessment Solutions 

 
Project Description 
 

Assessment Development. K-12 Assessment Solutions (K-12 AS) is committed to partnering with Bibb County 
School District to develop a series of high-quality unit assessments designed to measure student learning and 
mastery of Georgia’s K-12 standards. These assessments will serve as valuable tools for identifying areas of 
challenge and guiding instructional next steps. These items reflect the rigor and depth of knowledge (DOK) 
inherent in the standards and appropriate coverage of the standards/instructional content. 

The assessments will be created and delivered based on the following criteria: 

• Subject areas: ELA, Mathematics, Science, and Social Studies (GMAS tested grades) 

• Item type(s):  selected response and multiple-select; scenario-based tasks; and other applicable TEI 
types 

• Depth of Knowledge: DOK 1 - 20%, DOK 2 - 60%, and DOK 3 - 20% 

• Method of Delivery: assessments/items will be delivered via QTI 
 

Assessments to Develop - ELA 
Form Development 

Grade/Course Total Forms Items per Form Total Items Needed 

Grade 3 5 18 90 

Grade 4 5 18 90 

Grade 5 5 18 90 

Grade 6 5 20 100 

Grade 7 5 20 100 

Grade 8 5 20 100 

Grade 10 5 20 100 

TOTAL 35 NA 670 

 

 

 

https://coe.uga.edu/directory/k-12-assessment-solutions/


 
 

2 | P a g e  
 

Assessments to Develop - Mathematics 
Form Development 

Grade/Course Total Forms Items per Form Total Items Needed 

Grade 3 5 18 90 

Grade 4 5 18 90 

Grade 5 5 18 90 

Grade 6 5 20 100 

Grade 7 5 20 100 

Grade 8 5 20 100 

Algebra 5 25 125 

TOTAL 35 NA 695 

 

Assessments to Develop – Science and Social Studies 
Form Development 

Grade/Course Total Forms Items per Form Total Items Needed 

Grade 5 Science 5 18 90 

Grade 8 Science 5 20 100 

Grade 8 Social 
Studies 

5 
20 

100 

Biology 5 25 125 

US History 5 25 125 

TOTAL 25 NA 540 

 

Bibb County School District can retain content (assessments and items) in perpetuity; however, the content 
must be removed from its third-party platform if the agreement between Bibb County School District and its 
platform vendor is terminated. All assessment content remains the property of K-12 AS. K-12 AS maintains 
ownership of assessment items. K-12 AS retains the right to use these items for other products/services.  

Pricing 
 

Description Cost 

Pricing includes: 

• Project management and oversight 

• Item and assessment development in ELA, mathematics, science, and social 
studies including subject matter experts, and graphics 

• Technology support 
 

$225,675.46 
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Timeline 
 

K-12 AS proposes to provide item/assessment development during the time frame of September 15, 2025, to 
September 30, 2026. 
 
Proposal Validity 
 

Proposal 20260043 is good for 30 days from the date of submission. If a decision is not made within this time 
frame, the proposal may need to be revised and reissued. 
 
Next Steps 
 

1. Review and Approval: Please review the proposal and provide your approval to proceed. If you have 
any questions or need adjustments, we’re happy to discuss them with you. 

2. Scope of Work (SOW): Upon approval of the proposal, we will send over a full Scope of Work that will 
detail the project. 

3. Agreement Signing: Upon SOW approval, we will send the documents to the University of Georgia, 
which will send the formal legal agreement for your review and signature. 

4. Project Kickoff: Once the SOW is approved, we will schedule a kickoff meeting to outline the project 
timeline and next steps. 

5. Project Execution: Following the kickoff, our team will begin work according to the agreed timeline and 
deliverables. 

 


