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BIBB COUNTY SCHOOL DISTRICGT

Dr. Dan A. Sims, Superintendent

ACTION MEMORANDUM

To: Board of Public Education for Bibb County (“Board”)
Dr. Dan A. Sims, Superintendent

From: Sam Kitchens, Assistant Superintendent of Operations
Dr. Elaine Wilson-Beverly, Executive Director of Procurement

Subject: RFP 26-021 General Contractor Services for Permanent Stages at Ballard-
Hudson Middle, Skyview Elementary, and Southfield Elementary Schools

Summary
This memorandum requests approval for a firm to provide the general contractor services

to construct permanent stages at Ballard-Hudson Middle, Skyview Elementary, and
Southfield Elementary Schools.

Background
RFP 26-021 was released on September 24, 2025. A mandatory pre-proposal meeting

was held at 4580 Cavalier Drive, Macon, GA 31220, on October 21, 2025, at 9:00 a.m.
Five (5) companies were present to receive all information pertaining to this project. Three
(3) of the companies submitted proposals. The deadline for submitting proposals was
November 4, 2025, at 8:00 a.m. The three (3) proposals were reviewed based on criteria
set forth in the RFP. The results of the review is listed in Table 1 below.

Recommendation

It is recommended that the Bibb County Board of Education authorizes the
Superintendent to enter into a contract and purchase order in the amount of $192,105.00
with Ogles Construction, Inc., Lizella, GA to provide general contractor services to furnish
and install permanent stages at Ballard-Hudson Middle, Skyview Elementary, and
Southfield Elementary Schools. The funds will be paid out of 2021 ESPLOST.

Superintendent’s Comments and Approval

Superintendent’s Signature Approved / Not
Approved

Dr. Dan A. Sims Approved

January 15, 2026 FSS-4



BIBB COUNTY SCHOOL DISTRICT

Dr. Dan A. Sims, Superintendent

ACTION MEMORANDUM

TABLE
RFP 26-021 General Contractor Services for Permanent Stages at Ballard-Hudson
Middle, Skyview Elementary, and Southfield Elementary Schools

Scoring Summary

Active Submissions

Relevant
Total Bid Forms |Overall Cost Experience

Quality of

Project Timeline References

Supplier / 1,500.00 pts Pass/Fail / 500 pts | 400 pts / 300 pts / 200 pts /100 pts

Ogles
Construction 1,180.00
Inc.

Pass 500 200 300 100 80

ICB

Construction 1,170.00 Pass 250 350 300 200 70
Group, Inc.

Renfroe

Construction
Company, 1,070.00 Pass 300 300 300 100 70

LLC
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