

QUOTE

Q-39033

Date Created May 8, 2026
Quote Stage Final
Valid Until Jul 31, 2026
Sales Executive Clint Vaughn
Contact Kermit Belcher

Bill To
DeKalb County School District

, GA

Ship To
DeKalb County School District

, GA

Line	Item & Description	Qty	Unit List Price	Discounted Unit Price	Extended Total
1	SCG-Engineering Remote & onsite OSI Layer 2 & Layer 3 design, configuration, integration & troubleshooting of SCHOOL routing switch integration with AT&T on demand ASE WAN connectivity. An in-depth design with network docuemntation of OSPF and/or BGP routing protocols, including ongoing use of legacy Zayo fiber network owned & operated by Dekalb County Schools. The Zayo dark fiber with headend sinlgle points of failure will be secondary or carry traffic in parallel to the new AT&T service with more stringent SLAs. Work to be completed alongside AT&T with rollout -Summer 2026 Timeline *Price Per Site	143	\$ 250.00	\$ 250.00	\$ 35,750.00
2	SCG-Engineering Remote & onsite OSI Layer 2 & Layer 3 design, configuration, integration & troubleshooting of CORE routing switch integration with AT&T on demand ASE WAN connectivity. An in-depth design with network docuemntation of OSPF and/or BGP routing protocols, including ongoing use of legacy Zayo fiber network owned & operated by Dekalb County Schools. The Zayo dark fiber with headend sinlgle points of failure will be secondary or carry traffic in parallel to the new AT&T service with more stringent SLAs. 1 of 3 sites will also include & be designed & configured for the AT&T ASE internet service as tiertiary to existing ISPs. Work to be completed alongside AT&T with rollout -Summer 2026 Timeline *Price Per Site	3	\$ 3,000.00	\$ 3,000.00	\$ 9,000.00

Purchasing Contract: SYNnex-OMNIA (01-170)

Quote Total: \$ 44,750.00

Shipping and state/local sales tax may apply.

ORDER AUTHORIZED BY:

(Signed) (Date)

(Print Name)