



Finance

August 4, 2026

RE: Sourcing Efforts Letter – RFQu 26-752-005, CM at Risk Dunwoody High School Stadium Improvements

Greetings Mr. Darrell Stallings,

Since the procurement process is constantly evolving and improving, the Procurement Department has developed a new customer service feature. The Procurement Department is now providing a summary of sourcing efforts to the internal client for RFQu 26-752-005, CM at Risk Dunwoody High School Stadium Improvements.

The Procurement Department's efforts include:

- 1) RFQu 26-752-005 was posted to IonWave on April 2, 2026.
- 2) RFQu 26-752-005 was advertised in the *Champion Newspaper* on April 2, 2026, April 16, 2026, April 23, 2026, and April 30, 2026.
- 3) Electronic notification sent to 169 vendors from the DCSD Vendor Bid List.
- 4) Electronic notification sent to 3305 vendors through the State of GA Procurement Registry.
- 5) Electronic notification sent to 754 vendors through IonWave.

If you are aware of any additional sourcing engines, please let us know so we may include those in our process.

Seven (7) proposals were reviewed and seven (7) were deemed responsive to the requirements of the solicitation.

Please feel free to reach out to me at 678 676-0120 with any questions or concerns.

Regards,

Carla L. Smith

Carla L. Smith
Executive Director, Vendor Services

CLS\WFC

c: Mr. Erick Hofstetter