



Building Community since 1973

Opportunity Name SRACS playground  
 Quote Name Landscape Structures design v. 2-3  
 Quote Number 00037137  
 Quote Date 3/16/2022  
 Quote Exp Date 4/15/2022  
 Est Lead Time 8-12 weeks

Bill To Name Santa Rosa City Schools  
 Bill To 211 Ridgeway Avenue  
 Santa Rosa, California 95401-4386  
 United States


Ship To Name Santa Rosa Accelerated Charter School  
 Ship To 4650 Badger Rd.  
 Santa Rosa, California 95409  
 United States

Quantity	Product	Product Description	Sales Price	Total Price
1.00	Site Work	Excavation and site prep of new play area at Santa Rosa Accelerated Charter School. Work to include excavation of 41'x60' area (per current playground plans) down 12" from top of finished grade, light grading of area to prep for new play equipment and removal and disposal of all excavated soils.  *Does not include any irrigation capping or work, site work for the perimeter pathway or any other site work other than what is quoted. **Installation price quoted for favorable working conditions. If rock, poor soil conditions, a high water table and/or other unforeseen site conditions exist requiring additional materials and labor, additional charges may be incurred.	\$12,770.00	\$12,770.00
1.00	PlayBooster, 5-12	Landscape Structures PlayBooster design #1160230-2-3. Includes 7 Post Netplex with Disc Net climber, Starburst climber, Climbing Wall, Chinning and Turning bar. Fitness equipment includes Horizontal Ladder overhead, Over Under Bars and Angled Balance Beam triple. Independent Curva Spinner.	\$45,410.00	\$45,410.00
1.00	Independents-LSI	TuffTimber 4' border (Quantity of 47) with galvanized stakes and (1) Access ramp.	\$4,446.00	\$4,446.00
1.00	Installation	Installation of Landscape Structures playground design #1160230-2-3 by a manufacturer certified installer. Installation of play equipment, fitness stations and TuffTimber border around perimeter of site.  *Project DIR # needed for State Prevailing Wage projects. **Installation price quoted for favorable working conditions. If rock, poor soil conditions, a high water table and/or other unforeseen site conditions exist requiring additional materials and labor, additional charges may be incurred. *Installation quoted includes standard manufacturer provided footing details; if different footing details are provided by the owner/specifier, a change order will be required. *Installation quoted includes installing footings through native soil or 95% compacted base rock. If installing through concrete, asphalt or through less compacted or permeable base or drain rock, or in other conditions, please provide additional details and a change order may be required.	\$17,450.00	\$17,450.00
1.00	Discount-NP	Ross Recreation Curva Spinner contribution.	-\$2,065.00	-\$2,065.00
1.00	Bond	Bond - Standard 3% on total project amount including tax and freight.	\$2,663.00	\$2,663.00

**Total Quote Amounts**

County/ City Tax	Sonoma County/ Santa Rosa	Materials Amount	\$47,791.00
Tax Rate	9.2500%	Tax Amount	\$4,420.67
Credit Terms	Net 30 On Materials Shipment	Labor Amount	\$32,883.00
		Freight Amount	\$6,336.00

Prepared By Nick Philbin  
 Email nickp@rossrec.com



Opportunity Name SRACS playground  
 Quote Name Landscape Structures design v. 2-3  
 Quote Number 00037137  
 Quote Date 3/16/2022  
 Quote Exp Date 4/15/2022  
 Est Lead Time 8-12 weeks

Bill To Name Santa Rosa City Schools  
 Bill To 211 Ridgeway Avenue  
 Santa Rosa, California 95401-4386  
 United States

Ship To Name Santa Rosa Accelerated Charter School  
 Ship To 4650 Badger Rd.  
 Santa Rosa, California 95409  
 United States

Total \$91,430.67

**Notes to Customer**

Thank you for the opportunity to quote your upcoming project. PLEASE NOTE: quote does not include installation, offload, payment and performance bonds, engineering calculations, security, storage, permits, inspection, or safety surfacing unless otherwise noted.

Deposits may be required before order can be placed depending on customer credit terms. Your purchase is subject to the terms and conditions of this quote, approval of this quote agrees to those terms.

If ordering materials after the expiration date, please add 3-6% annually to materials for anticipated price increase. If this is for a BID, it is the responsibility of the General Contractor bidding to adjust their bid to accommodate anticipated pricing. Please also note that sales tax will be based on the current rate at the time of shipping, not order date. Customer will be expected to cover these taxes.

Ross Recreation will provide labor using a subcontractor for all installation and labor quoted. Neither Ross Recreation nor our subcontractors are signatory to any unions, however compliance with prevailing wage rate requirements will occur. If union enrollment is required by our subcontractor for completion of this project, Ross Recreation will require a change order to cover the costs of a per project enrollment and additional wage/benefit requirements.

Signature \_\_\_\_\_

Name \_\_\_\_\_

Title \_\_\_\_\_

Date \_\_\_\_\_

Prepared By Nick Philbin  
 Email nickp@rossrec.com