

ARCHITECTURAL SERVICES INITIAL EVALUATION FORM

PROJECT: #10-17-17 Austin Road Master Planning Including New East Barrow High School Phase 1 DATE: Nov 6, 2017

EVALUATION FACTORS	BRPH	CFMM	CCCA's	FSF
Stability (25%)	<u>25</u>	<u>25</u>	<u>25</u>	<u>25</u>
Experience and Qualifications (45%)	<u>44</u>	<u>45</u>	<u>44</u>	<u>44</u>
Suitability (30%)	<u>28.5</u>	<u>30</u>	<u>28.5</u>	<u>28.5</u>
TOTALS	<u>97.5</u>	<u>100</u>	<u>97.5</u>	<u>97.5</u>
Acceptance of Owner's form of Agreement (yes or no)	<u>YES</u>	<u>YES</u>	<u>with clarifications</u>	<u>YES</u>
Addenda Acknowledged (yes or no)	<u>YES</u>	<u>YES</u>	<u>YES</u>	<u>YES</u>

EVALUATION FACTORS	GSST&J	HGB	JWB	LPBC
Stability (25%)	<u>25</u>	<u>25</u>	<u>25</u>	<u>25</u>
Experience and Qualifications (45%)	<u>43.5</u>	<u>44</u>	<u>44</u>	<u>44</u>
Suitability (30%)	<u>28</u>	<u>29</u>	<u>28.5</u>	<u>29</u>
TOTALS	<u>96.5</u>	<u>98</u>	<u>97.5</u>	<u>98</u>
Acceptance of Owner's form of Agreement (yes or no)	<u>with clarifications</u>	<u>YES</u>	<u>with clarifications</u>	<u>with clarifications</u>
Addenda Acknowledged (yes or no)	<u>YES</u>	<u>YES</u>	<u>YES</u>	<u>YES</u>

ARCHITECTURAL SERVICES INITIAL EVALUATION FORM

PROJECT: #10-17-17 Austin Road Master Planning Including New East Barrow High School Phase 1 DATE: Nov 6, 2017

EVALUATION FACTORS	RLR	SRSS	SA&E
Stability (25%)	<u>25</u>	<u>25</u>	<u>25</u>
Experience and Qualifications (45%)	<u>44</u>	<u>44.5</u>	<u>44</u>
Suitability (30%)	<u>28</u>	<u>29.5</u>	<u>28.5</u>
TOTALS	<u>97</u>	<u>99</u>	<u>97.5</u>
Acceptance of Owner's form of Agreement (yes or no)	<u>YES</u>	<u>YES</u>	<u>YES</u>
Addenda Acknowledged (yes or no)	<u>YES</u>	<u>YES</u>	<u>YES</u>

ARCHITECTURAL SERVICES FINAL SCORE TALLY AND RANKING BASED ON THE EVALUATION FACTORS
PROJECT: #10-17-17 Austin Road Master Planning Including New East Barrow High School Phase 1 DATE: Nov 6, 2017

<u>RANK</u>	<u>OFFEROR</u>	<u>SCORE</u>
First	<u>Cunningham Forehand</u> <u>CFMM Matthews and Moore</u>	<u>100</u>
Second	<u>SRSS</u> <u>Smallwood Reynolds</u> <u>Stewart Stewart</u>	<u>99</u>
Third	<u>LPBC</u> <u>Lindsay Pope Brayfield</u> <u>Clifford</u>	<u>98</u>
Third Fourth	<u>HGB</u> <u>Hussey Gay Bell</u>	<u>98</u>
Fourth Fifth	<u>BRPH</u>	<u>97.5</u>
Fourth Sixth	<u>FSF</u> <u>Foreman Seeley Fountain</u>	<u>97.5</u>
Fourth Seventh	<u>JWB</u> <u>James W. Buckley and Assoc.</u>	<u>97.5</u>
Fourth Eighth	<u>CCCA</u> <u>Collins Cooper Carusi</u>	<u>97.5</u>
Fourth Ninth	<u>SA+E</u> <u>Southern A and E</u>	<u>97.5</u>
Fifth Tenth	<u>RLR</u> <u>Robertson Loia Roof</u>	<u>97</u>
Sixth Eleventh	<u>GSST+J</u> <u>Garner Spencer Smith</u> <u>Tench and Jarbeau</u>	<u>96.5</u>

= The responsive and responsible offeror whose proposal is the most advantageous to the Board.

EVALUATION COMMITTEE:

<u>Joe Perno</u> [Joe Perno, Assistant Superintendent for System Operations]	Date: <u>Nov. 6</u> , 20 <u>17</u>
<u>Scott L. Wall</u> [Walton EMC]	Date: <u>Nov. 6</u> , 20 <u>17</u>
<u>Danah Blackwell</u> [Sims Academy CEO]	Date: <u>Nov. 6</u> , 20 <u>17</u>
<u>Greg Webb</u> [BCSS Greg Webb]	Date: <u>Nov 6</u> , 20 <u>17</u>
<u>Whit Dutton</u> [BCSS Wendell Dutton]	Date: <u>Nov 6</u> , 20 <u>17</u>

ARCHITECTURAL SERVICES PROPOSAL CERTIFICATION AND RECOMMENDATION OF AWARD
PROJECT: #10-17-17 Austin Road Master Planning Including New East Barrow High School Phase 1 DATE: Nov 6, 2017
PROPOSAL CERTIFICATION AND RECOMMENDATION OF AWARD

After advertising Requests for Qualifications/Proposals ("RFQ/RFP") as required by law, and after consideration of the evaluation factors identified in the RFP for each timely and properly submitted proposal, the undersigned hereby certify the Proposals and recommend the award of the Architectural Services for Austin Road Master Planning Including New East Barrow High School Phase 1 Project to CFMM Cunningham Forchard as the responsive and responsible offeror whose proposal is the most advantageous to the Board based on the evaluation factors. Matthews and Moore

EVALUATION COMMITTEE:

<u>Joe Perno</u> JOE PERNO, Assistant Superintendent for System Operations	Date: <u>Nov. 6</u> , 20 <u>17</u>
<u>Walter E. Hall</u> [Walter E. Hall]	Date: <u>Nov. 6</u> , 20 <u>17</u>
<u>Dan R. Dacknell</u> [Dacknell Academy CEO]	Date: <u>Nov. 6</u> , 20 <u>17</u>
<u>Greg Webb</u> [Greg Webb]	Date: <u>Nov 6</u> , 20 <u>17</u>
<u>Kendall Dutton</u> [Kendall Dutton]	Date: <u>Nov 6</u> , 20 <u>17</u>